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Tendering Document No. : MPBSCDCL/TENDER NO -58 

Name of the Work : ñConstruction of Multistorey G, H & I 
Government Housing Phase II Including 
Internal Electrification, Plumbing, Fire 
Fighting and ICT under Smart City Area Based 
Developmentò 

Brief Scope of Work : Construction of Multistorey Houses, Internal 
Electrification, Plumbing, Fire Fighting and 
ICT under Smart City Project. 

Estimated Cost : Rs. 340.86 Crore (Three Hundred Forty 
Crores Eighty Six Lakhs Only) 

Period of Completion : (24 Months including raining season for 
construction) and (36 Months for O&M After 
commissioning of  building) 

Earnest Money Deposit : Rs. 50,00,000/- (Fifty lakhs rupees only) 

Non-refundable    cost   of    e-   Tender 
Document 

: Rs. 50,000/-( Fifty Thousand rupees only) 

Purchase of Tender Start Date : 08/08/2018 17:30 Hrs 

Purchase of Tender End Date  06/09/2018 23:00 Hrs 

Revised Purchase of Tender End Date : 10/09/2018 23:00 Hrs 

Last date & time of submission of Online 
Tender( Bid Submission) 

: 06/09/2018 23:30 Hrs 

Revised Last date & time of submission 
of Online Tender( Bid Submission) 

: 10/09/2018 23:30 Hrs 

Period during which hard copy of the 
documents as per NIT shall be 
submitted.(W ith all technical credentials) 

: 07/09/2018 12:00 Hrs 

Revised Period during which hard copy 
of the documents as per NIT shall be 
submitted.(W ith all technical credentials) 

: 11/09/2018 12:00 Hrs 

Date  &  Time  of  Opening  of  technical 
Bid 

: 07/09/2018 15:00 Hrs 

Revised Date  &  Time  of  Opening  of  
technical Bid 

: 11/09/2018 15:00 Hrs 

Date  &  Time  of  Opening  of  Financial 
Bid 

: Will be intimated later to successful Bidder 

Validity of offer  180 days from the date of Submission of price 
bid 

Pre-Tender Meeting & Venue  17/08/2018 at 12.00 Hrs. At BSCDCL, Bhopal 
Office 

Revised Pre-Tender Meeting & Venue  20/08/2018 at 12.00 Hrs. At BSCDCL, Bhopal 
Office 

 

Bhopal Smart City Development Corporation Limited 
NOTICE INVITING e-TENDER (NIT) 

BSCDCL invites online percentage rate /item rate tender as per schedule as under: 
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The  tender  document  can  be  downloaded  from  www.mpeproc.gov.in  ñCorrigendum,  if  any, 
would  appear  only  on  the   www.mpeproc.gov.in web site and not to be published in any 
News Paperò. 

 

 
S.No Name of 

Bidder 
Section Clause 

No. 
Page No. Description of 

Bid Document 
Queries/Suggestions/Proposed 

changes 

       

http://www.mpeproc.gov.in/
http://www.mpeproc.gov.in/
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INSTRUCTION TO BIDDER: 
 
The invitation for bids is open to all eligible bidders who may be proprietary firms, partnership 

firms or companies registered under companyôs act 1956 and meeting following criteria; 

 

1. Joint Ventures/Consortium is not allowed. 

2. Equipment Capabilities: 

The Bidder(s) shall have minimum equipment in full working order, as listed below, and 

must demonstrate that based on known commitments, they will be available for timely 

use in the proposed contract. The bidder should, undertake their own studies and 

furnish with their bid, a detailed construction planning and methodology supported with 

assessment study of requirements of equipment/plants & machineries to allow the 

employer to review their proposal. The bidder will ensure his commitment to make the 

arrangements of the required equipment on the day of commencement or with respect 

to the progress of the work in phases, as per the instructions of site in charge on an 

undertaking on Rs. 100 stamp paper or of value as approved by Client to be submitted 

along with the Bid. 

The quantity mentioned is the minimum requirement; however it is in the obligation of 

the Contractor to deploy/hire additional equipment and machinery as per requirement 

of work. 

Sr. No Equipment  Minimum 

Requirements 

1 Concrete batching plant of adequate capacity 1 no  

2 Concrete Pumps 2 nos 

3 Concrete Transit Mixer 2 nos 

4 JCB / Excavators 2 nos 

5 Tower Crane.of adequate runway  2 nos  

6 Excavator 2 nos 

7 Rock/ Concrete pneumatic breaker 2 nos 

8 Dewatering Pumps 5 nos 

9 Needle Vibrators 5 nos 

10 Plate Vibrators 5 nos 

 

3. Personnel Capability: 

Contractor must produce documentary evident having the following staff on their 

establishment atleast six months prior to submission of bid and during the duration of 

contract and should submit undertaking stating that this staff or equivalent will be 

deployed on site after award of contract as per necessity and instruction of Engineer in 
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Charge. Project shall be handled by a project manager having at least BE civil with min. 

20 yr. experience in executing Building project. 

Sr. no Post Qualification Minimum 

Requirements 

1 Project 

Manager 

At least BE-civil with min. 20 years 

experience in executing high rise building 

project 

1 no 

2 Site 

Engineer  

At least BE-civil with min. 10 years 

experience in executing high rise building 

project 

3 nos 

3 Quality 

Engineer 

At least BE-civil with min. 08 years 

experience in executing high rise building 

project 

2 nos 

4 Project 

planning 

Engineer  

At least BE-civil with min. 07 years 

experience in executing high rise building 

project 

1 no 

5 Electrical & 

mechanical 

Engineer 

B.E. (Electrical /IT) with min.10 years 

experience in executing building 

services 

2 nos 

6 Supervisory 

Staff 

Construction supervisor with minimum 5 

years experience  

3 nos 

7 Design 

Manager 

(Graduate 

Engineer) 

Graduate Engineer with min 10 years 

experience  

2 nos 

8 Safety 

Officer 

Graduate or Diploma Engineer with 5 

years of Experience 

1 no 

9 Surveyor At least BE-civil with min. 05 years 

experience 

1 no 

10 Project 

Billing 

Engineer 

At least BE-civil with min. 07 years 

experience in executing high rise 

building project 

2 nos 
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ELIGIBILITY CRITERIA FOR BIDDER: 
 
To  qualify  for  award  of  the  contract,  bidders  are  advised  to  note  the  minimum 

qualification criteria specified below; 

 

1. Registration: The Bidder shall be registered contractor in of appropriate class with the 

Central Govt. / State Governments or Central / State Government Undertakings. 

2. Similar nature of Work: The Bidder in their own name should have satisfactorily 

executed the work of similar nature Semi Govt. / Govt. & Public / Private Sector 

Organizations in India, during last 7 years ending last day of month previous to the one 

in which bids are invited as a prime Contractor. 

Three similar completed works of similar nature each costing not less than 40% 

of the estimated cost 

OR 

Two similar completed works of similar nature each costing not less than 50% of 

the estimated cost. 

OR 

One completed work of similar nature of costing not less than 80 % of the 

estimated cost. 

Note: 

a) The value of executed works shall be brought to current costing level by enhancing 

the actual value of work at compound rate of 10 % per annum; calculated from the 

date of completion to last date of receipt of applications for tenders. 

b) Similar works means Multi storied High-rise (minimum 18 m and above) 

Residential/Commercial/IT/Hospital Building consisting of works like RCC, 

Masonry, Plastering and MEP works, as main contractor. 

c) The Bidder should demonstrate through submission of experience certificates for 

collective experience of handling the following disciplines of work in the above 

contracts: 

i. Civil Works, structural work (RCC & steel) 

ii. Architectural Finishes 

iii. MEP Works  

d) Bidder should submit Client/Users Certificate of satisfaction for the work they have 

executed 
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3. Turnover: The average annual financial turnover during the last 3 years ending 2017-

18 should not be less than 30% of the estimated cost. To ascertain this, Bidder(s) shall 

furnish the financial statement (Audited balance sheet) duly certified by Chartered 

Accountant. 

4. Bid Capacity: The bid capacity of the bidder is required to be more than or equal to 

estimated cost of the work. 

The bid capacity of the prospective bidders will be calculated as under: 

Assessed Available Bid Capacity = (A* N* 2 - B) 

Where, 

A = Maximum value of Civil Engineering works executed in any one year (year means 

Financial year) during the last seven years (updated to the price level of the Financial year 

in which bids are received at a rate of 10% per year) taking into account the completed as 

well as works in progress. 

N = Number of years prescribed for completion of the Project/Works, 

B = Value of existing commitments (only allotted works) on the last date of submission of 

bids as per bidding document and on-going works to be completed during the period of 

completion of the Project/Works for which these bids are being invited. 

Note: The statement showing the value of existing commitments and on-going works as 

well as the stipulated period of completion remaining for each of the works listed should be 

attached along with certificates duly signed by the Engineer- in- Charge, not below the rank 

of an Executive Engineer or CA Certified. 

Even though the bidders meet the above qualifying criteria, they are subject to be 

disqualified if they have: made misleading or false representation in the forms, statements 

and attachments submitted in proof of the qualification requirements; and/or Record for 

poor performance such as abandoning the works, not properly completing the contract, 

inordinate delays in completion, litigation history, or financial failures etc. 

 

Financial Year 
Turnover/ Cost of 

Executed work 

Effective cost of executed work at 

previous completed financial yearôs price 

level 

2011-2012 G 1.77 x G 

2012-2013 F 1.61 x F 

2013-2014 E 1.46 x E 

2014-2015 D 1.33 x D 

2015-2016 C 1.21 x C 
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2016-2017 B 1.10 x B 

2017-2018 A 1 x A 

 

5. Net worth: The Bidder(s) net worth should be positive in the last year (2017-18). 

6. Physical Criteria: 

a) The Bidder should have completed and commissioned at-least one building project 

costing not less than 100 Crore within last five years and the same should be 

satisfactory operational. 

b) The Main Contractor should get the specialized works i.e. MEP Works executed 

through nominated subcontractor duly approved by the Engineer-in-charge of BSCDCL 

whose qualifying criteria are as mentioned in the SCC. 

The Bidder should submit affidavit mentioning that they will execute specialised 
works through nominated sub- contractors if specialized works are to be got 
executed through Nominated sub ïcontractors or else the requisite 
experience/expertise as per PQC shall be available in house. 

7. Bidder shall have valid registration in GST registration, EPF Registration Certificate & 

PAN Card. 

8. The bidder should not got black listed by any government organization 

(Central/State/PSU), bidder should submit affidavit signed by Director of the company. 

 
Note to eligibility criteria:- 

I. The bidder should necessarily submit certificate of the Qualifying works from the 
client/user/ duly signed by an officer not below the rank of Executive Engineer or 
equivalent of the concerned organization. 

II. The Bidder shall submit the audited balance sheets / CA certified turnover for last 3 
years (2015-16, 2016-17, and 2017-18). 

III. For the purpose of determination of turnover of the bidder, only turnover from building 
construction projects shall be considered. This shall be backed by a certificate from the 
Statutory Auditors of the company/Chartered Accountant. Turnover from real estate 
development, sale of RMC, trading or sale of flats or offices shall not be considered for 
evaluation. 

IV. For the purpose of determining the relationship of the Bidder with their group 
companies, only the following documents such as the Annual Report, Balance Sheet or 
the Auditor Certificate, shall be considered. 

V. Net worth shall be calculated as the sum of share capital and free reserves and 
surplus. 

VI. Accumulated losses if not adjusted in reserves and surplus and shown separate in the 
balance sheet shall be deducted from the sum of share capital and free reserves and 
surplus. Reserves on account of revaluation of fixed assets shall be excluded. 

VII. BSCDCL shall have the authority to make enquiries with the bidderôs bankers and 
auditors. 

VIII. The bidders shall indicate information regarding any litigation or arbitration resulting 
from contracts executed by the bidder in the last five years. The information shall 
include the name of the parties concerned, disputed amount, cause of litigation & 
matter in dispute. 
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DOCUMENTS COMRISING THE BID :  

The Bidders should additionally submit the following details in their Bid along with documents 

mentioned in instruction to bidder and eligibility criteria for bidder but not limited to the same: 
1. An  Organization  Chart  of  administration  and  execution  of  the  contract showing 

the deployment of key personnel at Site with individual tasks 

2. Copies of original documents defining the constitution or legal status, place of 

registration and principal place of business; written Power of Attorney authorizing the 

signatory of the bid to commit and bind the Bidder, details of arbitrations and 

litigations.  

3. A letter of authority to seek references from the biddersô bankers and previous /    

existing Employerôs.  

4. Proposed general programme (Proposed Schedule and cash flow estimate in 

percentage form only) / method statements / Quality Plan / Site Management Plan in 

sufficient detail to demonstrate the adequacy of the bidder's proposals to meet the 

technical specifications and the completion time referred to in bid document.  

5. All the document in support for meeting the Qualification Criteria  

6. Signed copy of Pre-Bid Meeting held, if any. 

7. Copies of all schedules, Technical Specifications and Deviations, if any, drawings, 

literature, brochures. 

8. Proposed  Safety  plan  and  procedures  that  shall  be  followed  during  the 

execution of the Works 

9. List  of  equipment  /  plant  and  machinery  proposed  to  be  deployed  for executing 

the Contract in line with proposed general program/method statement . Availability 

(either owned or leased or by procurement) of key and critical equipment for the Works 

list of equipment to be enclosed with the bid.  

10. Experience in handling Similar Projects to be supported by WO/PO Copies, Project 

Completion certificate , Project Status Report (duly certified by respective  authority)  

and  Performance  Certificates  from  clients.   

Even though the bidders meet the above qualifying criteria, they are liable to be disqualified 
if they have; 

(a)  Made misleading or false representations in the forms, statements and attachments 
submitted by them which comes to the knowledge of Employer; and/ or; 
(b)    Record  of  poor  performance  such  as  abandoning  the  works,  not  properly 
completing the contract, inordinate delays in completion, financial failures, etc. 
 

Evaluation Criteria: 
The lowest evaluated rates including O&M for three years will be considered at the time of 

evaluation. 
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MEMORANDUM 

Annexure-I

 
Sl. 
No. 

Description Cl. No. of 
NIT/ITT/Clauses 
of         Contract 
(CC) 

Values/Description  to  be  Applicable  for 
Relevant Clause (S) 

1) Name of W ork  Construction of Multistorey G, H & I 
Government Housing Phase II Including 
Internal Electrification, Plumbing, Fire 
Fighting and ICT under Smart City Area 
Based Development 

2) Client/Owner  Bhopal Smart City Development Corporation 
Ltd. 

3) Type of Tender  Online percentage rate /Item rate 

4) Earnest     Money 
Deposit 

 Rs. 50,00,000/- (Fifty lakhs rupees only) 

5) Estimated Cost  Rs. 340.86 Crore (Three Hundred Forty 
Crores Eighty Six Lakhs Only) 

6) Time  allowed  for 
Completion       of 
Work 

 (24 Months including raining season for 
construction) and (36 Months for O&M) 

7) Mobilization 
Advance 

 10% of contract value 

8) Interest   Rate  of 
Mobilization 
Advance 

 Simple Interest Rate of 10 % Percent only) 
(Per Annum) 

9) Schedule of rates 
applicable 

 UADD,DSR 2016, Non Sor Items 

10) Validity of Tender  180 days from the date of Submission of price 
bid 

11) Performance 
Guarantee 

 5.00 % (Five Percent Only) of contract 
value/Bid Value within 30 days from the 
issue of  Letter of Intent 

12) Security 
Deposit/Retention 
Money 

 5.00% (Five Percent Only) of the gross value 
of each running bill. 

13) Time  allowed  for 
starting the work 

 The   date   of   start   of   contract   shall   be 
reckoned from 10 days after the date of 
agreement. 

14) Deviation limit 
beyond as per 
tender document 
except 
foundation. 

 Building     work 
as per 
requirement. 

Annual repair & 
maintenance   of   buildings 
As per requirement. 

Note:-The Deviation Limit of Building Work 
shall also apply for combined works 
(Building). For SOR Items unlimited and NON 
SOR items ±30%. Beyond this, as per mutual 
agreed rates. 
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15) Deviation limit 
beyond as per 
tender document 
shall             apply 
for 

 
Foundation 

 Building     work 
as per 
requirement 

Annual repair & 
maintenance   of   buildings 
as per requirement 

Note:-The Deviation Limit of Building Work 
shall also apply for combined works 
(Building). For SOR Items unlimited and NON 
SOR items ±30%. Beyond this, as per mutual 
agreed rates.  

16) Escalation  All rates as     per B i l l    of Quantities 
(BOQ) quoted by contractor shall be firm 
and fixed for entire contract period as well as 
extended period for completion     of     the         
works. No  escalation  shall  be  
applicable  on  this Contract 

17) Incentive  For  Early 
Completion 

 In  case  the  contractor  completes  the  wor 
ahead of scheduled completion time, a 
bonus @ 1% (One percent) of the 
tendered valu per month computed on per 
day basis, shall be payable to the   
contractor, subjected to maximum  limit  of  
5%  (Five  percent)  of  th tendered  value.  
The  amount  of  bonus, payable, shall be 
paid alont with final bill after completion of 
the work.  

18) Operation and 
Maintenance 
Period 

 Three (3) years after successful 
commissioning of all Tendered works 

19) Defects Liability 
Period 

 Three  (3)                years  after   
successfu commissioning   of   all   
works   i.e   upto completion of 
Operation and Maintenanc period 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

k 
 

e 
 

a
 

e 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

 

The intending Bidder must read the terms and conditions of  BSCDCL carefully. He 
should only submit his tender if he considers himself eligible and he is in possession of 
all the documents required. 

 

Information and Instructions for Bidders posted on Website(s) shall form part of tender 
Document
. 

 
The Tender Document as uploaded can be viewed and downloaded free of  cost by 
anyone  including  intending  Bidder.  But  the  tender  can  only  be  submitted  after 
uploading the mandatory scanned documents. 
 
The Bidder shall submit the Technical BID & Financial Bid online through e-procurement 
portal www.mpeproc.gov.in in comprising of the following documents along with 
supporting documents as appropriate:   

Checklist for Online Submission: Envelope (A, B and C) 
(a) Envelope-A will contain: (Hardcopy and online submission is necessary) 

1. Proof of e-payment towards cost of tender document/ Acknowledgement towards cost of 

tender fee submission 

http://www.mpeproc.gov.in/
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2. Proof of online payment through e-portal www.mpeproc.gov.in/ o r  Bank     

Guarantee of any Nationalized or Commercial Scheduled Bank against EMD in favor 

CEO, BSCDCL shall be as per Notice Inviting e- tender. 

(b)  Envelope-B will contain: (Hardcopy and online submission is necessary) 

1. Scanned copy of all approved/authenticated ñEligibility Criteria for Bidderò documents 

as per Para of this RFP. 

2. Letter of  Acceptance  of  tender  condition  unconditional  as  per  format  enclosed      

3.  Certificate of Financial Turnover duly certified by CA as indicated above. 

4. GST registration number, EPF registration, PAN No. 

5. All pages of the entire Corrigendum (if any) duly signed by the authorized person. 

6. Affidavit as per ñAppendix-Oò of tender document. 

7. Acceptance letter and Affidavit/Undertaking for Blacklisting/ Debar. 

8. Should submit the list of tools plant and machinery. 

9. Any other documents as asked in RFP document. 

 
(c)  Envelope-C will contain: (Only online submission is necessary) 

The Financial Bids shall be uploaded online only strictly in the prescribed format.  
 

 
If any condition or conditional rebate is offered by the Bidder, their tender shall summarily be 
rejected. 

 

The Bidders are required to quote strictly as per terms and conditions, specifications, 
standards given in the tender documents and not to stipulate any deviations. 

 

After submission of the tender the Bidder can re-submit revised tender any number of times 
but before last time and date of submission of tender as notified. 

 
When  it  is  desired  by  BSCDCL  to  submit  revised  financial  tender  then  it  shall be 
mandatory to submit revised financial tender. If not submitted then the tender submitted 
earlier shall become invalid. On opening date, the Bidder can login and see the tender 
opening process. Contractor can upload documents in the form of JPG format and PDF 
format. 

 
If  the contractor is found ineligible after opening of tenders, his tender shall become 
invalid and cost of tender document and processing fee shall not be refunded. 

 
If any discrepancy is noticed between the documents as uploaded at the time of 
submission of  tender  and  hard  copies  as  submitted  physically  by  the contractor the 
tender shall become invalid and cost of tender document and processing fee shall not be 
refunded. 

 
Notwithstanding anything stated above, BSCDCL reserves the right to assess the 
capabilities and capacity of the Bidder to perform the contract, in the overall interest of 
BSCDCL. In case, Bidderôs capabilities and capacities are not found satisfactory, BSCDCL 
reserves the right to reject the tender. 
 
 

Examination of Technical Bids and Determination of Responsiveness: 

1. Prior to detailed evaluation of Technical Bids, the Employer will determine 

whether each Bid 

(a) meets the eligibility criteria defined in Clause 

(b) has been properly signed by an authorized signatory (accredited 

http://www.mpeproc.gov.in/
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representative) holding power of Attorney in his favor. 

(c) is accompanied by the required Bid security and; 

(d) is responsive to the requirements of the Bidding documents. 

 

2. A substantially responsive Technical Bid is one which conforms to all the terms, 

conditions and specification of the Bidding documents, without material deviation or 

reservation. A material deviation or reservation is one 

(a) which affects in any substantial way the scope, quality or performance of 

the works; 

(b) which  limits  in  any  substantial  way,  the  Employer's  rights  or  the  

Bidder's obligations under the Contract; or 

3. If a Technical Bid is not substantially responsive, it will be rejected by the 

Employer, and may not subsequently be made responsive by correction or 

withdrawal of the non-conforming deviation or reservation. 

 
Instructions for financial bid submission- 
In case of Percentage Rate Tender, Contractor must ensure to quote single percentage 
rate in attached financial bid format. Quote should be in percentage higher or below on the 
SOR Rates the same is to quoted in the form of decimal only. For example if contractor 
wants to quote 5 percent higher then he have to quote 1.05 and if he wants to quote 5 
[percent below he have to quote 0.95 in given column of financial bid sheet. 

 
In case of Item Rate Tender, price shall be entered against each item in the Bill of 
Quantities / Schedule of Quantities. The cost of item against which the contractor has failed 
to enter a rate or price shall be deemed to be covered by rates and prices of other items in 
Bill of Quantities / Schedule of Quantities and no payment shall be made for the  
quantities  executed  for  items  against  which  rate  has  not  been  quoted  by  the 
contractor. 

 
In addition to this, while selecting any of the cells a warning appears that if any cell is 
left blank the same shall be treated as ñ0ò. Therefore, if any cell is left blank and no rate 
is quoted by the Bidder, rate of such item shall be treated as ñ0ò (ZERO). 

 
i.  Financial Bid format is uploaded in Excel Format in www.mpeproc.gov.in. At the time of 

financial bidding, bidder is requested to download the file, and update the same. 

ii.  For SOR items bidder need to quote 1 plus percentage higher of below the quoted rate 

for example if bidder wants to quote 5% higher the SOR price then he have to quote 

1.05 and similarly if he wants to quote 5% below the SOR price then he have to quote 

0.95. 

iii.  For Non SOR items bidder can quote for individual item rates in respective financial bid 

sheet. 

iv.  Bidders are requested to check final figure in all the totals of all sheets. BSCDCL is not 

responsible for errors in the financial bid document. 

v.  Bidders are required to upload the updated financial bid in the prescribed excel format 

in the www.mpeproc.gov.in at the time of final financial bid submission. 
 

.

http://www.mpeproc.gov.in/
http://www.mpeproc.gov.in/
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SECTION-2 
 
 
 

INSTRUCTIONS TO BIDDER



 

Instruction to Bidder (ITT) 
 

 
A. GENERAL INSTRUCTIONS: 

 

2.1.  General terms of Bidding- 
 

2.1.1 No Bidder shall submit more than one BID for the Project. 
 
2.1.2 The  Feasibility  Report  /  Preliminary  Project  Report  of   the  Project   has  been 

assessed however the Bidders     are expected to carry out their own surveys, 
investigations and  other Preliminary examination of  the  Project  before 
submitting their Bids. Nothing contained in the attached drawings/BOQ shall be 
binding on the BSCDCL nor confer any right on the Bidders, and the BSCDCL shall 
have no liability whatsoever in relation to or arising out of any or all contents of 
TENDER. 

 
2.1.3 Notwithstanding anything to the contrary contained in this RFP, the Preliminary 

terms specified in the draft Agreement shall have overriding effect; provided, 
however, that any conditions or obligations imposed on the Bidder hereunder 
shall continue to have effect in addition to its obligations under the Agreement. 

 
2.1.4 The BID  shall  be  furnished  in  the  financial bid format attached separately in     
        the  Excel format 

1. BID to be quote 1 plus % above or below (for Example. If want to quote 5%     
above then write 1.05 and if want to quote 5% below then write 0.95) for the 
SOR sheets. 

2. BID shall be quoted item wise in the given excel sheet for the NON SOR 
items. 

 
2.1.5 The Bidder shall deposit a BID Security (EMD) of (Rs. 50,00,000/- Fifty lakh 

rupees only) in accordance with the provisions of  this RFP. The Bidder has to 
provide the BID Security (EMD) through online payment or in the form of a Bank 
Guarantee acceptable to the BSCDCL, as per format. 

 Company Name: Bhopal Smart City Development Corporation Ltd. 
 Branch Name: Allahabad Bank. 

Branch Address: Arera Colony, Bhopal 
A/C no.  : 50327343809 
IFSC Code: ALLA0210197 
PAN No. : AAGCB6537N 
TIN No. : 23889236926 
Service Tax No. : AAGCB6537NSD001 
GST no: 23AAGCB6537N1ZE 

 
2.1.6 The validity period of the Bank Guarantee, shall not be less than 180 (one 

hundred and eighty) days from the BID Due Date, inclusive of a claim period of 
60 (Sixty) days, and may be extended as may be mutually agreed between the 
BSCDCL and the Bidder. 

 
2.1.7 The BID shall be summarily rejected if it is not accompanied by the BID Security. 

The BID Security shall be refundable no later than 150 (one hundred and fifty) days 
from the BID Due Date except in the case of the Selected Bidder whose BID 
Security shall be retained till it has provided a Performance Security under the 
Agreement. 

 
2.1.8 The Bidder should submit a Power of Attorney as per the format, authorizing the 

signatory of the BID to commit the Bidder. 
 

2.1.9  Any condition or qualification or any other stipulation contained in the BID shall 
render the BID liable to rejection as a non-responsive BID. 

 
 



 

2.1.10 The BID and all communications in relation to or concerning the Bidding 
Documents and the BID shall be in English language. 

 
2.1.11 The documents including this RFP and all attached documents, provided by the 

BSCDCL are and shall remain or become the property of the BSCDCL and are 
Transmitted  to  the  Bidders  solely  for  the  purpose  of   preparation  and  the 
submission of a BID in accordance herewith. Bidders are to treat all information as 
strictly confidential and shall not use    it    for    any    purpose    other    than    for 
preparation  and  submission  of  their  BID. 

 
2.1.12  The provisions of this Clause shall also apply mutatis mutandis to BIDs and all other 

Documents submitted by the Bidders,  and  the  BSCDCL  will  not  return  to  the 
Bidders any  BID,  document or  any information provided along therewith. 

 
2.1.13 This RFP is not transferable. 

 
2.1.14   Any award of Project pursuant to this RFP shall be subject to the terms of 

Bidding 
Documents and also fulfilling the criterion as mentioned in tender document. 

 
2.1.15 W hile bidding is open to persons from any country, the following provisions shall 

apply then the Eligibility of such Bidder shall be subject to approval of the BSCDCL 
from national security and public interest perspective. The decision of the BSCDCL 
in this behalf shall be final and conclusive and binding on the Bidder. The holding or 
acquisition of equity or   control,   as   above,   shall   include   direct   or   indirect 
holding/  acquisition, including  by transfer, of the direct or indirect legal or beneficial 
ownership or control, by persons acting for themselves or in concert and in 
determining such holding or acquisition, the BSCDCL shall be guided by the 
principles, precedents and definitions contained in the Securities and Exchange 
Board of India (Substantial Acquisition of Shares and Takeovers) Regulations,1997, 
or any substitute thereof, as inforce on the date of such acquisition. The Bidder shall 
promptly inform the BSCDCL of any change in the shareholding, as above, and 
failure to do so shall render the Bidder liable for disqualification from the Bidding 
Process. 

 
2.1.17 Notwithstanding anything to the contrary contained herein, in the event that the Bid 

Due Date falls within three months of the closing of the latest financial year of a 
Bidder, it shall ignore such financial year for the purposes of its Bid and furnish all 
its information and certification with reference to the 5 (five) years or 1 (one) year, 
as the case may be, preceding its latest financial year. For the avoidance of doubt, 
financial year shall, for the Purposes of a Bid hereunder, mean the accounting year 
followed by the Bidder in the course of its normal business. Latest Financial Year will 
be (2017-2018)  

 
2.1.18 Any entity which has been barred by GOI or Govt. of Madhya Pradesh for the works 

of expressways, National highways, and the bar subsists as on the Bid Due Date, 
would not be eligible to submit the BID, bidder need to submit Affidavit regarding the 
same. 

 
2.1.19 The BSCDCL reserves the right to reject an otherwise eligible bidder on the basis of 

the information provided in tender document. The decision of the BSCDCL in this 
case shall be final. 

 
2.2      Eligibility and qualification requirements of Bidder 

 
2.2.1 For determining the eligibility of Bidder the following shall apply: 

 
 

(a)   An Bidder shall not have a conflict of interest (the ñConflict of Interestò) that 
affects the Bidding Process. Any Bidder found to have a Conflict of Interest shall 
be disqualified and liable for forfeiture of the BID Security or Performance Security 



 

as  the  case  may be.  A Bidder shall be deemed to have a Conflict of  Interest 
affecting the Bidding Process, if: 

 
(b) A Bidder shall be liable for disqualification and forfeiture of BID Security, if any 
legal, financial or technical adviser of the BSCDCL in relation to the Project is 

 

engaged by the Bidder, its Member or any Associate thereof, as the case may be, 
in any manner formatters related to or incidental to such Project during the Bidding 
Process  or  subsequent  to  the  (i)  issue  of  the  LOA  or  (ii)  execution  of  the 
Agreement. In the even though such adviser is engaged by the selected Bidder or 
Contractor,  as  the  case  may  be,  after  issue  of  the  LOA  or  execution  of  the 
Agreement for  matters related or  incident  alto the  project, then notwithstanding 
anything to the contrary contained herein or in the LOA or the Agreement and 
without  Prejudice to  any  other  right  or  remedy or  the  BSCDCL,  including  the 
forfeiture and appropriation of the BID Security or Performance Security, as the 
case may be, which the BSCDCL may have there under or otherwise, the LOA or 
the Agreement, as the case may be, shall be liable to be terminated without the 
BSCDCL  being  liable  in  any  manner  whatsoever  to  the  Selected  Bidder  or 
Contractor for the same. For the avoidance or doubt, this disqualification shall not 
apply where such adviser was engaged by the Bidder, its Member or Associate in 
the past but its assignment expired or was terminated 6 (six) months prior to the 
date of issue of this RFP. Nor will this disqualification apply where such adviser is 
engaged after a period of 3 (three) years from the date of commercial operation of 
the Project. 

 

Other Instructions- 
On line percentage rate/ Item rate tenders on behalf of Owner/Client are invited for the 
work. The pre-qualification / enlistment of the contractors should be valid on the last date 
of submission of tenders. In case the last date of submission of tender is extended, the 
pre-qualification  of  contractor  should  be  valid  on  the  original  date  of  submission  of 
tenders. 

The work is estimated to                   however, is given merely as a rough guide. 

The tender document as uploaded can be seen on website www.mpeproc.gov.in and can 
be downloaded free of cost. 

Mode of Submission: 
Earnest Money Deposit 
Earnest Money Deposit of amount as mentioned in ñNIT/ Memorandum (Annexure-I)ò 
required to be submitted along with the tender shall be payable online through E-tendering 
portal www.mpeproc.gov.in through NEFT/RTGS. The EMD shall be valid for minimum 
period of 150 (One Hundred Fifty) days from last day of submission of Tender. 

The EMD of all unsuccessful Bidders will be returned within thirty (30) days of the Award 
of the contract to successful Bidder through online portal. 

Financial Bidding can be done through the excel sheet uploaded on www.mpeproc.gov.in, 
which contains four sheets: 
1. DSR 2016 
2. NON SOR 
*BID to be quote 1 plus % above or below (for Example. If want to quote 5% above then 
write 1.05 and if want to quote 5% below then write 0.95) for SOR items. 
*Rates for NON SOR item can be filled in the NON SOR sheet 
*Rates can be quoted in the yellow highlighted cell of the financial bid 
*  Bidder  should  fill  there  company/organization  name  in  the  space  provided  (yellow 
section) 

 

http://www.mpeproc.gov.in/
http://www.mpeproc.gov.in/
http://www.mpeproc.gov.in/


 

Interested  Bidder  who  wish  to  participate  in  the  tender  has  also  to  make  following 
payments through online payment e-proc portal only. 

 
Cost of Tender Document ïRs. 50,000/- To be submit online only/- 

 
e-Tender Processing Fee ï As applicable for MPEPROC portal, Cost of Tender Document 
and, e-Tender Processing Fee online payment shall be payee online Copy of pre- 
qualification/enlistment letter and certificate of work experience (if required) and other 
documents as specified in the tender shall be scanned and uploaded to the e-Tendering 
website within the period of tender submission. 

Online technical tender documents submitted by intending Bidders shall be opened only of 
those Bidders, whose Earnest Money Deposit, Cost of Tender Document and e- Tender 
Processing Fee and other. 

The tender submitted shall become invalid if: the Bidder is found ineligible. 
The Bidder does not upload all the documents (including GST registration) as stipulated 
in the tender document. If any discrepancy is noticed between the documents as 
uploaded at the time of submission of 
tender and hard copies as submitted physically in the office of tender opening authority. 

VALIDITY OF TENDER 
 

The tender for the works shall remain open for acceptance for a period of One Eighty 
(180) days from the date of bid submission date. If any Bidder withdraws his tender 
before the said period or issue of letter of acceptance, whichever is earlier, or makes any 
modifications in the terms and conditions of the tender which are not acceptable to the 
BSCDCL, then the BSCDCL shall, without prejudice to any other right or remedy, be at 
liberty to forfeit the said earnest money as aforesaid. Further the Bidders shall not be 
allowed to participate in the retendering process of work. 

ACCEPTANCE OF TENDER 

BSCDCL reserves the right to reject any or all the tenders in part or full without assigning 
any reason whatsoever. BSCDCL does not bind itself to accept the lowest tender. 

The tenders shall be strictly as per the conditions of contract. Tenders with any additional 
condition(s)/modifications shall be rejected. 

The  witnesses  to  the  Tender/Contract  Agreement  shall  be  other  than  the  Bidder/ 
Bidders   competing   for   this   work   and   must   indicate   full   name,   address,   and 
status/occupation with dated signatures. 

The acceptance of tender will rest with the BSCDCL who does not bind itself to accept the 
lowest tender and reserves to itself the right to reject any or all the tenders received 
without assigning any reason thereof. Tenders in which, any of the prescribed conditions 
are not fulfilled or found incomplete in any respect are liable to be rejected. 

On acceptance of tender, the name of the accredited representative(s) of the contractor 
who would be responsible for taking instructions from Engineer-in-Charge or its authorized 
representative shall be intimated by the contractor within 07 days of issue date of Letter of 
Intents by BSCDCL. 
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The Bidder shall not be permitted to tender for works if his near relative is posted in the 
project office or concerned Office of the BSCDCL. The contractor shall also intimate the 
names  of  persons  who  are  working  with  him  in  any  capacity  or  are  subsequently 
employed by him and who are near relatives to any of the officers in BSCDCL. Any breach 
of this condition by the Bidder would render him liable to the withdrawal of the work 
awarded to him and forfeiture of Earnest Money and Security Deposit. This may also 
debar the contractor from tendering for future works under BSCDCL. 

For the purpose of operation of this clause a near relative shall mean wife, husband, 
parents, grandparents, children, grandchildren, brothers, sisters, uncles, aunts, cousins 
and their corresponding in-laws. 

The time of completion of the entire work, as contained in contract shall be as mentioned 
in ñMemorandum - Annexure-Iò, which shall be reckoned from the 10th day after issue of 
the Letter of Intent by the BSCDCL. 

Canvassing whether directly or indirectly, in connection with Bidders is strictly prohibited 
and the tenders submitted by the contractors who resort to canvassing will be liable for 
rejection. 

 
The tender award, execution and completion of work shall be governed by tender 
documents consisting of (but not limited to) Letter of Intent/Letter of work order, Bill of 
Quantities, Special Conditions of Contract, General Conditions of Contract, Specifications, 
Drawings. The Bidders shall be deemed to have gone through the various conditions 
including sub-soil water conditions, topography of the land, drainage and accessibility etc. 
or any other condition which in the opinion of contractor will affect his price/rates before 
quoting their rates. No claim whatsoever against the foregoing shall be entertained. 

The drawings with the tender documents are Tender Drawing and are indicative only. 

ADDENDA/CORRIGENDA 
 

Addenda/Corrigenda  to  the  tender  documents  may  be  issued  prior  to  the  date  of 
submission of the tender to clarify or effect modification in specification and/or contract 
terms included in various tender documents. The Bidder shall suitably take into 
consideration such Addenda/Corrigenda while submitting his tender. The Bidder shall 
return such Addenda/ Corrigenda duly signed and stamped as confirmation of its receipt & 
acceptance and submit along with the tender document. All addenda/ Corrigenda shall be 
signed and stamped on each page by the Bidder and shall become part of the tender 
and contract documents. 

SITE VISIT AND COLLECTING LOCAL INFORMATION 
 
Before tendering, the Bidders are advised to visit the site, its surroundings to assess and 
satisfy themselves about the local conditions such as the working and other constraints at 
site, approach roads to the site, availability of water & power supply, application of taxes, 
duties and levies as applicable & any other relevant information required by them to 
execute complete scope of work. The Bidder may obtain all necessary information as to 
risks, weather conditions, contingencies & other circumstances (insurgencies etc.) which 
may influence or affect their tender prices. Bidder shall be deemed to have considered site 
conditions whether he has inspected it or not and to have satisfied himself in all 
respect before quoting his rates and no claim or extra charges whatsoever in this regard 
shall be entertained / payable by the BSCDCL at a later date. 
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ACCESS BY ROAD 

 
Contractor, if necessary, shall build temporary access roads to the actual site of 
construction for the works at his own cost to make the site accessible. The Contractor 
shall maintain the same in motorable condition at all the times as directed by Engineer-in- 
Charge at his own cost. The contractor shall be required to permit the use of any roads so 
constructed by him for vehicles of BSCDCL or any other agencies/ contractors who may 
be          engaged          on          the          project          site,          free          of          cost. 
Non-availability of access roads or approach to site, for the use of the contractor shall in 
no case condone any delay in the execution of work nor be the cause for any claim for 
compensation. 

HANDING OVER & CLEARING OF SITE 

 
The Contractor should note that area for construction may be made available in phases as 
per availability and in conjunction with pace of actual progress of work at site. The work 
may be required to be carried out in constrained situations. The work is to be carried out in 
such a way that the traffic, people movement, if any, is kept operative and nothing extra 
shall be payable to the contractor due to this phasing / sequencing of the work. The 
contractor is required to arrange the resources to complete the entire project within total 
stipulated time. Traffic diversion, if required, is to be done and maintained as per 
requirement of local traffic police or/and as per specification, by the contractor at his own 
cost and the contractor shall not be entitled for any extra payment, whatsoever, in this 
regard. 

 
The efforts will be made by the BSCDCL to handover the site to the Contractor free of 
encumbrances.  However,  in  case  of  any  delay  in  handing  over  of  the  site  to  the 
Contractor, the BSCDCL shall only consider suitable extension of time for the execution of 
the work. It should be clearly understood that the BSCDCL shall not consider any revision 
in  contract  price  or  any  other  compensation  whatsoever  viz.  towards  idleness  of 
contractorôs labour, equipment etc. Old  structures  on  the  proposed  site,  if  required, 
shall    be demolished by the contractor properly at his own cost unless and otherwise 
mentioned  elsewhere  in  the  tender  document.  The  useful  material  obtained  from 
demolition of structures & services shall be the property of the owner/BSCDCL and these 
materials shall be stacked in workmanship like at the place specified by the Engineer-in- 
charge. 

 
Necessary arrangement including its maintenance is to be made by the contractor for 
temporary diversion of flow of existing drain and road, as the case may be. The existing 
drain, road would be demolished, wherever required, with the progress of work under the 
scope of proposed project. The existing Road and Drain which are not in the alignment of 
the said project but are affected and/ or need to demolished during execution for smooth 
progress of the project, shall be rehabilitated to its original status and condition (including 
black topping) by the contractor at his own cost. The cost to be incurred by contractor in 
this regards shall be deemed to be included in the quoted rates of the bill of quantity items 
and contractor shall not be entitled for any extra payment whatsoever in this regard. 

 
The information about the public utilities (whether over ground or underground) like 
electrical/ telephone/ water supply lines, OFC Cables, open drain etc. is the responsibility 
of contractor to ascertain the utilities that are to be affected by the works through the site 
investigation. 

 
The contractor shall be responsible to obtain necessary approval from the respective 
authorities for shifting/ re-alignment of existing public utilities.  BSCDCL  shall  only  assist 
the  contractor for  visioning  in obtaining the approval from the concerned authorities. 
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Any  services  affected  by  the  works  must  be  temporarily supported by the contractor 
who must also take all measures reasonably required by the various bodies to protect 
their services and property during the progress of works. It shall be deemed to be the part 
of the contract and no extra payment shall be made to the contractor for the same. 

SCOPE OF WORK 
 
The scope of work covered in this tender shall be as per the Bill of Quantities, 
specifications, drawings, instructions, orders issued to the contractor from time to time 
during the pendency of work. The drawings for this work, which may be referred for 
tendering, provide general idea only about the work to be performed under the scope of 
this contract. The Work Shall be executed on Preparation of Working Drawings, 
Procurement and Construction Basis. Details and  drawings given in Tender document is 
for information purpose only and successful bidder shall undertake confirmatory survey for 
accuracy and completeness of data.  It is in scope of successful Bidder to undertake all 
Site surveys, Geotechnical investigations, obtaining all required approvals from the 
relevant authorities, Carry out Shop Drawings, Further detailing of Architectural, Structural 
works, MEP works éetc  as per Employers requirement and  submit the same to client for 
review and approval, Prepare Good for Construction Drawings, submit maintenance 
manual to client for approval before start of Maintenance period. The successful bidder 
shall have to prepare and submit óAs Built Drawingsô depicting the exact construction 
carried out on site, in soft and hard copy format. 
Statutory and other charges for getting various required approvals shall be in scope of 

Successful bidder 
 

 
The quantities of various items as entered in the ñBILL OF QUANTITIESò are indicative 
only and may vary depending upon the actual requirement. The contractor shall be bound 
to carry out and complete the stipulated work irrespective of the variation in individual 
items specified in the bill of quantities. The variation of quantities will be governed as per 
conditions of contract. 
Also refer section 7 for detailed Scope of work. 

APPROVAL OF TEMPORARY / ENABLING WORKS 
 
The setting and nature of all offices, huts, access road to the work areas and all other 
temporary works as may be required for the proper execution of the works shall be subject 
to the approval of the Engineer- in-charge. All the equipmentôs, labour, material including 
cement, reinforcement and the structural steel required for the enabling/ temporary works 
associated with the entire Contract-shall have to be arranged by the Contractor only. 
Nothing extra shall be paid to the Contractor on this account. 

CLARIFICATION AFTER TENDER SUBMISSION 
 
Bidderôs attention is drawn to the fact that during the period, the tenders are under 
consideration, the Bidders are advised to refrain from contacting by any means, the 
BSCDCL and/or his employees/ representatives on matters related to the tender under 
consideration and that if necessary, BSCDCL will obtain clarifications in writing or as may 
be necessary. The tender evaluation and process of award of works is done by duly 
authorized Tender Scrutiny Committee and this committee is authorized to discuss and 
get clarification from the Bidders. 
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ORDER OF PRECEDENCE OF DOCUMENTS 

In case of difference, contradiction, discrepancy, with regard to conditions of contract, 
Specifications, Drawings, Bill of quantities etc. forming part of the contract, the following 
shall prevail in order of precedence. 

 
Letter of Intent, along with statement of agreed variations and its enclosures, if any. 

Description of Bill of Quantity / Schedule of Quantities. 

Special Condition of Contract. 
Technical specifications (General, Additional and Technical Specification) as given in 
Tender documents. 
General Conditions of Contract. 
Drawings 
CPW D/UADD specifications (as specified in Technical Specification of the Tender) update 
with correction slips issued up to last date of receipt of tenders. 

 
Relevant B.I.S. Codes under the contract. 
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Financial Bid 
 

Online tender filled in either percentage plus or minus Bid to be quoted 1 plus % above or 
below( for example: If want to quote 5% above the write 1.05 and if want to quote 5% below 
then write 0.95) in the given uploaded Excel Sheet format  

For NON SOR item sheet individual rates has to be quoted for each item in the given 
uploaded excel sheet  

(If entered ó0ô it will be treated as óat parô. By default the value is zero only). 
 

Note: In case of rebate/premium  of 15% and above as quoted  by the Bidder,  the rate 
analysis   of   major   items   shall   be  submitted   by  L1   and   L2   bidder  after  demand 
notification by e-mail to bidders by concerned by EIC.  

 
BID SECURITY OR EMD 
The Bidder shall furnish, as part of the Bid, Bid Security/EMD, in the amount specified in the Bid 
Data Sheet. This bid security shall be in favor of the authority mentioned in the Bid Data Sheet 
and shall be valid till the validit y of the bid. 

 

Any bid not accompanied by an acceptable Bid Security and not secured as indicated in sub- 
clause mentioned above, shall be rejected by the Employer as non-responsive. 

 

The Bid Security of the successful Bidder will be discharged when the Bidder has signed the 
Agreement and furnished the required Security Deposits. 

 
The Bid Security may be forfeited: 
a) if the Bidder withdraws  the Bid after bid opening (opening of technical qualification  part of 
the bid during the period of Bid validit y; 

 

b) in the case of a successful Bidder, if the Bidder fails within the specified time limit to: 
i. sign the Agreement; and/or 
ii. Furnish the required Security Deposits. 

 
No rejections and forfeiture shall be done in case of curable defects,. For non-curable defects 
the 10% of EMD shall be forfeited and bid will be liable for rejection. 
 
Failure of the bidder to submit the documents to Employer will lead to rejection of Bid. 
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ACCEPTANCE OF TENDER CONDITIONS 
From: (On the letter head of the company by the authorized officer having power of attorney) 

 
 
 

BSCDCL Limited, 
 
 
 
 
 
 

Sub: Name of the work & NIT No.: 
 

 
 

Sir, 

 
This has reference to above referred tender. I/We are pleased to submit our tender for the above 
work and I/W e hereby unconditionally accept the tender conditions and tender documents in its 
entirety for the above work. I/we are eligible to submit the tender for the subject tender and I/W e are 
in possession of all the documents required. I/We have viewed and read the terms and conditions of 
this GCC/SCC carefully. I/W e have downloaded the following documents forming part of the tender 
document: 

a)  Notice Inviting e-Tender 
b)  Quoting Sheet for Bidder 
c)   Instructions to Bidders & General Conditions of Contract (Vol- I/2013) 
d) Technical Specifications (Vol-II) 
e)  Bill of Quantities (Vol-III) 
f)  Tender Drawing 

Acceptance of Tender Conditions (Annexure II) 
g)  Corrigendum, if any 

 
I/we have uploaded the mandatory scanned documents such as cost of tender document, EMD, e- 
Tender Processing Fee and other documents as per Notice Inviting e-tender AND I/W e agree to pay 
the cost of tender document, EMD, e-Tender Processing Fee (only receipt/proof of online payment) 
and  other  documents  in  the form  and  manner  as  described  in  NIT/ITT  .Should  this  tender be 
accepted, I/W e agree to abide by and fulfill all terms and conditions referred to above and as 
contained in tender documents elsewhere and in default thereof, to forfeit and pay BSCDCL, or its 
successors or its authorized nominees such sums of money as are stipulated in the notice inviting 
tenders and tender documents. If I/we fail to commence the work within 10 days of the date of issue 
of Letter of Intent and/or I/we fail to sign the agreement as per Clauses of Contract and/or I/we fail to 
submit performance guarantee as per Clauses of Contract, I/we agree that BSCDCL shall, without 
prejudice to any other right or remedy, be at liberty to cancel the Letter of Intent and to forfeit the 
said earnest money as specified above. 

 
 
 
 
 
 
 

Dated:                                                                          Yours faithfully, 
(Signature of the Bidder with rubber stamp)



31 |  P a g 
e  

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SECTION-3 
 
 
 

GENERAL CONDITIONS OF CONTRACT 

(GCC)
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CLAUSES OF CONTRACT (CC) 
 

DEFINITIONS 

The Contract means the documents forming the tender and acceptance thereof and the formal 
agreement  executed  between  the  competent  authority  on  behalf  of  BSCDCL  and  the 
contractor, together with the documents referred to therein including these conditions, the 
specifications, Designs, drawings and instructions issued from time to time by the Engineer-in- 
Charge and all these documents taken together, shall be deemed to form one contract and 
shall be complementary to one another. Bhopal Smart City Development Corporation Limited, 
hereinafter called 'BSCDCL' proposes to get the works executed as mentioned in the Contract 
on behalf of Owner/ Client as Implementing agency/Executing Agency. 

 
3.1    In the contract, the following  expressions shall,  unless  the  context otherwise 

requires, have the meanings, hereby respectively assigned to them:- 

 

APPROVAL  means  approved  in  writing  including  subsequent  written  confirmation  of 

previous verbal approval. 

 
BILL  OF  QUANTITIES  or  SCHEDULE  OF  QUANTITIES  means  the  priced  and 
completed Bill of Quantities or Schedule of Quantities forming part of the tender. 

 
CONTRACTOR shall mean the individual, firm, LLP or company, whether in corporate or not, 
undertaking the works and shall include the legal personal representative of such individual or 
the persons composing such firm or LLP or company, or the successors of such firm or 
company and the permitted assignees of such individual, firm or company. 

 
CONTRACT VALUE means the sum for which the tender is accepted as per the letter of 
Award. 

 
DRAWINGS mean the drawings referred to in the contract document including modifications 
if any and such other drawings as may from time to time be furnished and/ or approved by 
BSCDCL. 

 
DATE OF COMMENCEMENT OF WORK: The date of start of contract shall be reckoned 
from 10 days after the date of issue of Letter of Intent. 

 
ENGINEER-IN-CHARGE means the Engineer of BSCDCL who shall supervise and be in- 
charge of the work. 

 
LANGUAGE: All documents and correspondence  in respect of  this contract shall be in 
English Language. 

 

ñLETTER OF INTENTò shall mean BSCDCLôs letter or notification conveying its 

acceptance of the tender subject to such conditions as may have been stated There in. 

 
MONTH means English Calendar month óDayô means a Calendar day of 24 Hr BSCDCL shall 

means Bhopal Smart City Development Corporation Limited, a company registered under the 
Indian  Company  Act,  with  its  registered  office  at  Near  Tatpar  Petrol  Pump,  Sector  A, 
Berkheda, Bhopal, Madhya Pradesh 462023 or its Administrative officers or its engineer or
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other employees authorized to deal with any matter with which these persons are concerned 
on its behalf. 

 
OWNER/ CLIENT means  the  Government,  Organization,  Ministry,  Department,  Society, 

Cooperative, etc. who has awarded the work/ project to BSCDCL and/ or appointed BSCDCL 
as Implementing / Executing Agency/ Project Manager and/ or for whom BSCDCL is acting as 
an agent and on whose behalf BSCDCL is entering into the contract and getting the work 
executed. 

 
SCHEDULE(s) referred to in these conditions shall mean the standard schedule of rates of 

the government mentioned in the Memorandum (Annexure-I) with the amendments thereto 
issued up to the date of receipt of the tender. 

 
SITE means the lands and other places on, under, in or through W hich the works are to be 

executed or carried out and any other lands or places provided by BSCDCL/client/owner or 
used for the purpose of the contract. 

 
TENDER means the Contractorôs priced offer to BSCDCL  for the          execution              and 

completion of  the work and the remedying of any defects therein in accordance with the 
provisions of the Contract, as accepted by the Letter of Intent or Award letter. The word 
TENDER is synonymous with Tender and the Word TENDER DOCUMENTS with ñTendering 
Documentsò or ñoffer documentsò. 

 
WRITING means any manuscript typed written or printed statement under or over signature 

and/or seal as the case may be. 

 
Works or Work shall unless there be something either in the subject or context repugnant to 
such construction, be construed and taken to mean the works by or by virtue of the contract 
contracted to be executed whether temporary or permanent, and whether original, altered, 
substituted or additional. The headings in the clauses/ conditions of tender documents are for 
convenience only and shall not be used for interpretation of the clause/ condition. W ords 
imparting the singular meaning only also include the plurals and vice versa where the context 
requires.  W ords  importing  persons  or  parties  shall  include  firms  and  corporations  and 
organizations having legal capacities. 

 
Excepted  Risk  are  risks  due  to  riots  (other  than  those  on  account  of  contractorôs 
employees), war (whether declared or not) invasion, act of foreign enemies, hostilities, civil 
war, rebellion revolution, insurrection, military or usurped power, any acts of Government, 
damages from aircraft, acts of God, such as earthquake, lightening and unprecedented floods, 
and other causes over which the contractor has no control and accepted as such by the 
BSCDCL or causes solely due to use or occupation by Government of the part of the works in 
respect  of  which  a  certificate  of  completion  has  been  issued  or  a  cause  solely  due  to 
BSCDCLôs faulty design of works. 

 
Market Rate shall be the rate as decided by the Engineer-in-Charge on the basis of the 
prevailing cost of materials and labour at the site where the work is to be executed plus the 
percentage mentioned elsewhere in the tender document to cover, all overheads and profits. 

 
PERFORMANCE GUARANTEE: 

ñW ithin 30 (Thirty) days from the date of issue of Letter of Intent or within such extended time 
as  may  be  granted  by  BSCDCL  in  writing,  the  contractor  shall  submit  to  BSCDCL  an 
irrevocable performance bank guarantee in the form appended, from any Nationalized Bank or 
all Commercial schedule bank equivalent to 5% (five per cent only) of the contract value for
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the due and proper execution of the Contract. The Performance Guarantee shall be initially 
valid up to the stipulated date of completion plus 60 days beyond that. In case the time for 
completion of works gets extended, the contractor shall get the validity of Performance 
Guarantee extended to cover such extended time for completion of work. 

 
BSCDCL reserve the right of forfeiture of the performance guarantee in the event of the 
contractorôs failure to fulfill any of the contractual obligations or in the event of termination of 
contract as per terms and conditions of contract. 

 
Performance guarantee shall be returned after successful completion / testing / commissioning 
and handing over the project to the client up to the entire satisfaction of BSCDCL / Client. 

 
In case the contractor fails to submit the performance guarantee of the requisite amount within 
the stipulated period or extended period, Letter of Intent automatically will stand withdrawn 
and EMD of the contractor shall be forfeited. 

 
SECURITY DEPOSIT/ RETENTION MONEY 
The Security deposit or the retention money shall be deducted from each running bill of the 
contractor @ 5% (five per cent only) of the gross value of the Running Account bill. Earnest 
money shall be adjusted first in the security deposit and further recovery of security deposit 
shall commence only when the upto date amount of security deposit exceeds the earnest 
money deductible  under  this  clause.  No  Interest  shall  be  paid  on  amount  so  deducted. 
Security deposit will be released after completion of defect liability period.  
In lieu of security deposit /retention money BG can be sub mitted which shall be 
released after completion of defect liability period.  
The release/refund of security deposit of the contractor shall be subject to the 
observance/compliance of the conditions as under and whichever is later: 

 
a)   Expiry  of   the  defect   liability  period  in   conformity with   provisions   contained in clause 

(Defect liability clause). The expiry of defect liability period shall be extended from time to time 
depending upon extension of time granted by BSCDCL.       The     contractor     produces     a 
clearance certificate from the labour office. As soon as the work is virtually completed, the 
contractor shall apply for the labour clearance certificate to the Labour Officer under intimation 
to the Engineer-in-Charge. The Engineer-in-Charge, on receipt of the said communication, 
shall write to the Labour Officer to intimate if any complaint is pending against the contractor in 
respect of the work. If no complaint is pending, on record till after 3 months after completion of 
the work and/or no communication is received from the Labour Officer to this effect till six 
months  after  the  date  of  completion,  it  will  be  deemed  to  have  received  the  clearance 
certificate. 

 
3.2   BSCDCL reserves the right of part or full forfeiture of security deposit in addition               to 

other claims in the event of contractorôs failure to fulfill any of the contractual obligations or in 
the event of termination of contract as per terms and conditions of contract. 

 
MOBILIZATION ADVANCE 
Mobilization advance up to maximum of amount as mentioned in the 

ñMemorandum  (Annexure-I)ò  shall  be  paid  to  the  contractor,  if  requested  by  him,  on 
submission of irrevocable Bank Guarantee valid for contract period of an amount 1.2 times of 
the mobilization advance to take care of  advance and interest  at  prescribed rate from a 
nationalized  bank  or  all  Commercial  scheduled  bank  in  the  enclosed  Performa.  The 
Mobilization  advance  shall  be  interest  bearing  @  as  mentioned  in  the  ñMemorandum 
(Annexure-I)ò. This advance shall be paid in three installments as follows: 
First Installment of fifty percent of total mobilization advance shall be paid after the agreement 
is signed and upon submission of performance guarantee for full amount as specified. 
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2nd installment of twenty five percent of total mobilization advance will be paid after the 
setting up of site office and site laboratory, complete mobilization of plant and machinery, 
scaffolding & shuttering materials etc. 

The Balance twenty five percent of total mobilization advance shall be paid on completion of 
10% of work in terms of cost and after the contractor has fully mobilized the work at site. 

 
The mobilization advance bear simple interest at the rate as mentioned in the Memorandum 
(Annexure-I) and shall be calculated from the date of payment to the date of recovery (365 
days in a year) both days inclusive, on the outstanding amount of advance. Recovery of such 
mobilization advanced including interest shall be made by the deduction from the contractorôs bills 
commencing after first ten percent of the gross value of the work is executed and paid, on pro-
rata percentage basis to the gross value of the work billed beyond 10% in such a way that the 
entire advance is recovered either by the time eighty percent of the gross value of the contract is 
executed and paid, together with interest due on the entire outstanding amount up to the date of 
recovery of the installment or on expiry of eighty percent of contract period (i.e. time allowed for 
completion of work in terms of Memorandum-Annexure-I) whichever is earlier. The bank 
guarantee submitted by contractor against mobilization advance shall initially be made for the 
full amount as mentioned in para 4.1 above 

and valid for the contract period, and be kept renewed from time to time to cover the balance 
amount and likely period of completion of recovery together with interest. However, the contractor 
can submit part bank guarantees against the mobilization advance in as many numbers as per 
proposed number of recovery installments equivalent to the amount of each installment. 
Notwithstanding  what  is  contained  above,  no  mobilization  advance  whatsoever  shall  be 
payable, if payment of mobilization advance is not mentioned in the Memorandum (Annexure- I). 
SECURED ADVANCE AGAINST NON-PERISHABLE MATERIALS 

Interest free secured advance up-to a maximum of 75 % (seventy five percent) of the Market 
Value of the Materials or the 75 % (seventy five percent) cost of materials as derived from the 
tendered  item  rate of  the  contractor,  whichever  is  less,  required for  incorporation  in  the 
permanent works and brought to site and duly certified by BSCDCL site Engineer shall be paid to  
the  Contractor  for  all  non-perishable  items  as  per  UADD/MPPWD/CPW D  norms.  The 
advance will be paid only on submission of Indemnity Bond in the prescribed pro-forma. The 
advance shall be recovered in full from next Running Account bill and fresh advance shall be paid 
for the balance quantities of materials. The contractor shall construct suitable go-down at the site 
of work for safe storage of the materials against any possible damages due to sun, rain, 
dampness, fire, theft etc. at his own cost. He shall also employ necessary watch & ward 
establishment for the purpose at his costs and risks. 
Such secured advance shall also be payable on other items of perishable nature, fragile and 
combustible with the approval of the Engineer-in-Charge provided the contractor provides a 
comprehensive  insurance  cover  for  the  full  cost  of  such  materials.  The  decision  of  the 
Engineer-in-Charge shall be final and binding on the contractor in this matter. No secured advance 
shall however, be paid on high risk materials such as ordinary glass, sand, petrol, 
diesel etc. 

 
DEVIATIONS / VARIATIONS EXTENT AND PRICING 

The Engineer-in-Charge shall have power (i) to make any alterations in, omissions from, additions 
to or substitutions for, the original specifications, drawings, designs and instructions that may 
appear to him to be necessary during the progress of the work, (ii) to omit part of the works in 
case of non-availability of a portion of the site or for any other reasons and the contractor shall be 
bound to carry out the works in accordance with any instructions given to him in writing signed 
by the Engineer-in-Charge and such alterations, omissions, additions, or substitutions shall form 
part of the contract as if originally provided therein and any altered, additions or substituted works 
which the contractor may be directed to do in the manner specified above as  part  of   the work,  
shall be  carried  out by the contractor on the same conditions in all respects including price on 
which he agreed to do the main work except as hereunder provided: 
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The time for the completion of the work shall, in the event of any deviations resulting in additional 
cost over the tendered value sum being ordered be extended, if requested by the contractor, as 
follows: 
in the proportion which the additional cost of the altered, additional or substituted work bears to 
the original tendered value plus 25% of the time calculated in (i) above or such further additional 
time as may be considered reasonable by the Engineer-in-Charge. 
If the extra items includes any work for which no rate is specified in the contract, then such 
work shall be carried out at the rates entered in the schedule of rates (as mentioned in 
Memorandum (Annexure-I)) for Civil W orks minus/plus the percentage which the tendered 
amount of scheduled items bears with the estimated amount of schedule items based on the 
Schedule of Rates (as mentioned in Memorandum (Annexure-I) for Civil/ Sanitary W orks). The 
scheduled item means the items appearing in the Schedule of Rates (as mentioned in 
Memorandum (Annexure-I)for Civil/ Sanitary Works) which shall be applicable in this clause. This 
clause will apply mutates mutandis to electrical work except that Electrical Schedule of Rates as 
mentioned in Memorandum (Annexure-I) will be considered in place of Civil works Schedule of 
rates as mentioned in Memorandum (Annexure-I) However, In the case of extra item(s), (items 
that are completely new, and are in addition to the items contained in the contract, and not 
included in the schedule of rates (as mentioned in Memorandum (Annexure- I)), the contractor 
may within fifteen days of receipt of order or occurrence of the item(s) claim rates, supported by 
proper analysis, for the work and the engineer-in-charge shall within one month of the receipt of 
the claims supported by analysis, after giving consideration to the analysis of the rates 
submitted by the contractor, determine the rates on the basis of the market rates and the 
contractor shall be paid in accordance with the rates so determined. In the case of substituted 
items (items that are taken up with partial substitution or in lieu of items of work in the contract), 
the rate for the agreement item (to be substituted) and substituted item shall also be 
determined in the manner as mentioned in the following para: If the market rate for the 
substituted item so determined is more than the market rate of agreement item (to be substituted), 
the rate payable to the contractor for the substituted item shall be the rate for the agreement item 
(to be substituted) so increased to the extent of the difference between the market rates of 
substituted item and the agreement item (to be substituted). If the market rate for the substituted 
item so determined is less than the market rate of the agreement (to be substituted), the rate 
payable to the contractor for the substituted item shall be the rate for the agreement item (to be 
substituted) so decreased to the extent of the difference between the market rates of substituted 
item and the agreement item (to be substituted) In the case of contract item(s), substituted 
item(s), contract cum substituted items, which exceed the limits laid down in Memorandum 
(Annexure-I), the contractor shall within fifteen days of receipt of order of occurrence of the 
excess, claim revision of the rates, supported by proper analysis for the work in excess of the 
above mentioned limits, provided that if the rates so claimed are in excess of the rates specified 
in the scheduled of quantities, the Engineer-in-Charge shall within one month of receipt of 
the claims supported by analysis, after giving consideration to the analysis of the rates 
submitted by the Contractor, determine the rates on the basis of the market rates and the 
contractor shall be paid in accordance with the rates so determined. The provisions of the 
preceding paragraph shall also apply to the decrease in the rates of items for the work in excess 
of the limits laid down in Memorandum (Annexure-I), and the Engineer-in- charge shall after 
giving notice of the contractor within one month of occurrence of the excess and after taking into 
consideration any reply received from him within fifteen days of the receipt of the notice revise the 
rates for the work in question within one month of the expiry of the said period of fifteen days 
having regard to the market rates. 
 

3.3     The contractor shall send to the Engineer-in-Charge once every three months,an up to date 
account giving complete details of all claims for additional payments to which the contractor 
may consider himself entitled and of all additional work ordered by the Engineer-in-Charge 
which he has executed during the preceding quarter failing  which the contractor shall be 
deemed   to   have   waived   his   right.   However,   the   Engineer-in-charge   may   authorize 
consideration of such claims on merits. 
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For  the purpose of  operation of  Memorandum (Annexure-I), the following  works shall be 
treated as works relating to foundation unless and otherwise defined in the Contract: 

 
For Buildings: All works up to 1.2 meters above ground level or up to floor 1 level whichever is 
lower. 

 
For abutments, piers and well staining: All works upto 1.2m above the bed level. 

 
For walls, compound walls, , and other elevated structures: All works upto 1.2 metres above 
the ground level.all items of excavation and filling including treatment of sub base. 

 
Any operation incidental to or necessarily has to be in contemplation of Bidder while filling, 
tender or necessary for proper execution of the item 

 
included in the Schedule of quantities or in the schedule of rates mentioned above, whether or 
not specifically indicated in the description of the item and the relevant specifications shall be 
deemed to be included in the rates quoted by the Bidder or the rate given in the said 
schedule or rates as the case may be Nothing extra shall be admissible for such operations. 
Market Rates to be determined as per various sub-clauses given in tender document shall be 
on the basis of Prevailing rates of Material (unless mentioned otherwise), Relevant Labour 
authority rate for Labour, market rates of T&P etc. plus 15% towards Contractorsô Profits and 
Overheads. 
The following factors may be considered in the justification of rates on which 
Contractorôs overhead & profit shall not be applicable: 
Buildings and Other Construction W orker Cess as applicable in the state of work place 
EPF (Employer Contribution) component, as per EPF act on the portion of labourôs wages 
 on works contract / WCT, as per composite  scheme in the State  of  work  place, if 
applicable GST. 

 
ESCALATION 

No claim on account of any escalation on whatsoever ground shall be entertained at any stage 
of works. All rates as per Bill of Quantities (BOQ) quoted by contractor shall be firm and fixed 
for entire contract period as well as extended period for completion of the works. No escalation 
shall be applicable on this contract. 

 
COMPENSATION FOR DELAY 

 
If the contractor fails to maintain the required progress in terms of clause 
or relevant clause of GCC & Special Conditions of Contract, to complete the work and clear 
the site on or before the contract or extended date of completion, he shall, without prejudice to 
any other right or remedy available under the law to the BSCDCL on account of such breach, 
pay as agreed compensation the amount calculated at the rates stipulated below as the 
Engineer in charge (whose decision in writing shall be final and binding) may decide on the 
amount of tendered value of the work for every completed day / week (as applicable) that the 
progress remains below that specified in Clause 
or the relevant clause in GCC & Special Conditions of Contract or that the work remains 
incomplete. 
This will also apply to items or group of items for which a separate period of completion has 
been specified 

i)       Compensation for delay of work @ 1.5% per month delay to be computed on daily basis. 
Provided  always  that  the  total  amount  of  compensation for  delay  to  be  paid  under  this 
Condition shall not exceed 10% of the Tendered Value of work or of the Tendered Value of the 
item or group of items of work for which a separate period of completion is originally given. 
The amount of compensation may be adjusted or set-off against any sum payable to the 
Contractor under this or any other contract with BSCDCL.
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In case, the contractor does not achieve a particular milestone mentioned elsewhere in the 
tender document, or the re-scheduled milestone(s) the amount shown against that milestone 
shall  be  withheld,  to  be  adjusted  against  the  compensation  levied  at  the  final  grant  of 
Extension of Time. W ith-holding of this amount or failure to achieve a milestone, shall be 
automatic without any notice to the Contractor. However, if the contractor catches up with the 
progress of work on the subsequent milestone(s), the withheld amount shall be released. In 
case the contractor fails to make up for the delay in subsequent milestone(s), amount 
mentioned against each milestone missed subsequently also shall be withheld. However, no 
interest, whatsoever, shall be payable on such withheld amount. 

 
INCENTIVE FOR EARLY COMPLETION 

 
In case the contractor completes the work ahead of scheduled completion time, a bonus @ 
1% (One percent) of the tendered value per month computed on per day basis, shall be 
payable to the  contractor, subjected to a maximum limit of 5% (Five percent) of the tendered 
value. The amount of bonus, if payable, shall be paid alont with final bill after completion of the 
work. 

 
ACTION IN CASE WORK NOT DONE AS PER SPECIFICATIONS 

All works under or in course of execution or executed in pursuance of the contract, shall at all 
times be open and accessible to the inspection and supervision of the Engineer-in-charge, his 
authorized subordinates in charge of  the work and all the superior officers, officer of  the 
Quality Assurance Unit of the BSCDCL or any organization engaged by the BSCDCL for 
Quality Assurance and the contractor shall, at all times, during the usual working hours and at 
all other times at which reasonable notice of the visit of such officers has been given to the 
contractor, either himself be present to receive orders and instructions or have a responsible 
agent duly accredited in writing, present for that purpose. Orders given to the Contractorôs 
agent shall be considered to have the same force as if they had been given to the contractor 
himself. If it shall appear to the Engineer-in-charge or his authorized subordinates in-charge of 
the work or to the officer of Quality Assurance or his subordinate officers or the officers of the 
organization engaged by the BSCDCL for Quality Assurance or his subordinate officers, that 
any  work  has been executed with unsound,  imperfect,  or  unskillful workmanship,  or  with 
materials or articles provided by him for the execution of the work which are unsound or of a 
quality  inferior  to  that  contracted  or  otherwise  not  in  accordance  with  the  contract,  the 
contractor  shall,  on demand  in  writing  which  shall  be  made  within  twelve  months  of  the 
completion of the work from the Engineer-in-Charge specifying the work, materials or articles 
complained of notwithstanding that the same may have been passed, certified and paid for 
forthwith rectify, or remove and reconstruct the work so specified in whole or in part, as the 
case may require or as the case may be, remove the materials or articles so specified and 
provide other proper and suitable materials or articles at his own charge and cost. In the event 
of the failing to do so within a period specified by the Engineer-in-Charge in his demand 
aforesaid, then the contractor shall be liable to pay compensation at the same rate as per 
conditions of contract (for non-completion of the work in time) for this default. In such case the 
Engineer-in-Charge may not accept the item of work at the rates applicable under the contract 
but  may  accept  such  items  at  reduced  rates  as  the  Engineer  in  charge  may  consider 
reasonable during the preparation of on account bills or final bill if the item is so acceptable 
without detriment to the safety and utility of the item and the structure or he may reject the 
work outright without any payment and/or get it and other connected and incidental items 
rectified, or removed and re-executed at the risk and cost of the contractor. Decision of the 
Engineer-in-Charge to be conveyed in writing in respect of the same will be final and binding 
on the contractor. 

ACTION IN CASE OF BAD WORK 

If it shall appear to the Engineer-in-Charge or his authorized representative in charge of the 
work or to the Chief Technical Examiner or to any other inspecting agency of Government/
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State  Government/  Owner  where  the  work  is  being  executed,  that  any  work  has  been 
executed with unsound, imperfect, or unskillful workmanship or with materials of any inferior 
description, or that any materials or articles provided by him for the execution of the work are 
unsound or of a quality inferior to that contracted for or otherwise not in accordance with the 
contract, the contractor shall on demand in writing which shall be made within twelve months 
of the completion of the work from the Engineer-in-Charge specifying the work, materials or 
articles complained of notwithstanding that the same may have been passed, Certified and 
paid for forthwith rectify, or remove and reconstruct the work so specified in whole or in part as 
the case may require or as the case may be, remove the materials or articles so specified and 
provide other proper and suitable materials or articles at his own proper charge and cost, and 
in the event of his failing to do so within a period to be specified by the Engineer-in-Charge in 
his demand aforesaid  while  the  contractor  failure  to  do  so  shall continue,  the Engineer- 
in-Charge may rectify or remove and re-execute the work or remove and replace with others, 
the material or articles complained of as the case may be at the risk and expense in all 
respects of the contractor. 

 
 

CANCELLATION/DETERMINATION OF CONTRACT IN FULL OR PART 

Subject to other  provisions contained in this clause  the  Engineer-in-Charge may,  without 
prejudice to his any other rights or remedy against the contractor in respect of any delay, 
inferior workmanship, any claims for damages and / or any other provisions of this contract or 
otherwise, and whether the date of completion has or has not elapsed, by notice in writing 
absolutely determine the contract in any of the following cases: 

 
If the contractor having been given by the Engineer-in-Charge a notice in writing to rectify, 
reconstruct or replace any defective work or that the work is being performed in an inefficient 
or otherwise improper or un-workmanlike manner shall omit to comply with the requirement of 
such notice for a period of seven days thereafter; or 
If the contractor has, without reasonable cause, suspended the progress of the work or has 
failed to proceed with the work with due diligence so that in the opinion of the Engineer-in- 
Charge (which shall be final and binding) he will be unable to secure completion of the work by 
the date for completion and continues to do so after a notice in writing of seven days from the 
Engineer-in-Charge; or 
If the contractor fails to complete the work within the stipulated date or items of     work with 
individual date of completion, if any stipulated, on or before such   date(s) of completion and 
does not complete them within the period specified in a  notice given in writing in that behalf by 
the Engineer-in-Charge; or 

 
If the contractor persistently neglects to carry out his obligations under the contract and / or 
commits default in complying with any of the terms and conditions of the contract and does not 
remedy it or take effective steps to remedy it within 7 days after a notice in writing is given to 
him in that behalf by the Engineer-in-Charge; or 
If the contractor shall offer or give or agree to give to any person in BSCDCL service or to any 
other person on his behalf any gift or consideration of any kind as an inducement or reward for 
doing or forbearing to do or for having done or forborne to do any action relation to the 
obtaining or execution of this or any other contract for BSCDCL; or 
If the contractor shall enter into a contract with BSCDCL in connection with which commission 
has been paid or agreed to be paid by him or to his knowledge, unless the particulars of any 
such commission and the terms of payment thereof have been previously disclosed in writing 
to the Engineer-in-Charge; or 
If the contractor shall obtain a contract with BSCDCL as a result of wrong              tendering or 
other non-bona-fide methods of competitive tendering or commits breach of Integrity Pact; or If 
the contractor being an individual, or if a firm, any partner thereof shall at any time be adjudged 
insolvent or have a receiving order or order for administration of his estate made against him or 
shall take any proceedings for liquidation or composition (other than a voluntary liquidation for
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the purpose of amalgamation or reconstruction) under any Insolvency Act for the time being in 
force or make any conveyance or assignment of his effects or composition or arrangement for 
the benefit of his creditors or purport so to do, or if  any application be made under any 
Insolvency Act for the time being in force for the sequestration of his estate or if a trust deed be 
executed by him for benefit of his creditors; or If the contractor being a company, shall pass a 
resolution or the Court shall make an order for the winding up of the company, or a receiver or 
manager on behalf of the debenture holders or otherwise shall be appointed or circumstances 
shall arise which entitle the Court or debenture holders to appoint a receiver or manager; or If 
the contractor shall suffer an execution being levied on his goods and allow it to be continued 
for a period of 21 days, or. If the contractor assigns, transfers, sublets (engagement of labour 
on a piece-work basis or of the labour with materials not to be incorporated in the work, shall 
not be deemed to be subletting) or otherwise parts with or attempts to assign, transfer sublet or 
otherwise parts with the entire works or any portion thereof without and prior written approval 
of the Engineer-in-Charge. 

 
When the contractor has made himself liable for action under any of the cases aforesaid, the 
Engineer-in-Charge may  without  prejudice  to any other  right  or  remedy  which  shall  have 
accrued or shall accrue hereafter to BSCDCL, by a notice in writing to cancel the contract as 
whole or only such items of work in default from the Contract, the Engineer-in-charge shall 
have powers: 
Take possession of site and any materials, constructional plant, implements, stores, etc. 
thereon; and/ or Carry out the incomplete work by any means at the risk and cost of the 
contractor; and/ or 

 
The Engineer-in-charge shall determine the amount, if any, is recoverable from the contractor 
for completion of the part work/part incomplete work of any item(s) taken out of his hands and 
execute at the risk and cost of the contractor, the liability of   contractor on account of loss or 
damage suffered by BSCDCL because of action under this clause shall not exceed 10% of the 
tendered value of the work. 

 
To determine or rescind the contract as aforesaid (of which termination or rescission notice in 
writing  to  the  contractor  under  the  hand  of  the  Engineer-in-Charge  shall  be  conclusive 
evidence). Upon such determination or rescission the full security deposit recoverable under 
the contract and performance guarantee shall be liable to be forfeited and un-used materials, 
construction plants, implements, temporary buildings, etc. shall be taken over and shall be 
absolutely at the disposal of the BSCDCL. If any portion of the Security Deposit has not been 
paid or received it would be called for and forfeited; and/ or 
To employ labour paid by the BSCDCL and to supply materials to carry out the work or any 
part of the work debiting the contractor with the cost of the labour and the price of the materials 
of the amount of which cost and price certified by the Engineer-in-Charge shall be final and 
conclusive) against the contractor and crediting him with the value of the work done in all 
respects in the same manner and at the same rates as if it had been carried out by the 
contractor under the terms of his contract. The certificate of the Engineer-in- Charge as to the 
value of the work done shall be final and conclusive against the contractor provided always 
that  action  under  the sub-clause  shall only be  taken  after giving  notice  in  writing  to  the 
contractor. If the expenses incurred by the BSCDCL are less than the amount payable to the 
contractor at his agreement rates, the difference shall not be paid to the contractor; and/ or 
After giving notice to the contractor to measure up the work of the contractor and to take such 

whole, or the balance or part thereof as shall be un-executed or delayed with reference to the 

General Conditions of Contract / or relevant clause of Condition Special of Contract, out of his 
hands and to give it to another contractor to complete in which case any expenses which may 
be incurred in excess of the sum which would have been paid to the original contractor if the 
whole work had been executed by him (of the amount of which excess the certificate in writing 
of the Engineer-in-Charge shall be final and conclusive) shall be borne and paid by the original 

contractor and may be deducted from any money due to him by BSCDCL under his contract or 
on any other account whatsoever or from his security deposit or the proceeds of sales of 
unused  materials,  construction  plants,  implements  temporary  buildings  etc.  thereof  or  a
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sufficient part thereof as the case may be. If the expenses incurred by the BSCDCL are less 

than the amount payable to the contractor at his agreement rates, the difference shall not be 
paid to the contractor; and/or 
By a notice in writing to withdraw from the contractor any items or items of work as the 
Engineer-in-charge may determine in his absolute discretion and get the same executed at the 
risk and cost of the contractor. 

 
Any excess expenditure incurred or to be incurred by BSCDCL in completing the works or part 
of the works or the excess loss or damages suffered or 
may be suffered by BSCDCL as aforesaid after allowing such credit shall without prejudice to 
any other right or remedy available to BSCDCL in law be recovered from any moneys due to 
the contractor on any account, and if such moneys are not sufficient the contractor shall be 
called upon in writing and shall be liable to pay the same within 30 days. 
If the contractor shall fail to pay the required sum within the aforesaid period of 30 days, the 
Engineer-in-Charge shall have the right to sell any or all of the contractors unused materials, 
constructional plant, implements, temporary buildings, etc. and apply the proceeds of sale 
thereof towards the satisfaction of any sums due from the contractor under the contract and if 
thereafter  there be any balance outstanding  from  the contractor,  it  shall  be  recovered  in 
accordance with the provisions of the contract and law. 
Any sums in excess of the amounts due to BSCDCL and unsold materials, constructional plant 
etc. shall be returned to the contractor, provided always that if cost or anticipated cost of 
completion by BSCDCL of the works or part of the works is less than the amount which the 
contractor would have been paid had he completed the works or part of the works, such benefit 
shall not accrue to the contractor. 
In the event of anyone or more of the above courses being adopted by the Engineer-in-Charge 
the contractor shall have no claim to compensation for any loss sustained by him by reasons of 
his having purchased or procured any materials or entered into any engagements or made any 
advances on account or with a view to the execution of the work or the performance of the 
contract. And in case action is taken under any of the provision aforesaid the contractor shall 
not be entitled to recover or be paid any sum for any work thereof or actually performed under 
this contract unless and until the Engineer-in-Charge has certified in writing the performance of 
such work and the value payable in respect thereof and he shall only be entitled to be paid the 
value so certified. 
Provided further that if any of the recoveries to be made, while taking action as above, are in 
excess of the security deposit forfeited, these shall be 

Limited to the amount by which the excess cost incurred by the BSCDCL exceeds the security 
deposit so forfeited. 

 
CONTRACTOR LIABLE  TO  PAY  COMPENSATION EVEN  IF  ACTION  NOT 
TAKEN 

In any case in which any of the powers conferred upon the Engineer-in-Charge by relevant 
clause thereof, shall have become exercisable and the same are not exercised, the non- 
exercise thereof shall not constitute a waiver of any of the conditions hereof and such powers 
shall notwithstanding be exercisable in the event of any future case of default by the contractor 
and the liability of the contractor for compensation shall remain unaffected. In the event of the 
Engineer-in-Charge putting in force all or any of the powers vested in him under any clause he 
may, if he so desires after giving a notice in writing to the contractor, take possession of (or at 
the  sole  discretion  of  the  Engineer-in-Charge  which  shall  be  final  and  binding  on  the 
contractor) use as on hire (the amount of the hire money being also in the final determination 
of the Engineer-in-Charge) all or any tools, plant, materials and stores, in or upon the works, or 
the site thereof belonging to the contractor, or procured by the contractor and intended to the 
used for the execution of the work/or any part thereof, paying or allowing for the same in 
account at the contract rates, or in the case of these not being applicable, at current market 
rates to be certified by the Engineer-in-Charge, whose certificate thereof shall be final and 
binding on the contractor and/or direct the contractor, clerk of the works, foreman or other
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authorized agent to remove such tools, plant, materials, or stores from the premises (within a 
time to be specified in such notice) in the event of the contractor failing to comply with any 
such requisition, the Engineer-in-Charge may remove them at the contractorôs expense or sell 
them by auction or private sale on account of the contractor and his risk in all respects and the 
certificate of the Engineer-in-Charge as to the expenses of any such removal and the amount 
of the proceeds and expenses of any such sale shall be final and conclusive against the 
contractor. 

 
CARRYING OUT PART WORK AT RISK & COST OF CONTRACTOR 
If contractor: 
At any time makes default during currency of work or does not execute any part of           the 
work with due diligence and continues to do so even after a notice in writing         of 
7 days in this respect from the Engineer-in-Charge; 

or 
Commits default in complying with any of the terms and conditions of the contract and does 
not remedy it or takes effective steps to remedy it within 7 days even after a notice in writing is 
given in that behalf by the Engineer-in-Charge; 

or 
Fails to complete the work(s) or items of work with individual dates of completion, on or before 
the date(s) so determined, and does not complete them within the period specified in the 
notice given in writing in that behalf by the Engineer-in-Charge. 

 
The Engineer-in-Charge without invoking action under conditions of contract  may,  without 
prejudice to any other right or remedy against the contractor which have either accrued or 
accrue thereafter to BSCDCL, by a notice in writing to take the part work/part incomplete work 
of any item(s) out of his hands and shall have powers to: 

 
Take possession of the site and any materials, constructional plant, implements, stores, etc., 
thereon; and/or Carry out the part work / part incomplete work of any item(s) by any means 
at the risk and cost of the contractor. 

 
The Engineer-in-Charge shall determine the amount, if any, is recoverable from the contractor 
for completion of the part work/ part incomplete work of any item(s) taken out of his hands and 
execute at the risk and cost of the contractor, the liability of contractor on account of loss or 
damage suffered by BSCDCL because of action under this clause shall not exceed 10% of the 
tendered value of the work. 

 
In determining the amount, credit shall be given to the contractor with the value of work done 
in all respect in the same manner and at the same rate as if it had been carried out by the 
original contractor under the terms of his contract, the value of contractor's materials taken 
over and incorporated in the work and use of plant and machinery belonging to the contractor. 
The certificate of the Engineer-in-Charge as to the value of work done shall be final and 
conclusive against the contractor provided always that action under this clause shall only be 
taken after giving notice in writing to the contractor. Provided also that if the expenses incurred 
by the department are less than the amount payable to the contractor at his agreement rates, 
the difference shall not be payable to the contractor. 
Any excess expenditure incurred or to be incurred by BSCDCL in completing the part work/ 
part incomplete work of any item(s) or the excess loss of damages suffered or may be suffered 
by BSCDCL as aforesaid after allowing such credit shall without prejudice to any other right or 
remedy available to BSCDCL in law or per as agreement be recovered from any money due to 
the contractor on any account, and if such money is insufficient, the contractor shall be called 
upon in writing and shall be liable to pay the same within 30 days. 

 
If the contractor fails to pay the required sum within the aforesaid period of 30 days, the 
Engineer-in-Charge shall have the right to sell any or all of the contractors' unused materials,
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constructional plant, implements, temporary building at site etc. and adjust the proceeds of 
sale  thereof  towards  the  dues  recoverable from  the contractor  under the  contract  and  if 
thereafter there remains any balance outstanding, it shall be recovered in accordance with the 
provisions of the contract. In the event of above course being adopted by the Engineer-in- 
Charge, the contractor shall have no claim to compensation for any loss sustained by him by 
reason of his having purchased or procured any materials or entered into any engagements or 
made any advance on  any account  or  with a  view to  the  execution  of  the  work  or  the 
performance of the contract. 

 
SUSPENSION OF WORKS 

The contractor shall, on receipt of the order in writing of the Engineer-in-charge, suspend the 
progress of the works or any part thereof for such time and in such manner as the Engineer-in- 
charge may consider necessary for any of the following reasons: 
On account of any default on part of the contractor, or For proper execution of the works or 
part thereof for reason other than the default of the contractor, or For safety of the works or 
part thereof. 
The contractor shall, during such suspension, properly protect and secure the works to the 
extent necessary and carry out the instructions given in that behalf by the Engineer-in-charge. 

 
(b) If the suspension is ordered for reasons (ii) and (iii) in sub-para (a) above. 
i) The contractor shall be entitled to an extension of the time equal to the period of every such 
suspension plus 25% for completion period. No adjustment in contract price will be allowed 
for reasons of such suspension. 

 
ii)In the event of the Contractor treating the suspension as an abandonment of the Contract by 
BSCDCL, he shall have no claim to payment of any compensation on account of any profit or 
advantage which he may have derived from the execution of the work in full. 

 
TERMINATION OF CONTRACT ON DEATH OF CONTRACTOR 

Without prejudice to any of the right or remedies under this contract if the contractor dies, the Engineer 
in-charge shall have the option of terminating the contract without compensation to the contractor. 

 
TIME ESSENCE OF CONTRACT & EXTENSION FOR DELAY 

The time allowed for execution of the W orks as specified in the Memorandum (Annexure-I) or the 
extended time in accordance with these conditions shall be the essence of the contract. The execution 
of the works shall commence from such time period as mentioned in MEMORANDUM (ANNEXURE ï 
I) or the date on which the Engineer-in-Charge issues written orders to commence the work. If the 
Contractor commits default in commencing the execution of the work as aforesaid, the BSCDCL shall 
without prejudice to any other right or remedy available in law, be at liberty to forfeit the earnest money 
& performance guarantee absolutely. 

 
 

3.4     W ithin 10 (Ten) days of Letter of Intent, the Contractor shall submit a time and Progress Chart 
(CPM/ PERT/ Quantified Bar Chart) and get it approved by the Engineer-in-Charge. The Chart 
shall be prepared in direct relation to the time stated in the contract documents for completion 
of items of the works. It shall indicate the forecast (mile-stones) of the dates of commencement 
and  completion of  various  items, trades,  sections  of  the  work  and may be  amended  as 
necessary by agreement between the Engineer-in-Charge and the Contractor within the 
limitations of time stipulated in the Contract documents and further to ensure good progress 
during the execution of the work, the contractor shall in all cases in which the time allowed for 
any work exceeds one month (save for special jobs for which a separate program has been 
agreed upon) complete 1/8th of the whole of work before 1/4th of the whole time allowed in the 
contract has elapsed, 3/8th of the work before one half of such time has elapsed and 3/4th of 
the  work  before  3/4th  of  such time has  elapsed.  The  physical  progress  report  including 
photographs shall be submitted by the contractor on the prescribed format & the intervals (not
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exceeding one month)as decided by the Engineer in Charge. The compensation for delay as 
per  tender  document  shall be enviable at  intermediate stages also,  in case the required 
progress is not achieved to meet the above time deadlines of the completion period and/ or 
milestones of time and progress chart, provided always that the total amount of Compensation 
for delay to be paid under this condition shall not exceed 10% of the tendered value of workò. 

If the work(s) be delayed by: 
 

1. force-majeure or 
2. Abnormally bad weather, or 
3. Serious loss or damage by fire, or 
4. Civil commotion, local commotion of workmen, strike or lockout, affecting any or the trades 
employed on the work, or 
5. Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in 

Executing work not forming part of the Contract, or 
6. Non-availability of stores, which are responsibility of the BSCDCL or, 
7. Non-availability or break down of tools and plant to be supplied or supplied by BSCDCL 

or, 
8. Any other cause which, in the absolute discretion of the BSCDCL, is beyond the 

Contractorôs control, then upon the happening of any such event causing delay, the 
Contractor shall immediately give notice thereof in writing to the Engineer-in-Charge within 07 
days but shall nevertheless use constantly his best endeavor to prevent or make good the delay 
and shall do all that may be reasonably required to the satisfaction of the Engineer-in-Charge to 
proceed with the works. 

 
3.5      Request for extension of time, to be eligible for consideration, shall be made by the Contractor in 

writing within fourteen days of the happening of the event causing delay in the prescribed form. 
The Contractor may also, if practicable, indicate in such a request the period for which extension 
is desired. In any such case BSCDCL may give a fair and reasonable extension of time for 
completion of work. Such extension shall be communicated to the Contractor by the Engineer-in- 
Charge in writing within a reasonable time from the receipt of such request. Non application by 
the contractor for extension of time shall not be a bar for giving a fair and reasonable extension 
by the Engineer-in-Charge and the extension of time so given by the Engineer-in-Charge shall 
be binding on the contractor. 

 
TIME SCHEDULE & PROGRESS 

 
3.6   Time allowed for carrying out all the works as entered in the tender shall be as mentioned in the 

ñMemorandum (Annexure-I)ò which shall be reckoned from the 10th day from the date on which 
the Letter of Intent is issued to the Contractor. Time shall be the essence of the contract and 
contractor  shall  ensure  the  completion  of  the  entire  work  within  the  stipulated  time  of 
completion. 
The contractor shall also furnish within 10 days of date of issue of Letter of Intent a CPM 
network/ PERT chart/ Bar Chart for completion of work within stipulated time. This will be duly 
got approved from BSCDCL. This approved Network/ PERT Chart shall form a part of the 
agreement. Achievement of milestones as well as total completion has to be within the time 
period allowed. 

 
Contractor shall mobilize and employ sufficient resources for completion of all the works as 
indicated in the agreed BAR CHART/PERT Network. No additional payment will be made to the 
contractor for any multiple shift work or other incentive methods contemplated by him in his 
work schedule even though the time schedule is approved by the Engineer-in-Charge. 

 
During the currency of the work the contractor is expected to adhere to the time schedule on 
mile stone and total completion and this adherence will be a part of Contractorôs performance 
under the contract. During the time schedule on mile stone and total completion and this
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adherence will be a part of Contractorôs performance under the contract. During the 
execution of the work contractor   is   expected   to   participate   in   the   review   and   
updating   of   the Network/BAR CHART undertaken by the BSCDCL. These reviews may 
be undertaken at the discretion of Engineer-in-charge either as a periodical appraisal 
measure or when the quantum of  work  order  on  the  contractor  is  substantially  changed  
through  deviation  orders  or amendments.  The  review  shall  be  held  at  site  or  any  of  
the  offices  of  BSCDCL/owner 
/consultant at the sole discretion of BSCDCL. The contractor will adhere to the revised 
schedule thereafter. The approval to the revised schedule resulting in a completion date 
beyond   the stipulated  date   of completion shall not automatically amount to a grant of 
extension of time to the contractor. 

 
Contractor shall submit (as directed by Engineer-in-Charge) progress reports on a computer 
based program (program and software to be approved by Engineer-in-Charge) 
highlighting status  of  various  activities  and  physical  completion  of  work.  The  contractor  
shall  send completion report with as built drawings to the office of Engineer-in-Charge, 
of BSCDCL in writing within a period of 30 days of completion of work. 

 
The photographs of the project taken on last day of every month indicating progress of work 
(in soft copies) shall be attached along with the physical progress reports to be submitted to 
Engineer-in-charge. 

 
TAXES AND DUTIES 

3.7       Except as otherwise specifically provided in the contract, the contract or shall be liable 
and responsible for the payment, including of all taxes, and  GST  the state concerned) 
which may be specified by local/state/ central government from time to time on all material 
articles which may be used for this work. The rates quoted by him in the tender in bill of 
quantities shall be inclusive of all taxes and GST.  
 
In the event of nonpayment/default in payment of any of the above taxes, BSCDCL reserves 
the right  to with-hold the dues/payments of  contractor and  make payment  to 
local/state/Central Government authorities or to labourers as may be applicable. 

 
The rate quoted by the contractor shall be deemed to be inclusive of all taxes and GST  as 
given in tender document Tax deductions  at  source shall be made  as  per  laws  
prevalent  in  the  State  as applicable for the work. 

 
The  stamp  duty and  registration  charges,  if  any,  on  the  contract  agreement  levied  by 
the Government or any other statutory body, shall be paid by the contractor as applicable in 
the state of work. 
It will be incumbent upon the Contractor to obtain a registration certificate as a dealer under 
the GST Act and necessary evidence to this effect shall be furnished by the Contractor to 
BSCDCL. 

 
The Bidder shall quote his. In case, the GST on works contract on execution of works is 
waived off by the State Govt. at later stage for this project, the equivalent amount from the 
date of waiver of such tax (as per prevailing rate as on the date of waiver of all type taxes 
and GST W orks Contract) shall be deducted from the amount payable to the contractor from 
subsequent RA bills. 

 
In the event of decrease / relaxation and / or waiver of any of the existing / prevailing tax(es), 
duties, levies, cess by Central / state Govt. Or any other statutory body (ies), after the last 
stipulated date for the receipt of tender including extension (if any), and the contractor thereupon 
has been paid or has raised claims of such tax(es), duties, levies, cess; such sums shall be 
recovered / deducted (from claims raised but which has not been paid) effective from the date as 
reckoned in the relevant statutory order / law / ordnance etc. The contractor, shall, within a period 
of 30 days of any such waiver/relaxation/decrease in tax(es), duties, levies, cess, give a written 
notice  thereof  to  Engineer-in-charge  stating  the  statutory  change  with  Documentary  proof 
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thereto. Provided always that Engineer-in-charge shall have full powers to effect 
recovery/deduction on account of any such statutory change even if contractor has not intimated 
in the event when any such statutory action comes to his notice. 

 
INCOME TAX DEDUCTION (TDS) 

 
Income tax deductions shall be made from all payments made to the contractor including 
advances against work done, as per the rules and regulations in force, in accordance with the 
Income Tax act prevailing from time to time. 

 

 
GOODS AND SERVICES TAX (GST) 
 
The Bidder shall quote rates inclusive of all type of tax and GST nothing extra shall be 
paid. The contractor must have GST registration number and will provide copy of Registration 

to BSCDCL before release of any payment by the Corporation. The contractor will submit 
regular Invoice / Bill fulfilling `all conditions of Goods and Service Tax(GST) Rules. 

 
ROYALTY ON MATERIALS: 

The  contractor  shall deposit  royalty and obtain necessary permit  for supply of  bajri,  stone, 
kankar,  sand  and other  materials  etc. from  the  local  authorities  and  quoted  rates  shall  be 
inclusive of royalty. 
The contractor shall be deemed to have inspected the site, its surrounding and acquainted itself 
with the nature of the ground, accessibility of the site and full extent and nature of all operations 
necessary for the full and proper execution of the contract, space for storage of  materials, 
constructional plant, temporary works, restrictions on the plying of heavy vehicles in area, supply 
and use of labour materials, plant, equipment and laws, rules and regulations, if any, imposed by 
the local authorities. 
The rates and prices to be tendered in the bill of quantities are for completed and finished items 
of works and complete in all respects. It will be   deemed to   include  all   constructional  plant, 
labour,     supervision materials, transport, all    temporary    works,     erection,     maintenance, 
contractorôs profit and establishment/overheads, together with preparation of designs & drawings 
pertaining to casting yard, shop drawing, fabrication drawing (if required), staging form work, 
stacking  yard,  etc.  all  general  risk,  all  taxes,  royalty,  duties,  cess,octroi  and  other  levies, 
insurance liabilities and obligations set out or implied in the tender documents and contract . 
If any temporary/ permanent structure is encountered or safety of such structure in the vicinity is 
endangered due to execution of the project, the contractor has to protect the structures by any 
means as per direction of Engineer-inïCharge. If any damage is caused to any temporary or 
permanent structure(s) in the vicinity due to execution of the project, the contractor has to make 
good the same by any means as per direction of Engineer-inïCharge. The contractor should 
inspect the site of work from this point of view. The cost to be incurred in this regard shall be 
deemed to be included in his quoted rates of BOQ items and the contractor shall not be entitled 
for any extra payment in this regard. 

 
INSURANCE OF WORKS ETC 

Contractor is required to take contractorôs all risk policy or erection all risk policy (as the case 
may be) from an approved insurance company in the joint name with BSCDCL and bear all costs 
towards the  same for the full period of execution of works including the defect liability period for 
the full amount of contract against all loss of damage from whatever cause arising other than 
excepted risks for which he is responsible under the terms of the contract and in such manner 
that the BSCDCL and the contractor are covered during the period of construction of works 
and/or also covered during the period of defect liability for loss or damage. The work and the 
temporary works to the full value of such works. 

 

The materials, constructional plant, centering, shuttering and scaffolding  materials and other 
things brought to the site for their full value.W henever required by BSCDCL, the contractor shall 
produce the policy or the policies of insurance and the receipts for payment of  the current 
premium. 
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INSURANCE UNDER WORKMEN COMPENSATION ACT 

Contractor is required to take insurance cover under the W orkman Compensation Act, 1923 
amended from time to time from an approved insurance company and pay premium charges 
thereof. W herever required by BSCDCL the contractor shall produce the policy or the policies of 
Insurance and the receipt of payment of the current premiums. 

 
THIRD PARTY INSURANCE 
Contractor is required to take third party insurance cover for an amount of 5%(five percent) of 
contract value from an approved insurance company for insurance against any damage, injury or 
loss which may occur to any person or property including that of BSCDCL / owner / client, arising 
out of the execution of the works    or temporary works. W herever required by BSCDCL the 
contractor shall produce the policy or the policies of Insurance and the receipt of payment of the 
current premiums. 
In case of failure of the contractor to obtain contractors all risk policy, insurance under workman 
compensation act and third party insurance as described above within one month from the date 
of commencement of work, running account payments of the contractor shall be withheld till such 
time the aforesaid insurance covers are obtained by the contractor. 
If the Contractor could not effect a comprehensive insurance cover against risks which he may 
be required to effect under the terms of the contract, then he shall give his attention to get the 
best insurance cover available and even in case of effecting a wider insurance cover than the 
one which the subsidiary of the General Insurance Company could offer, such an insurance is 
ought to be done after the BSCDCLôs approval, by or through the subsidiary of the General 
Insurance Company. 
 

The contractor shall at all times indemnify BSCDCL and Owner against all claims, damages or 
compensation under the provision of Payment of wages act-1936, Minimum W ages Act-
1948, Employerôs liability Act-1938, the workmenôs compensation Act-1947, Industrial 
Disputes Act- 
1947 and Maternity Benefit Act-1961 or any modifications thereof or any other law in force or 
as consequence of any accident or injury to any workman or other persons in or about the 
works, 
whether in the employment of the contractor or not, against all costs, charges and  
expenses of 
any suit, action or proceedings arising out of such incident or injury and against all sum or 
sums which may with the consent of the contractor be paid to compromise or compound 
any such claim. W ithout limiting his obligations and liabilities as above provided, the 
contractor shall insure against all claims, damages or compensation payable under the W 
orkmenôs Compensation Act 
1923 or any modification thereof or any other law relating 
thereto. 

 
PAYMENTS 

All  running  payments  shall  be  regarded as  payments   against  the final payment only and 
not as payments for work actually done and completed and/or accepted by BSCDCL and shall 
not preclude the recovery for bad, unsound and imperfect or unskilled work to be removed 
and taken away and reconstructed or re-erected or be considered as an admission of the 
due performance of the Contract, or any part thereof, in this respect, or the accruing of any 
claim, nor shall it conclude, determine or affect in any way the powers of the BSCDCL 
under these conditions or any of them as to the final settlement and adjustments of the 
accounts or otherwise, or in any other way vary/ affect the contract. The final bill shall be 
submitted by the contractor within three months of the completion of work, otherwise 
BSCDCLôs certificate of the measurement and of the total amount payable for the work 
accordingly shall be final and binding on contractor. Each Running Bills should be 
accompanied by two sets of at-least 20 (twenty) photographs as per direction of Engineer-in-
charge taken from various points depicting status of work as on Report/ Bill date and Monthly 
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Progress Report for the concerned month in the pro- forma to be given/ approved by 
Engineer-in-Charge. Intermittent progress Photographs as and when required shall also be 
provided by the Contractor at his own cost as per direction of Engineer-in-Charge.  No  
payment  of  running  account  bill  shall  be  released  unless  it  is accompanied by 
photographs and Monthly Progress Report as above. 
It  is  clearly agreed  and  understood  by the  Contractor  that  notwithstanding  anything  to  
the 
contrary  that  may  be  stated  in  the  agreement  between  BSCDCL  and  the  contractor;  
the contractor shall become entitled to payment only after BSCDCL has received the 
corresponding payment(s) from the client/ Owner for the work done by the contractor. Any 
delay in the release of payment by the client/ Owner to BSCDCL leading to a delay in the 
release the corresponding payment by BSCDCL to the contractor shall not entitle the 
Contractor to any compensation/ interest from BSCDCL. 
All payments shall be released by way of e-transfer through RTGS/NEFT in India directly at 
their 
Bank account by 
BSCDCL. 

 
MEASUREMENTS OF WORKS 

Engineer-in-charge   shall,   except   as   otherwise   provided,   ascertain   and   determine   
by measurement, the value of work done in accordance with the contract. 
Except where any general or detailed description of the work expressly shows to the 
contrary, 
measurement shall be taken in accordance with 
the 

Procedure set forth in the CPW D Specification. In the case of items which are not covered 
by specifications, mode of measurement as specified in the Technical Specifications of the 
contract and if for any item no such technical specification is available, then a relevant 
standard method of measurement issued by the IS/Bureau of Indian Standard shall be 
followed. 
Provided further that, In case of Cancellation/Determination of  Contract in Full or in Part 
in accordance with clause of tender document (and its sub-clauses), following methodology 
shall be adopted in respect of measurements in addition to what has been mentioned in 
foregoing:- 
All measurements and levels shall be taken jointly by the Engineer-in-Charge or his authorized 
representative and by the contractor or his authorized representative from time to time during 
the progress of the work and such measurements shall be signed and dated by the Engineer-
in- Charge and the contractor or their representatives in token of their acceptance. If the 
contractor objects to any of the measurements recorded, a note shall be made to that 
effect with reason and signed by both the parties. 

If for any reason the contractor or his authorized representative is not available and the work of 
recording measurements is suspended by the Engineer-in-Charge or his representative, the 
Engineer-in-Charge and BSCDCL shall not entertain any claim from contractor for any loss or 
damages on this account. If the contractor or his authorized representative does not remain 
present at the time of such measurements after the contractor or his authorized representative 
has been given a notice in writing three (3) days in advance or fails to countersign or to record 
objection within a week from the date of the measurement, then such measurements recorded in 
his absence by the Engineer-in-Charge or his representative shall be deemed to be accepted by 
the Contractor. The contractor shall, without extra charge, provide all assistance with every 
appliance, labour and other things necessary for measurements and recording levels. 

 
Any extra item which is required for completion of project rates shall be derived as per similar 
item available in DSR/BOQ or average as the rate quoted above or below by contractor. If both 
are not available rates will be derived as per market survey. 
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COMPUTERISED MEASUREMENT BOOKS 

Engineer-in-Charge   shall,   except   as   otherwise   provided,   ascertain   and   determine   by 
measurement the value of work done in accordance with the contract. All measurements of all 
items having financial value shall be entered by the contractor and compiled in the shape of the 
Computerized Measurement Book as per the format of BSCDCL so that a complete record is 
obtained of all the items of works performed under the contract. All such measurements and 
levels recorded by the contractor or his authorized representative from time to time, during the 
progress of the work, shall be got  checked  by  the  contractor  from  the  Engineer-in-Charge or 
his authorized representative as per interval or program fixed in consultation with Engineer-in- 
Charge or his authorized representative. 
After the necessary corrections made by the Engineer-in-Charge, the measurement sheets shall 
be  returned  to the  contractor  for  incorporating the  corrections  and  for  resubmission  to  the 
Engineer-in- Charge for the dated signatures by the Engineer-in-Charge and the contractor or 
their representatives in token of their acceptance. 

Whenever bill is due for payment, the contractor would initially submit draft computerized 
measurement  sheets  and  these  measurements  would  be  got  checked/test  checked from  the 
Engineer-in-Charge   and/or   his   authorized   representative.   The   contractor   will,   thereafter, 
incorporate such changes as may be done during these checks/test checks in his draft 
computerized measurements, and submit to BSCDCL a computerized measurement book, duly 
bound, and with its pages machine numbered. The Engineer-in-Charge and/or his authorized 
representative would thereafter check this MB, and record the necessary certificates for their 
checks/test checks. 

 
The final, fair, computerized measurement book given by the contractor, duly bound, with its 
pages numbered, should be 100% correct, and no cutting or over-writing in the measurements 
would thereafter be allowed. If at all any error is noticed, the contractor shall have to submit a 
fresh computerized MB with its pages duly numbered and bound, after getting the earlier MB 
cancelled by the BSCDCL. The contractor shall submit two spare copies of such computerized 
MBôs for the purpose of reference and record by the various officers of the BSCDCL. 

 
The contractor shall also submit to the department separately his computerized Abstract of Cost 
and the bill based on these measurements, duly bound, and its pages numbered along with two 
spare copies of the ñbill. 
The contractor shall, without extra charge, provide all assistance with every appliance, labour and 
other things necessary for checking of measurements /levels by the Engineer-in-Charge or his 
representative. 
 

The  contractor  shall give not  less  than seven  daysô  notice  to  the  Engineer-in-Charge  or  his 
authorized representative in charge of the work before covering up or otherwise placing beyond 
the reach of checking and/or test checking the measurement of any work in order that the same 
may be checked and/or test checked and correct dimensions thereof be taken before the same is 
covered up or placed beyond the reach of checking and/or test checking measurement and shall 
not cover up and place beyond reach of measurement any work without consent in writing of the 
Engineer-in-Charge or his authorized representative in charge of the work who shall within the 
aforesaid period of seven days inspect the work, and if any work shall be covered up or placed 
beyond the reach of checking and/or test checking measurements without such notice having 
been given or the Engineer-in-Chargeôs consent being  obtained in writing  the same shall be 
uncovered at the Contractorôs expense, or in default thereof no payment or allowance shall be 
made for such work or the materials with which the same was executed. 

 
Engineer-in-Charge or his  authorized representative  may cause  either themselves  or  through 
another  officer  of  the  BSCDCL  to  check  the  measurements  recorded  by  contractor  and  all 
provisions stipulated herein above or anywhere in the tender document shall be applicable to such 
checking of measurements or levels. 
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It is also a term of this contract that checking and/or test checking the measurements of any item 
of work in the measurement book and/or its payment in the interim, on account of final bill shall not 
be considered as conclusive evidence as to the sufficiency of any work or material to which it 
relates nor shall it relieve the contractor from liabilities from any over measurement or defects 
noticed till completion of the defects liability period. 

 
WITHHOLDING AND LIEN IN RESPECT OF SUMS DUE FROM CONTRACTOR 

 
Whenever any claim or claims for payment of a sum of money arises out of or under the contract 
or against the contractor, BSCDCL shall be entitled to withhold and also have a lien to retain such 
sum or sums in whole or in part from the security, if any, deposited by the contractor and for the 
purpose aforesaid, BSCDCL shall be entitled to withhold the security deposit, if any, furnished as 
the case may be and also have a lien over the same pending finalization or adjudication of any 
such claim. In the event of the security being insufficient to cover the claimed amount or amounts 
or if no security has been taken from the contractor, BSCDCL shall be entitled to withhold and 
have a lien to retain to the extent of such claimed amount or amounts referred to above, from any 
sum or sums found payable or which may at any time thereafter become payable to the contractor 
under the same contract or any other contract pending finalization of adjudication of any such 
claim. 
It is an agreed term of the contract that the sum of money or moneys so withheld or retained under 
the lien referred to above by the Engineer-in-Charge or BSCDCL will be kept withheld or retained 
as such by the Engineer-in-Charge or BSCDCL till the claim arising out of or under the contract is 
determined by the competent court and that the contractor will have no claim for interest or 
damages whatsoever on any account in respect of such withholding or retention under the lien 
referred to above and duly notified as such to the contractor. For the purpose of this clause, where 
the contractor is a partnership firm or a limited company, the Engineer-in-Charge or the BSCDCL 
shall be entitled to withhold and also have a lien to retain towards such claimed amount or 
amounts in whole or in part from any sum found payable to any partner/limited company, as the 
case may whether in his individual capacity or otherwise. BSCDCL shall have the right to cause an 
audit and technical examination of the works and the final bills of the contractor including all 
supporting vouchers, abstract, etc,  to be made after payment of the final bill and if as a result of 
such audit and technical examination any sum is found to have been overpaid in respect of any 
work done by the contractor under the contract or any work claimed to have been done by him 
under the contract and found not to have been executed, the contractor shall be liable to refund 
the amount of over-payment and it shall be lawful for BSCDCL to recover the same from him in the 
manner prescribed in tender document of this clause or in any other manner legally permissible; 
and if it is found that the contractor was paid less than what was due to him under the contract in 
respect of any work executed by him under it, the amount of such under payment shall be duly 
paid by BSCDCL to the contractor, without any interest thereon whatsoever. 

 
LIEN IN RESPECT OF CLAIMS IN OTHER CONTRACTS 

Any sum of money due and payable to the contractor (including the security deposit returnable 
to him) under the contract may be withheld or retained by way of lien by the Engineer-in-
Charge or by BSCDCL against any claim of the Engineer-in-Charge or BSCDCL in respect of 
payment of a sum of money arising out of or under any other contract made by the contractor 
with the Engineer- in-Charge or the BSCDCL. It is an agreed term of the contract that the sum 
of money so withheld or retained under this clause by the Engineer-in-Charge or the BSCDCL 
will be kept withheld or retained as such by the Engineer-in-Charge 

 
or the BSCDCL or till his claim arising out of the same contract or any other contract is either 
mutually  settled  or  determined  by  the  competent  court,  as  the  case  may  be,  and  that  
the contractor shall have no claim for interest or damages whatsoever on this account or on any 
other ground in respect of any sum of money withheld or retained under this clause and duly 
notified as such to the contractor. 

 



51 |  P a g 
e  

WORK TO BE EXECUTED IN ACCORDANCE WITH SPECIFICATIONS, DRAWINGS 
AND ORDERS ETC. 
All items of work in the bill of quantities/ schedule of quantities shall be carried out as per 
the UADD (as the case may be) specifications, drawings and instructions of the Engineer-in-
Charge of BSCDCL and the rates shall include for supply of required materials including proper 
storage, consumables,  skilled  &  unskilled  labour,  supervision  and  tools,  tackles,  plant  &  
machinery complete as called for in the detailed specifications and conditions of the contract. 
Latest updated UADD specification shall be followed for execution of work. 
The contractor shall execute the whole and every part of the work in the most substantial and 
workman  like  manner  both  as  regards  materials  and  otherwise  in  every  respect  in  
strict accordance with the specifications. 
The  contractor  shall  also  conform  exactly,  fully  and  faithfully  to  the  design,  drawings  
and instructions in writing in respect of the work assigned by the Engineer-in-Charge. 
The contractor shall comply with the provisions of the contract and execute the works with 
care and diligence and maintain the works and provide all labour and materials,  tools 
and plants including for measurements and supervision of all works, structural plans and 
other things of temporary or permanent nature required for such execution and maintenance in 
so far as the necessity  for  providing  these,  is  specified  or  is  reasonably  inferred  from  
the  contract.  The contractor shall take full responsibility for adequacy, suitability and safety 
of all the works and methods of construction. 

 
MATERIALS TO BE PROVIDED BY THE CONTRACTOR 

The contractor shall, at his own expense, provide all materials, required including Cement & 
Steel for the works. The contractor shall at his own expense and without delay; supply to the 
Engineer- in-Charge samples of materials to be used on the work and shall get the same 
approved in advance. All such materials to be provided by the Contractor shall be in conformity 
with the specifications laid down or referred to in the contract. 
The contractor shall, if requested by the Engineer-in-Charge furnish proof, to the satisfaction of 
the Engineer-in-Charge that the materials so comply. 
The contractor shall at his risk and cost, submit the samples of materials to be tested or 
analyzed and bear all charges and cost of testing unless specifically provided for otherwise 
elsewhere in the contract or specifications. The Engineer-in-Charge or his authorized 
representative shall at all times have access to the works and to all workshops and places 
where work is being prepared or from where materials, manufactured articles or machinery 
are being obtained for the works and the contractor shall afford every facility and every 
assistance and cost in obtaining the right and visit to such access. The Engineer-in-Charge 
shall have full powers to require the removal from the premises of all materials which in his 
opinion are not in accordance with the specifications and in case of default, the Engineer-in-
Charge shall be at liberty to employ at the expense of the contractor, other persons to remove 
the same without being answerable or accountable for any loss or damage that may 
happen or arise to such materials. The Engineer-in-Charge shall also have full power to 
require other proper materials to be substituted thereof and in case of default, the Engineer-
in-Charge may cause the same to the supplies and all costs which may require such removal 
and substitution shall be borne by the contractor 
. 
MATERIALS AND SAMPLES 

 
The materials/products used on the works shall be one of the approved make/ brands out of list 
of manufacturers / brands /makes given in the tender documents. The contractor shall submit 
samples/ specimens out of approved makes of materials/ products to the Engineer-in-Charge 
for prior  approval.    In    exceptional    circumstances    Engineer-in-Charge    may    allow  
alternate equivalent makes/brands  of  products/  materials  at  his sole discretion. The final 
choice of brand/ make shall remain with the Engineer- in-Charge, whose decision in this matter 
shall be final and binding and nothing extra on this account shall be payable to the Contractor. 
In case single brand/ make are mentioned, other equivalent makes/ brands may be considered 
by the Engineer-in- Charge. In case of variance in UADD Specifications from approved 
products/makes specification, the specification of ` product/make shall prevail for which 
nothing shall be paid extra to the Contractor. In case no make or brand of any materials, 
articles, fittings and accessories etc. is specified, the same shall comply with the relevant 
Indian Standard Specifications and shall bear the ISI/BIS mark. The Engineer of BSCDCL 




