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BHOPAL SMART CITY DEVELOPMENT CORPORATION LIMITED 

NOTICE INVITING TENDER (NIT) 

BSCDCL invites online item rate tender as per schedule as under: 
 

Tendering Document No. : MPBSCDCL/TENDER NO -100 

Name of the Work : Supply Erection and Commissioning of Transfer 

Station equipment’s. [10 No’s Static Compaction 

System with Rear Tip Card Loading Mechanism 

(along with two container change over System 

(Rail type Hydraulic operated) and 30 No’s 

Detachable Containers 20 cum. capacity and 07 

No’s Hook Loader with chassis] at various 

locations of Bhopal City under Smart City 

Mission(For Mechanical Work) 

Brief Scope of Work : Scope of Work involves broadly Supply Erection and 

Commissioning of Transfer Station equipment’s. [10 

No’s Static Compaction System with Rear Tip card 

Loading Mechanism (along with two  container 

change over system (rail type hydraulic operated) and 

30 No’s Detachable Containers 20 cum. capacity and 

07 No’s Hook Loader with Chassis]  at various 

locations as per the Specifications in RFP 

&procurement of machineries mentioned hereto 

required for carrying out the functions that are 

envisaged 

Estimated Cost : 13.00 Cr (Thirteen Crore) 

Period of Completion : 8-Months for Capex and 12 months for Opex   
 

Earnest Money Deposit : 6,50,000/-(Six Lakhs Fifty Thousand Rupees only ) 

Non-refundable cost of e-Tender 

Document 

: 30,000/- (Thirty Thousand Rupees) 

Purchase of Tender Start Date : 23.09.2019 at 17:30Hrs 

Pre-bid Meeting date  : 30.09.2019 at 15:00 Hrs 

Purchase of Tender End Date : 14.10.2019 at 17:00Hrs 

Last date & time of submission of 

Online Tender 

: 14.10.2019 at 17:30Hrs 

Date & Time of Opening of technical 

Bid (Envelope B) 

: 16.10.2019 at 15:00Hrs 

Date & Time of Opening of Financial 
Bid (Envelope C) 

: Will be intimated to the successful bidders. 

Period of Hard copy Submission  15.10.2019 at 15:00Hrs 

Validity of offer  90 days from the date of opening of pricebid. 

The tender document can be downloaded from www.mptenders.gov.in“Corrigendum, if any, 

would appear only on the www.mptenders.gov.inweb site and not to be published in any 

News Paper”. 

http://www.mptenders.gov.in/
http://www.mptenders.gov.in/
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 The intending Bidder  must  read  the  terms  and  conditions  of  BSCDCL carefully. He 

should only submit his tender if he considers himself eligible and he is in possession of 

all the documents required. 

a) Information and Instructions for Bidder posted on Website(s) shall form part of 
Tender Document. 

 

 The Tender Document as uploaded can be viewed and downloaded free of cost by 

anyone including intending Bidder. But the tender can only be submitted after  

uploading the mandatory scanned documents such as 

 

a) Proof of e-payment towards cost of tender document, 

b) Proof of online payment through e-portal www.mptenders.gov.in /Bank 

Guarantee of any Nationalized or Commercial Scheduled Bank against EMD in 

favor CEO, BSCDCL & All other documents shall be as per Notice Inviting e-

tender. 

 

 The Bidders are required to quote strictly as per terms and conditions, specifications, 

standards given in the tender documents and not to stipulate anydeviations. 

 After submission of the tender the Bidder can re-submit revised tender any number of 

times but before last time and date of submission of tender asnotified. 

 When it is desired by BSCDCL to submit revised financial tender then it shall be 

mandatory to submit revised financial tender. If not submitted then the tender submitted 
earlier shall become invalid. 

 On opening date, the Bidder can login and see the tender openingprocess. 

 Bidder can upload documents in the form of JPG format and PDFformat 

 Bidder has to upload scanned copies of all the documents including valid GST 

registration, PAN NO, TAN NO. as stipulated in the tenderdocument. 

 If the bidder is found ineligible after opening of tenders, his tender shall become invalid 
and cost of tender document and processing fee shall not berefunded. 

 If any discrepancy is noticed between the documents as uploaded at the time of 

submission of tender and hard copies as submitted physically by the contractor the 

tender shall become invalid and cost of tender document and processing fee shall not be 

refunded. 

 Notwithstanding anything stated above, BSCDCL reserves the right to assess the 

capabilities and capacity of the Bidder  to  perform  the  contract, in the overall interest 

of BSCDCL. In case, Bidder‟s capabilities and capacities are not found satisfactory, 

BSCDCL reserves the right to reject thetender. 

 Certificate of Financial Turn Over: At the time of submission of tender, the tender shall 
upload Certificate from Chartered Accountant mentioning Financial Turnover oflast 

3 years or for the period as specified in the tender document and further details if 

required may be asked from the Bidder after opening of technical tenders. There is no 

need to upload entire voluminous balancesheet. 

 

The  Bidderif  required  can submit  queries  in  writing  on  or before 29.09.2019 E-mail  

address.tenderqueries@smartbhopal.city  

http://www.mptenders.gov.in/
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Annexure-I 

MEMORANDUM 

 
Sl. 
No. 

Description Cl. No. of 
NIT/ITT/Clauses 
of  Contract 
(CC) 

Values/Description to be 
Applicable for Relevant Clause(S) 

1) Name of Work  Supply Erection and Commissioning of Transfer 

Station equipment’s. [10 No’s Static 

Compaction System with rear tip card Loading 

Mechanism (along with two container change 

over system (rail type hydraulic operated))  and 

30 No’s Detachable Containers 20 cum. capacity 

and 07 No’s Hook Loader with chassis] at 

various locations of Bhopal City under Smart 

City Mission (For Mechanical Work) 
2) Client/Owner  Bhopal Smart City Development Corporation 

Limited. 

3) Type of Tender  Item Rate tender 

4) Earnest Money 

Deposit 

 6,50,000/- (Eight Lakhs Rupees ) 

5) Estimated 
Cost(PAC) 

 13.00 CroreThirteen Crore Rupees 

6) Time allowed for 

Completionof 

Work 

  
08- Months(Including Rainy Season) Capex &12-
Months of Opex 

7) Mobilization 

Advance 

 10% of contract value 

8) Schedule of rates 

applicable 

 NON-SOR 

9) Validity of Tender  90 (Ninety) Days 

10) Performance 

Guarantee 

 5.00 % (Five Percent Only) of contract value 
within 30 days from the issue of Letter of 
award 

11) Security 

Deposit/Retention 

Money 

 5.00% (Five Percent Only) of the gross value 

of each running bill. 

12) Time allowed for 

starting the work 

 The date of start of contract shall be reckoned 

from 10 days after the date of issue of letter of 

Award. 

 13) Defect Liability 
Period 

 12 months from the date of taking over of the 
work by the BSCDCL or time allowed whichever 
is earlier. 

14) Operation and 
Maintenance  

 1-Year  
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MANDATORY PROPOSAL (Envelope A) 
 

1. Earnest Money Deposit(EMD) 

2. Cost ofDocument 

3. Letter of Acceptance of tender condition as per format enclosed inAnnexure-II. 

(*SECTION-5 Forms andFormat) 

 

TECHNICAL PROPOSAL (Envelope B) 

[PRE-QUALIFICATION CRITERIA FOR BIDDERS] 

 

1. Sole Bidder/Consortium members (each consortium member) should be a company 

registered under Indian Companies Act 1956/2013 or a Partnership Firm registered under 

Indian Partnership Act 1932 or proprietary firm or a Limited Liability Partnership registered 

under LLP Act 2008. 

2. The Average annual financial turnover for last 3 years (2016-17, 2017-18, 2018-19)  

shall be at least 30% of the estimated cost put to tender, Copies of balance sheets of last 

three financial years OR duly certified by a Chartered Accountant shall be submitted in 

support of the requisite financialTurnover. 

 

3. The bidder shall have successfully completed similar works in Government sector during 

the last seven years as mentionedbelow: 

 
Three similar works each costing not less than 40% of the estimated cost put to tender 

OR 

Two similar works each costing not less than 50% of the estimated cost put to tender 

OR 

One similar work costing not less than 80% of the estimated cost. 
 
Similar work Means Supply Erection and Commissioning of at least 04Nos. Static 
Compactor (where minimum 02 nos. rear tip card loading static Compaction units) 
with Changeover system along with min Three Months O&M 
 

4. Net worth should be positive in lastyear i.e. 2018-19. 

5. Bidder should have GST Registration, EPF Registration Certificate & PAN Card, ESIC 

certificate.(a Information regarding the constitution of the Applicant/firm e.g. 

Proprietary, Partnership, Private Ltd. etc. along with proof of the same such as copies of 

registration/ partnership deed etc.) 

6. Joint Ventures (JV)/ Consortium are notallowed. 
The copy of above documents shall be submitted by the Bidder along with the hard 

copies of other required documents and the following list of Documents to be scanned 

and uploaded within the period of tender submission: 

 

 Proof of online payment / Bank Guarantee of any Nationalized or all commercial 

Scheduled Bank against EMD in favor of CEO,BSCDCL. 

 Copy of documents related to qualifying requirement of bidders as per NITclause. 

 Certificate of Financial Turnover duly certified by CA as indicatedabove. 
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 Acknowledgement towards cost of tender feesubmission. 

 All pages of the entire Corrigendum (if any) duly signed by the authorizedperson. 

 
FINANCIAL PROPOSAL (Online Only) 

 

1. Bidders who will be found Eligible in Mandatory & Technical Proposals, only those 

Bidder’s financial proposals will beopened. 

2. The tender will be awarded to the Bidder with the lowest quoted rate (L1) against the 

Probable Amount of Contract(PAC). 

3. Bidders who will not be found eligible in Mandatory “OR” Technical Proposals, they 

will be rejected and their Financial Proposals will not be opened. 

 
INSTRUCTIONS FOR FINANCIAL BID SUBMISSION- 

 
 Financial Bid format is uploaded in Excel Format in www.mpeproc.gov.in. At the time of 

financial bidding, bidder is requested to download the file, and update thesame. 

 For Non SOR items bidder can quote for individual item rates in respective financial 

bidsheet. 

 Bidders are requested to check final figure in all the totals of all sheets. BSCDCL is 

not responsible for errors in the financial biddocument. 

 Any Excel cell if left blank then it will be considered as Zero“0”. 

 Bidders are required to upload the updated financial bid in the prescribed excel 

Formatinthewww.mptenders.gov.in  atthetimeoffinalfinancialbidsubmission. 

http://www.mpeproc.gov.in/
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INSTRUCTIONSTO BIDDER 
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INSTRUCTION TO BIDDER (ITB) 

A. GENERAL INSTRUCTIONS: 

 
2.1.1.1 It is expected from bidderInstallation& Commissioning of Static Compactors and 

containers forSolid Waste Transfer Stations at various locations in the Bhopal City with Defect 

Liability Period of 1 Year including of one Year Operation and Maintenance of Compactor Machines 

and Containers. The rates shall be quoted separately for O&M of Machine and Containers. 

 

General terms of Bidding- 

 

2.1.1.2 No Bidder shall submit more than one BID for the Project. 
 

2.1.1.3 The contractor is to give the guarantee for one year against allinstallation and equipment 

defects. 

2.1.1.4 Thesuccessful bidder needs to submit performance guarantee 5.00% (Five per cent) of the 

quoted price and security deposit 5.00% (Five per cent), which will be released after completion of 

Defect Liability Period. 

2.1.1.5 The Rate should be quoted including  All  taxes (rates shall be excluding of GST, & shall be 

paid separately) and  Charges  & Nothing will be paid  extra  except  Quoted  rates.(If  any  rise  in  

tax  or  if new tax is imposed  by central or State Govt,  or any Govt authority after Tender the 

contractor is to bear thesame) 

2.1.1.6 The rates to be given for furnished complete work, all material, labour wastage, royalties, 

taxes, lease rent, transportation charges, breakage, making good any damage  to wall, ceiling, fitting 

etc, to make the original finish including painting, transportation, replacement, of any defective 

material, theft, insurance, variation in market rates, removal of rubbish dismantled material, cleaning 

of site be included in the quotedrates. 

2.1.1.7 The contractor is to arrange for storage of material & its Security arrangement during the 

installation&commissioningof work. 

2.1.1.8 The contractor should submit the  one  year  defective  part replacement guarantee, caused  

due to any reason for which no extra payment will be made except quotedrate. 

2.1.1.9 The contractor will be fully responsible for any accident, damages, losses, that occurs during 

the installation & commissioning of work. No compensation will be made by theBSCDCL. 

2.1.1.10 The contractor is to take all measures for safety and security for man & material and also  to 

follow all laborlaws. 

2.1.1.12The contractor should be registered in EPF & ESIC & necessary certificate of registration shall 

be submitted during tendering. 
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2.1.1.13 The Rates should be quoted FOR at site Bhopal. 
 

2.1.2 The Feasibility Report / Preliminary Project Report of the Project has been assessed however 

the Bidders are expected to carry out their own surveys, investigations and other Preliminary 

examination of the Project before submitting their Bids. Nothing contained in the attached 

drawings/BOQ shall be binding on the BSCDCL nor confer any right on the Bidders, and the 

BSCDCL shall have no liability whatsoever in relation to or arising out of any or all contents of 

TENDER. 

 

2.1.3 Notwithstanding anything to the contrary contained in this RFP,  the Preliminary terms specified 

in the draft Agreement shall have overriding effect; provided, however, that any conditions or 

obligations imposed on the Bidder hereunder shall continue to have effect in addition to its obligations 

under theAgreement. 

 

2.1.4 Deleted. 

 
2.1.5 The Bidder shall deposit a BID Security (EMD) of Rs.6,50,000/- (SixLakhs Fifty Thousand 

Rupees)in accordance with the provisions of thisRFP. 

a) Tender Document fee should be submittedonline. 

b) EMD should be submitted online or in the form of Online only. 

c) Performance Guarantee should be submitted the form of Bank Guarantee/FDR of any 

Nationalized or Commercial Scheduled Bank in favor CEO,BSCDCL. 

 

2.1.6 The validity period of the Bank Guarantee, shall not be less than  180  (one  hundred  and 

eighty) days from the BID Due Date, inclusive of a claim period of 60 (Sixty) days, and may be 

extended as may be mutually agreed between the BSCDCL and theBidder. 

 

2.1.7 The BID shall be summarily rejected if it is not accompanied by the BID Security. The 

BIDSecurity shall be refundable no later than 150 (one hundred and fifty) days from the BID Due Date 

except in the case of the Selected Bidder whose BID Security shall be retained till it has provided a 

Performance Security under theAgreement. 

 

2.1.8 The Bidder should submit a Power of Attorney as per the format at Appendix-III, Authorizing 

the signatory of the BID to commit theBidder. 

 
2.1.9 Any condition or qualification or any other stipulation contained in the BID shall render the BID 

liable to rejection as a non-responsiveBID. 

 

2.1.10 The BID and all communicationsin relation to or  concerning  the Bidding Documents  and the 

BID shall be in Englishlanguage. 

 

2.1.11 The documents including this  RFP  and  all  attached  documents,  provided  by the  

BSCDCL are and shall remain or become the property of the BSCDCL and are Transmitted to the 

Bidders solely for the purpose of preparation and the submission of a BID in accordance herewith. 

Bidders are to treat all information as strictly confidential and shall  not  use  it  for  any purpose  

otherthanforpreparationandsubmissionoftheirBID.TheprovisionsofthisClauseshallalsoapply 
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mutates mutandis to BIDs and all other documents submitted by the Bidders, and the BSCDCL will 

not return to the Bidders any BID, document or any information provided alongtherewith. 

 

2.1.12 This RFP is nottransferable. 

2.1.13 Any award of Project pursuant to this RFP shall be subject to the terms of Bidding 

Documents and also fulfilling the criterion as mentioned in clause  while  bidding  is  open  to 

persons from any country, the following provisions  shall  apply  then  the  Eligibility  of  such 

Bidder shall  be  subject  to  approval  of the  BSCDCL  from  national   security   and   public 

interest perspective. The decision of the BSCDCL in this behalf shall be final and conclusive and 

binding on the Bidder. The holding or acquisition of  equity  or  control,  as above, shall include 

direct or indirect holding/ acquisition, including by transfer, of the direct or indirect legal or 

beneficial ownership or control, by persons acting for themselves or in concert and in determining 

such holding or acquisition, the BSCDCL shall be guided by the principles, precedents and 

definitions  contained  in  the  Securities   and   Exchange   Board   of   India (Substantial   

Acquisition of Shares and Takeovers) Regulations, 1997, or any substitute thereof, as inforce on the 

date of such acquisition. The Bidder shall promptly inform the BSCDCL of any change in the 

shareholding, as above, and failure to do so shall render the Bidder liable for disqualification from 

the BiddingProcess. 

 
2.1.14 Not withstanding anything to the contrary contained herein, in the event that the Bid Due  
Date falls within three months of the closing of the latest financial year of a Bidder, it shall ignore 
such financial year for the purposes of its Bid and furnish all its information and certification with 
reference to the 5 (five) years or 1 (one) year, as the case may be, preceding its latest financial year. 
For the avoidance of doubt, financial year shall, for the Purposes of a Bid hereunder, mean the 
accountingyearfollowedbytheBidderinthecourseof its normal business. 

2.1.15 Any entity which has been barred by GOI or Govt of Madhya Pradesh for the similar typeof 
works, and the bar subsists as on the Bid Due Date, would not be eligible to submit theBID. 

2.1.16 The BSCDCL reserves the right to reject an otherwise eligible bidder on the basis of the 
information given in this tender document. The decision of the BSCDCL in this case shall befinal. 

Eligibility and qualification requirements of Bidder 

2.2.1 For determining the eligibility of Bidder the following shall apply: 

(a) An Bidder shall not have a conflict of interest (the “Conflict of Interest”) that affects the 

Bidding Process. Any Bidder found to have a Conflict of Interest shall be disqualified andliable for 

forfeiture of the BID Security or Performance Security as the case may be. A Bidder shall be 

deemed to have a Conflict of Interest affecting the Bidding Process,if: 

(b) A Bidder shall be liable for disqualification and forfeiture of BID Security, if  any  legal, 

financial or  technical  adviser  of  the  BSCDCL  in  relation  to  the Project is engaged by the 

Bidder, its Member or any Associate thereof, as  the case may be, in any manner formatters related  

to or incidental to such Project during the Bidding Process or subsequent to the (i) issue of the LOA 

or (ii) execution of the Agreement. In the even though such adviser is engaged  by the selected 

Bidder or Contractor, as the case may be,  after  issue  of  the  LOA or execution of the Agreement 

for matters related or incident alto the project, then notwithstanding anything to the contrary 

contained herein or in the LOA or the Agreement and without Prejudice to any other right or remedy 

or the BSCDCL, including the forfeiture and appropriation of the BID Security or Performance 

Security, as the case  may  be,  which  the  BSCDCL  may  have there  under  or  otherwise,  the  
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LOA or the Agreement, as the case may be,  shall  be  liable  to  be  terminated  without  the 

BSCDCL being liable in any manner whatsoever to the  Selected  Bidder or Contractor  for the  

same. For the avoidance or doubt, this disqualification shall not apply where such adviser was 

engaged by the Bidder, its Member or Associate in the past but its assignment expired or was 

terminated 6 (six) months prior to the date of issue of this RFP. Nor will this disqualification apply 

where such adviser is engaged after a period of 3 (three) years from the date of commercial operation 

of theProject. 

OTHER INSTRUCTIONS:- 

 

The pre-qualification / enlistment of the contractors should be valid on the last date of submission of 

tenders. In case the last date of submission of tender is extended, the pre-qualification of contractor 

should be valid on the original date of submission of tenders. The tender document as uploaded can 

be seen on website www.mpeproc.gov.in and can be downloaded free ofcost. 
 

Mode of Submission: Earnest Money Deposit 
 

Earnest Money Deposit of amount as mentioned in “NIT/ Memorandum (Annexure-I)” required to 
be submitted online only or Bank Guarantee from any Nationalized or all Commercial scheduled 
banks in the enclosed format. The EMD shall be valid  for  minimum  period  of  150  (One  Hundred 
Fifty) days from last day of submission of Tender. The EMD shall be scanned and uploaded to the 
e-Tendering website within the period of tender submission and original should be deposited in 
office ofBSCDCL. 

The EMD of all unsuccessful Bidders will be returned within thirty (30) days  of  the  Award of 
the contract to successful Bidder or after the receipt of their BGs verified from the Zonal office 
of the issuing Bank, whichever is later. No interest will be payable by the BSCDCL on the said 
amount covered under EMD/Any other SecurityDeposit. 

Interested contractor who wish to participate in the tender has also to make following payments 
through online payment only. 

Cost of Tender Document –Rs.  30,000/-   tobe submit online only/- e- Tender Processing Fee – As 

applicable for MPEPROCportal. 

EMD/ Tender document fees should be submitted online or in the form of Bank Guarantee against 
EMD, Cost of Tender Document and, e-Tender Processing Fee online payment receipt accordingly, 
shall be placed in single sealed envelope superscripted as “Earnest Money, Cost of Tender  
Document and Cost of e-Tender Processing Fee” with name of work and due date of opening of the 
tender also mentioned thereon. 

 

Copy of pre-qualification/enlistment letter and certificate of work experience (if required) and other 
documents as specified in the tender shall be scanned and uploaded to the e-Tendering website 
within the period of tender  submission  and  certified  copy  of  each  shall  be deposited in a 
separate envelope marked as “OtherDocuments”. 

Both the envelopes shall  be  placed  in  another  envelope  with  due mention of Name of work,  
date & time of opening of tenders and to be submitted in the office of BSCDCL after last date & 
time of submission oftender. 
Online technical tender documents submitted by intending bidders shall be opened onlyof  those 
Bidders, who’s Earnest Money Deposit, Cost of Tender Document and  e-Tender Processing Fee 
and other documents placed in the envelope are found in order. The Price tender of those Bidders 
whose documents found to be in order shall be opened.  The date  of  opening  of price tender 
shall be informed to theBidder. 

 

http://www.mpeproc.gov.in/
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The tender submitted shall become invalid if: 

 The Bidder is found ineligible/if any document is foundfake. 

 The Bidder does not upload all the documents (including GST registration) as 
stipulated in the tender document. 

 If any discrepancy is noticed between the documents as uploaded at the time of 
submission of tender and hard copies as submitted physically in the office of tender 
openingauthority. 

 
VALIDITYOF TENDER 

 

The tender for the works shall remain open for acceptance  for a period of Ninety (90) days from the 
date of opening of financial tender. If any Bidder withdraws his tender before the said period or issue 
of letter of acceptance, whichever is earlier, or makes any modifications in the terms and conditions 
of the tender which are not acceptable  to  the BSCDCL, then the BSCDCL shall, without prejudice 
to any other right or remedy, be at liberty to forfeit the said earnest money as aforesaid. Further the 
Bidders shall not be allowed to participate in the retendering process of  work. 

ACCEPTANCE OF TENDER 
 

BSCDCL reserves the right to reject any orall  the  tenders  in  part or full without  assigning any 
reason whatsoever. BSCDCL does not bind itself to accept the lowest  tender.  The BSCDCL 
reserves the right to award the work to a single party or split the work amongst two or more 
parties as deemed necessary without assigning any reason thereof. The  Contractor  is  bound to 
accept the part  work  as  offered  by  BSCDCL  after  split  up  at  the  quoted/negotiated rates. 

The tenders shall be strictly as per the conditions of contract. Tenders with any additional 
condition(s)/modifications shall be rejected. 
The witnesses to the Tender/Contract Agreement shall be other than the Bidder/ Bidders 
competing for this work and must indicate full name, address, and status/occupation with dated 
signatures. 
The acceptance of tender will rest with the BSCDCL who does not bind itself to accept  the  
lowest tender and reserves to itself the right to reject any or all the tenders received without 
assigning any reason thereof. Tenders in which, any of the prescribed conditions are not fulfilled 
or found incomplete in any respect are liable to berejected. 

On acceptance of tender, the name of the accredited representative(s) of the contractor who would 
be responsible for taking instructions from Engineer-in-Charge or its authorized representative 
shall be intimated by the contractor within 07 days of issue date of letter of Awards by BSCDCL. 

 
The Bidder shall not be permitted to tender for works if his near relative is posted in the project 
office or concerned Zonal Office of the BSCDCL. Thecontractor  shall  also  intimate  the  names 
of persons who are working with him in any capacity or are subsequently employed by  him and 
who are near relatives to any of the officers in BSCDCL. Any breach of  this condition by the 
Bidder would render him liable to the withdrawal of the work awarded to him and forfeiture of 
Earnest Money and Security Deposit. This may also debar the contractor from tendering for future 
works underBSCDCL. 
For the purpose of operation of this clause a near relative shall mean wife, husband, parents, 
grandparents, children, grandchildren, brothers, sisters, uncles, aunts, cousins and their 
corresponding in-laws 

 

The time  of  completion  of  the  entire  work,  as  contained  in  contract shall be  as  mentioned 
in  “Memorandum  -  Annexure-I”,   which shall  be reckoned from the 10th  day after issue of   
the letter of  Award by the  BSCDCL.  Canvassing whether  directly  or  indirectly,  in  connection 
with Bidders is strictly prohibited and the tenders submitted by the contractors who resort to 
canvassing will be liable forrejection. 
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The tender award,  execution  and  completion  of  work  shall  be  governed  by tender  

documents consisting of (but not limited to) Letter of Award/Letter of work order, Bill of 

Quantities,  Special  Conditions  of  Contract,        General      Conditions      of Contract, 

Specifications & Drawings. No claim whatsoever against the foregoing shall be entertained. 

The drawings with the tender documents are Tender Drawing and are indicative only. 

 

ADDENDA/ CORRIGENDA 

Addenda/Corrigenda to the tender documents may be issued prior to the  date of submission of  

the tender to clarify or effect modification in specification and/or contract terms included in 

various tender documents. The Bidder shall suitably take into consideration such 

Addenda/Corrigenda while submitting his tender. The Bidder shall return such Addenda/ 

Corrigenda duly signed and stamped as confirmation of its receipt & acceptance and submit  

along with the tender document. All addenda/ Corrigenda shall be signed and stamped on each 

page by the Bidder and shall become part of the tender and contractdocuments. 

SITE VISIT AND COLLECTING LOCAL INFORMATION 

Before tendering, the Bidders are advised to visit the site, its surroundings to assess and satisfy 

themselves about the local conditions such as the working and other constraints at site, approach 

roads to the site, availability of water & power supply, application of taxes, duties and levies as 

applicable &any other relevant information required   by   them   to   execute   complete   scope of 

work. The Bidder may obtain all necessary information as to risks, weather conditions, 

contingencies & other circumstances (insurgencies etc.) which may influence or affect  their 

tender prices. Bidder shall be deemed to have considered site conditions whether he  has  

inspected it or not and to have satisfied himself in all respect before quoting his rates and no  

claim or extra charges whatsoever in this regard shall be entertained / payable by the BSCDCL at 

a laterdate. 

 

APPROVAL OF TEMPORARY / ENABLING WORKS 

 

The setting and nature of all offices, huts, access road to the work areas and all other temporary 

works as may be required for the  proper execution  of  the  works  shall  be  subject  to  the  

approval of the Engineer-in-charge. All the equipments, labour, material including cement, 

reinforcement and the structural steel required for the enabling/ temporary works associated with the 

entire Contract-shall have to be arranged  bythe  Contractor  only.  Nothing  extra   shall  be  paid  to 

the Contractor on thisaccount. 

CLARIFICATION AFTER TENDER SUBMISSION 

Bidder‟sattention isdrawn to thefactthatduring  the   period,  the tendersare  under consideration, the 

Bidders are advised to refrain from contacting by any means, the BSCDCL  and/or his employees/ 

representatives on matters related to the tender under consideration and that  if necessary, BSCDCL 

will obtain clarifications in writing or as may be necessary. The tender evaluation and process of 

award of works is done by duly authorized Tender Scrutiny Committee and this committee is 

authorized to discuss and get clarification from theBidders. 

ORDER OF PRECEDENCE OF DOCUMENTS 

 
In case of difference, contradiction, discrepancy, with regard to conditions of contract, 
Specifications, Drawings, Bill of quantities etc. forming part of the contract, the following shall 
prevail in order of precedence. 
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Letter of Award, along with statement of agreed variations and its enclosures, if  any. description 

of Bill of Quantity / Schedule of  Quantities.  Special Condition of Contract.Technical  

specifications (General,  Additional and  Technical Specification) as given in   Tenderdocuments. 

 

General Conditions of Contract. Drawings, BSCDCL specifications (as specified in Technical  

Specification  of  the  Tender) update  with  correction   slips   issued   up   to   last   date of receipt of 

tenders. 
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SECTION-3 
 

CLAUSES OFCONTRACT 
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CLAUSES OF CONTRACT(CC) 

 
DEFINITIONS 

 

The Contract means the documents forming the tender and acceptance thereof  and the 
formal  agreement  executed  between  the  competent  authority  on  behalf  of BSCDCL  
and the contractor, together with the documents referred to therein including these 
conditions, the specifications, 

designs, drawings and instructions issued from time to time by the Engineer-in- Charge and 
all these documents taken together, shall be deemed to form one contract and shall be 
complementary to one another. 

Bhopal Smart City Development Corporation Limited, hereinafter called 'BSCDCL' propose 
to get the works executed as mentioned in the Contract on behalf of Owner/ Client as 
Implementing agency/Executing Agency. 

 

3.1 In the contract, the following expressions shall, unless the context otherwise requires, 

have the meanings, hereby respectively assigned to them:- 
 

APPROVAL means approved in writing including subsequent written confirmation of 
previous verbal approval. 

 

BILL OF QUANTITIES or SCHEDULE OF QUANTITIES means the priced and 
completed Bill of Quantities or Schedule of Quantities forming part of the tender. 

 

CONTRACTOR shall mean the individual, firm, LLP or company, whether incorporated or 
not, undertaking the works and shall include the legal personal representative of such 
individual or the persons composing such firm or LLP or company, or the successors  of  
such firm or company and the permitted assignees of such individual, firm orcompany. 

 
CONTRACT VALUE means the sum for which the tender is accepted as per the letter of 
Award. 

 

DRAWINGS mean the drawings referred to in the contract document including 
modifications if any and such other drawings as may from time to time be furnished and/ or 
approved by BSCDCL. 

 
DATE OF COMMENCEMENT OF WORK: The date of start of contract shall be 
reckoned from 10 days after the date of issue of letter of Award. 

 

ENGINEER-IN-CHARGE means the Engineer of BSCDCL who shall supervise and be in-
charge of the work. 

 

LANGUAGE: All documents and correspondence in respect of this contract shall be in 
English Language. 

 
i)“LETTER OF AWARD” shall mean BSCDCL‟s letter or notification conveying its 

acceptance of the tender subject to such conditions as may have been stated therein. 
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MONTH means English Calendar month „Day‟ means a Calendar day of 24 Hrs each. 

BSCDCL shall means Bhopal Smart City  Development  Corporation Limited,  a 

company   registered   under   the   Indian   Company   Act,   with    its registered   

office at  Near  Natraj  Petrol  Pump,  Sector  A,  Berkheda,  Bhopal, Madhya Pradesh 

462023  or its Administrative officers or its engineer or other employees authorized to 

deal with any matter with which these persons are concerned on itsbehalf. 

 

OWNER/ CLIENT means the Government, Organization, Ministry, Department, 

Society, Cooperative, JV Entities (whether incorporated or unincorporated or registered 

as the case may be) etc. who has awarded the work/ project to BSCDCL and/ or appointed 

BSCDCL as Implementing / Executing Agency/ Project Manager and/ or for whom 

BSCDCL is acting as an agent and on whose behalf BSCDCL is entering into the contract 

and getting the work executed. 

 

SCHEDULE(s) referred to in these conditions shall mean the standard schedule of rates 

of the government mentioned in the Memorandum (Annexure-I) with the amendments 

thereto issued up to the date of receipt of the tend8er. 

 

ii) SITE means the lands and other places on, under, in or through Which the works are       

to be executed or carried out and any other lands or places provided by 

BSCDCL/client/owner or used for the purpose of thecontract. 

 

iii) TENDER means the Contractor‟s priced offer to BSCDCL for the execution and 

completion of the work and the remedying of any defects therein in accordance with the 

provisions of the Contract, as accepted by the Letter of Award or Award letter. The word 

TENDER is synonymous with Tender and the Word TENDER DOCUMENTS with 

“Tendering Documents” or “offerdocuments”. 

 

WRITING means any manuscript typed written or printed statement under or over  

signature and/or seal as the case maybe. 

 

Works or Work shall unless there be something either in the subject or context 

repugnant  to such construction, be construed and taken to mean the works by or by virtue 

of the contract contracted to be executed whether temporary or permanent, and whether 

original, altered, substituted oradditional. 

The headings in the clauses/ conditions of tender documents are for convenience only and 

shall not be used for interpretation of the clause/ condition. 
Words imparting the singular meaning only also include the plurals and vice versa where 
the context requires. Words importing persons or parties shall include firms and 
corporations and organizations having legal capacities. 
 
Operation and Maintenance:-In this tender compactor machine and container shall be 
covers the Operation and Maintenance for period of one Year. Each machine are working 
from morning 08:00AM to 11:00PM all days are working and each machine will have an 
operator and helper for the Operation and Maintenance period. If there is any replacement 
of staff at site will intimate to BSCDCL. For O&M, will submit the Operation and 
Maintenance schedule and take approval from Engineer-in-charge of BSCDCL. The 
payment for O&M shall be quoted separately in BOQ on Quarterly basis. Payment shall 
be pay on quarterly basis. If necessary of extra staff or night shift or emergency basis, as 
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per site requirement/urgency, the rate shall be taken on pro-data basis, and that shall be 
paid separately from quoted rates after approval of Engineer-in-charge. The operation and 
maintenance for this tender shall be directly transferred to Bhopal Municipal Corporation. 
 
Excepted Risk are risks due to riots (other than those on account of contractor‟s 
employees), war (whether declared or not) invasion, act of foreign enemies, hostilities, 
civil war, rebellion revolution, insurrection, military or usurped power,  any  acts  of  
Government,  damages from aircraft, acts of God, such as earthquake, lightening and 
unprecedented floods, and  other causes over which the contractor has no control and 
accepted as such by the BSCDCL or causes solely due to use or occupation by 
Government of the part  of  the  works  in  respect of which a certificate of completion has 
been issued or a cause solely due to BSCDCL‟s faulty design ofworks. 

Market Rate shall be the rate as decided by the Engineer-in-Charge on the basis of the 
prevailing cost of materials and labour at the site where the work is to be executed plus the 
percentage mentioned elsewhere in the tender document to cover, all overheads and  
profits. 

 

PERFORMANCE GUARANTEE: 
 

“Within 30 (Thirty) days from the date of issue of letter of Award or within such 
extended time as may be granted by BSCDCL in writing, the contractor shall submit to 
BSCDCL an irrevocable performance bank guarantee in the form appended, from  any  
Nationalized Bank or all Commercial schedule bank equivalent to 5 % (Five per cent 
only) of the  contract value for the due and proper execution of the Contract.  The  
Performance Guarantee shall be initially valid up to the stipulated date of completion 
plus 60 days  beyond that. In case the time for completion of works gets extended, the 
contractor shall get the validity of Performance Guarantee extended to cover such 
extended time for completion ofwork. 

 
BSCDCL reserve the right of forfeiture of the performance guarantee in the event of the 
contractor‟s failure to fulfill any of the contractual obligations or in the event of 
termination of contract as per terms and conditions of contract. 

Performance guarantee shall be returned after completion of Defect Liability Period. 
 

In case the contractor fails to submit the performance guarantee of the requisite amount 
within  the  stipulated   period   or   extended   period,   letter   of   Award automatically   
will stand withdrawn and EMD of the contractor shall beforfeited. 

 

SECURITY DEPOSIT/ RETENTION MONEY 

The Security deposit or the retention money shall be deducted from  each  running bill of  
the contractor @ 5% (five per cent only) of the gross value of the Running Account bill. 
Earnest money shall be adjusted first in the security deposit and further recovery  of  
security deposit shall commence only when the upto date amount of security deposit  
exceeds the earnest money deductible under  this clause. No Interest shall be paid on  
amountsodeducted. 
Security deposit will be released after completion of Defect Liability Period. 

The release/refund of security deposit of the contractor shall be subject to the 

observance/compliance of the conditions as under and whichever is later: 
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a) Expiry of  the  defect  liability  period  in  conformity  with  provisions  contained in 

clause (Defect liability clause). The expiry of defect liability period shall be extended 

from time to time depending upon extension of time granted byBSCDCL. 

The contractor produces a clearance certificate from the labour  office.  As  soon  as the 
work is  virtually completed, the contractor shall  apply for the labour clearance 
certificate  to the Labour Officer under intimation to the Engineer-in-Charge. The 
Engineer-in-Charge, on receipt of the said communication, shall write to the Labour 
Officer to intimate if any complaint is pending against the contractor in respect of the 
work. If no complaint is pending, on record till after 3 months after completion of the 
work and/or  no communication is received from the Labour Officer to this effect till six 
months after the date of completion, it will be deemed to have received the 
clearancecertificate. 

 

3.2 BSCDCL reserves the right of part or full forfeiture of security deposit in addition 

to other claims in the event of contractor‟s failure to fulfill any of the contractual 

obligations or in the event of termination of contract as per terms and conditions 

ofcontract. 

DEVIATIONS / VARIATIONS EXTENT AND PRICING 
 

The Engineer-in-Charge shall have power (i) to make any alterations in, omissions from, 
additions to or substitutions for, the original specifications, drawings, designs and 
instructions that may appear to him to be necessary during the progress of the work, (ii) 
to omit part of the works in case of non-availability of a portion of the site or for any 
other reasons and the contractor shall be bound to carry out the works in accordance with 
any instructions given to him in writing signed by the Engineer-in- Charge and such 
alterations, omissions, additions, or substitutions shall form part of the contract as if 
originally provided therein and any altered, additions or substituted works which the 
contractor may be directed to do in the manner specified above as part of the work, shall 
be carried out by the  contractor on the same conditions in all respects including price on 
which he agreed to do  the main work except as hereunderprovided: 

The time for the  completion  of  the  work  shall,  in  the  event  of  any  deviations  
resulting in additional cost over the tendered value sum being ordered be extended, if 
requested by the contractor, as follows: in the proportion which the additional cost of the 
altered, additional or substituted work bears to the original tendered value plus 25% of 
the time calculated in (i) above or such further additional time as may be considered 
reasonable by theEngineer-in-Charge. 

However, In the case of extra item(s), (items that are completely new, and are in addition 
to the items contained in the contract, and not included in the schedule of rates (as 
mentioned in Memorandum (Annexure-I)), the contractor  may  within fifteen  days  of  
receipt  of order or occurrence of the item(s) claim rates, supported by proper analysis, 
for the work and the engineer-in-charge shall within one month of the receipt of the 
claims supported by analysis, after giving consideration to the analysis of the rates 
submitted by the contractor, determine the rates on the basis of the market rates and the 
contractor shall be paid in accordance with the rates sodetermined. 

In the case of substituted items (items that are taken up with partial substitution or in lieu  
of items of work in the contract), the rate for the agreement item (to be substituted) and 
substituted item shall also be determined in the manner as mentioned in the 
followingpara: 



22 
 

If the market rate for the substituted item so determined is more than the market rate of 
agreement item (to be substituted), the rate payable to the contractor for the substituted  
itemshall be the rate for the agreement item (to be substituted) so increased to the extent 
of the difference between the market rates of substituted item and the agreement item (to 
be substituted). 

 
If the market rate for the substituted itemsodetermined is less than  the  market rate of  
the agreement (to be substituted), the rate payable to the contractor for the substituted 
item shall be the rate for the agreement item (to be substituted) so decreased to the extent 
of the difference between the market rates of substituted item and the agreement item (to 
be substituted) 

In the case of contract item(s), substituted item(s), contract cum substituted items, which 
exceed the limits laid down in Memorandum (Annexure-I), the contractor shall within 
fifteen days of  receipt  of  order  of  occurrence  of  the  excess,  claim  revision  of  the 
rates, supported by proper analysis for the work in excess of the above mentioned limits, 
provided that if the rates so claimed are in excess of the rates specified in the scheduled 
of quantities, the Engineer-in-Charge shall within one month of receipt of  the  claims 
supported by analysis, after giving consideration to the analysis of the rates submitted by  
the Contractor, determine the rates on the basis of the market rates and the contractor 
shall be paid in accordance with the rates sodetermined. 

 

The provisions of the preceding paragraph shall also apply to the decrease in the rates of 
items for the work  in  excess  of  the  limits  laid  down  in  Memorandum (Annexure-I),  
and the Engineer-in-charge shall after giving notice of the contractor within one month of 
occurrence of the excess and after taking into consideration any reply received from him 
within fifteen days of the receipt of the notice revise the rates for the work in question  
within one month of the expiry of the said period of fifteen days having regard to the 
market rates. 

 
The contractor shall send to the Engineer-in-Charge once every three months, an up to 
date account giving complete details of all claims for additional payments to which the 
contractor may consider himself entitled and of all additional work ordered by the 
Engineer- in-Charge which he has executed during the preceding quarter failing which 
thecontractorshall be deemed to have waived his right. However, the Engineer-in-charge 
may authorize consideration of such claims on merits. 

  

For the purpose of operation of Memorandum (Annexure-I), the following works 

shall   be treated as works relating to foundation unless and otherwise defined in 

theContract: 

 

Any operation incidental to or necessarily has to be in contemplation of Bidder while 

filling, tender or necessary for proper execution of the item included in the Schedule of 

quantities or in the schedule of rates mentioned above, whether or not specifically 

indicated in the description of the item and the relevant specifications shall be deemed  to  

be  included  in the rates quoted by the  Bidder  or  the  rate given in the said schedule or 

rates as the case may be Nothing extra shall be admissible for suchoperations. 
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ESCALATION 

 
No claim on account of any escalation on whatsoever ground shall be entertained at any 
stage of works. All rates as per Bill of Quantities (BOQ) quoted by contractor shall be 
firm and fixed for entire contract period as well as extended period for completion of the 
works. No escalation shall be applicable on this contract. 

COMPENSATION FOR DELAY 

If the contractor fails to maintain the required progress in terms of clauseor relevant 

clause of GCC & Special Conditions of Contract, to complete the work and clear the site 

on or before the contract or extended date of completion, he shall,  without  prejudice  to  

any other right or remedy available under the law to the BSCDCL on account of such 

breach, pay as agreed compensation the amount calculated at the rates stipulated below 

as the Engineer in charge (whose decision in writing shall be  final and  binding) may 

decide on the amount of tendered value of the work for every completed day / week (as 

applicable) that the progress remains below that specified in Clause or the relevant clause 

in GCC & Special Conditions of Contract or that the work remainsincomplete. 

This will also apply to items or group of itemsfor  which  a  separate  period  of  
completion has beenspecified 

i) Compensation for delayofwork @1.5% per month delay to be computed 
on dailybasis. 

Provided always that the total amount of compensation for delay to be paid under this 
Condition shall not exceed 10% of the Tendered  Value  of  work  or  of  the Tendered 
Value of the item or group of items of work for which a separate period of completion is 
originally given. The amount of compensation may be adjusted or set- off against any 
sum payable to the Contractor under this or any other contract withBSCDCL. 

In case, the contractor does not achieve a  particular  milestone  mentioned elsewhere in  
the tender document, or the re-scheduled milestone(s) the amount shown against that 
milestone shall be withheld, to be adjusted against the compensation levied at the final 
grant of Extension of Time. With-holding of this amount or failure to achieve a 
milestone, shall be automatic without any notice to the Contractor. However, if the 
contractor catches up with the progress of work on the subsequent milestone(s), the 
withheld amount shall be released. In case the contractor fails to make up for the delay in 
subsequent milestone(s), amount mentioned against each milestone missed subsequently 
also shall be withheld. However, no interest, whatsoever, shall be payable on such 
withheldamount. 

 

ACTION IN CASE WORK NOT DONE AS PER SPECIFICATIONS 

 

All works under or in course of execution or executed in pursuance of the contract, shall 
at all times be open and accessible to the inspection and supervision of the Engineer-in-
charge, his authorized subordinates in charge of the work and all the superior  officers,  
officer  of the Quality Assurance Unit of the BSCDCL or  any  organization  engaged  by  
the  BSCDCL for Quality Assurance and the contractor shall, at all times, during the 
usual working hours and at all other times at which reasonable notice of  the  visit  of  
such  officers has been given to the contractor, either himself be present to receive orders 
and instructions or have a responsible agent duly accredited in  writing,  present  for  that 
purpose. Orders given to the Contractor‟sagent shall be  considered  to have  the  same 
force as if they had been given to the contractor himself. If it shall appear to the Engineer- 
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in-charge or his authorized subordinates in-charge of the work or to the officer of Quality 
Assurance or his subordinate officers or the officers of the organization engaged by the 
BSCDCL for Quality Assurance or his subordinate officers, that any work has  been 
executed with unsound, imperfect, or unskillful workmanship, or with materials or 
articles provided by him for the execution of the work which are unsound or of a quality 
inferior to that contracted or otherwise not in accordance with the contract, the contractor 
shall, on demand in writing which shall be made within twelve months of the completion 
of the work from the Engineer-in-Charge specifying the work, materials or articles 
complained of notwithstanding that the same may have been passed, certified and paid 
for  forthwith rectify, or remove and reconstruct the  work so specified in  whole or in 
part, as the case  may require or as the case may be, remove the materials or articles so 
specified and provide other proper and suitable materials or articles at his own charge and 
cost. In the event of the failing to do so within a period specified by the Engineer-in-
Charge in his demand  aforesaid, then the contractor shall be liable to pay compensation 
at the same rate as given   in this tender document (for non-completion of the work in 
time) for this default. In such case the Engineer-in-Charge may not accept the item  of  
work  at  the  rates applicable  under the contract but may accept such items at reduced 
rates as the Engineer in charge may consider reasonable during the preparation of on 
account bills or final bill if the item is so acceptable without detriment to the safety and 
utility of the item and the structure or he may reject the work outright without any 
payment and/or get it and other connected and incidental items rectified, or removed and 
re-executed at the risk and cost  of  the  contractor. Decision of the Engineer-in-Charge to 
be conveyed in writing in respect of the same will be final and binding on thecontractor. 

ACTION IN CASE OF BAD WORK 

If it  shall  appear  to  the  Engineer-in-Charge  or  his  authorized  representative  in 

charge of the work or to the Chief Technical Examiner or to any other inspecting agency 

of Government/ State Government/  Owner  where  the  work  is  being executed, that any  

work has been executed with unsound, imperfect, or unskillful workmanship or with 

materials of any inferior description, or that  any materials or articles provided by him for  

the execution of the work are unsound or of a quality inferior to that contracted for or 

otherwise not in accordance with the contract, the contractor shall on demand in writing 

which shall be made within twelve months of the completion of the work from the 

Engineer-in-Charge specifying the work, materials or articles complained  of 

notwithstanding that the same may have been passed, Certified and paid for  forthwith 

rectify, or remove and reconstruct the work so specified in whole or in part as the case 

may require or as the case may be, remove the materials or articles so specified and  

provide  other proper and suitable materials or articles at his own  proper charge  and  

cost,  and  in the event of  his failing to do so within a period  to be specified by the 

Engineer-in-Charge  in his demand aforesaid while the contractor failure to do so shall  

continue,  the Engineer-in- Charge may rectify or remove and re-execute the work or 

remove and replace with others, the material or articles complained of as the case may be 

at the  risk  and expense in all respects of thecontractor. 

CANCELLATION/DETERMINATION OF CONTRACT IN FULL OR PART 
 

SubjecttotheprovisionscontainedinthisclausetheEngineer-in-Charge may, without 
prejudice to his any other rights or remedy against the contractor in respect of any delay, 
inferior workmanship, any claims for damages and / or any other provisions of this 
contract or otherwise, and whether the date of completion has or has not elapsed, by 
notice in writing absolutely determine the contract in any of the followingcases: 
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If the contractor having been given by the Engineer-in-Charge a notice in writing to 
rectify, reconstruct or replace any defective work or that the work is being performed in 
an inefficient or otherwise improper or un-workmanlike manner shall omit to comply 
with the requirement of such notice for a period of seven days thereafter; or 

If the contractor has, without reasonable cause, suspended the progress  of  the work or 
has failed to proceed with the work with due diligence so that in the opinion of the 
Engineer-in-Charge (which shall be final and binding) he will be unable to secure 
completion of the work by the date for completion and continues to do so after a notice in 
writing of seven days from the Engineer-in-Charge;or 

If the  contractor  fails  to  complete  the  work  within  the  stipulated  date  or  items of 
work with individual  date  of  completion,  if  any  stipulated,  on  or  before  such 
date(s)  of completion and does not complete them within the period specified in a notice 
given in writing in that behalf by the Engineer-in-Charge;or 

If the contractor persistently neglects to carry out his obligations under the contract and / 
or commits default in complying with any of the terms and conditions  of  the contract  
and does not remedy it or take effective steps to remedy it within  7  days after a notice in  
writing is given to him in that behalf by the Engineer-in-Charge; or 

 
If the contractor shall offer or give or agree to  give to  any person in  BSCDCL service 
or  
toanyotherpersononhisbehalfanygiftorconsiderationofanykindasaninducementorreward 
for doing or forbearing to do or for having done or forborne  to do  any action relation to 
the obtaining or execution of this or any other contract for BSCDCL; or If the contractor 
shall enter into a contract with BSCDCL in connection with which commission has been 
paid or agreed to be paid  by him  or to his knowledge, unless the particulars of  any such 
commission and the terms of payment thereof have been previously disclosed in writing 
to the Engineer-in-Charge;or 

If the contractor shall  obtain  a  contract  with  BSCDCL  as  a  result  of  wrong 
tendering or other non-bona-fide methods of competitive tendering or commits breach of 
Integrity Pact; or If the contractor being an individual, or if a firm, any partner thereof 
shall at any time be adjudged insolvent or have a receiving  order or order for 
administration of his  estate made against him or shall take any proceedings for 
liquidation or composition (other than a voluntary liquidation for the purpose of 
amalgamation or reconstruction) under any Insolvency Act for the time being in force or 
make any conveyance or assignment of his effects or composition  or  arrangement  for  
the  benefit  of  his creditors or purport so to  do, or if any application be made under any 
Insolvency Act for the time being in force for the sequestration of his estate or if a trust 
deed be executed by him for benefit of his creditors; or If the contractor being a 
company, shall pass a resolution or the Court shall make an order for the winding up of 
the company, or a receiver or manager on behalf of the debenture holders or otherwise 
shall be appointed or circumstances shall arise which entitle the Court or debenture 
holders to appoint a receiver or manager; or If the contractor shall suffer an execution 
being levied on his goods and allow it to  be continued for a period of   21 days,or. 

 

If the contractor  assigns,  transfers,  sublets  (engagement  of  labour  on  a  piece-work  
basis or of the labour with materials not to be incorporated in the work, shall not be 
deemed to be subletting) or otherwise parts with or attempts to assign, transfer sublet or 
otherwise parts with the  entire  works  or  any  portion  thereof  without  and  prior 
written approval  of theEngineer-in-Charge. 
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When the contractor has made himself  liable  for  action  under  any  of  the  cases  

aforesaid, the Engineer-in-Charge may without prejudice to any other right  or  remedy 

which shall have accrued or shall accrue hereafter to BSCDCL, by a notice in writing to 

cancel  the  contract  as  whole  or  only  such  items  of  work  in  default  from  the 

Contract, the Engineer-in-charge shall havepowers: 
The Engineer-in-charge shall determine the amount, if any, is recoverable from the 
contractorforcompletionofthepartwork/partincompleteworkofanyitem(s)takenout of his 
hands and execute at the risk and cost of the contractor, the liability of contractor on 
account of loss or damage suffered by BSCDCL because of action under  this  clause 
shall not exceed 10% of the tendered value ofthe work. 

To determine or rescind the contract as aforesaid (of which termination or rescission notice 
in writing to the contractor under the hand of the Engineer-in-Charge shall be conclusive 
evidence). Upon such determination or rescission the full security deposit recoverable 
under the contract and performance guarantee shall be  liable  to  be  forfeited  and  un-used 
materials,constructionplants,implements,temporarybuildings,etc.shallbetakenoverandshall 
be absolutely at the disposal of the BSCDCL. If any portion of the Security Deposit has not 
been paid or received it would be called for and forfeited; and/ or 

To employ labor paid by the BSCDCL and to supply materials to carry out the work or any 
part of the work debiting the contractor with the cost of the labour and the price of the 
materials of the amount of which cost and price certified by the Engineer-in-Charge shall be 
final and conclusive) against the contractor and crediting him with the value of  the  work  
done in all respects in  the same manner and at the same rates as if it had been carried out 
by the contractor under the terms of his contract. The certificate of the Engineer-in- Charge 
as to the value of the work done shall be final and conclusive against the contractor 
provided always that action under the sub-clause shall only be taken after giving notice in 
writing to the contractor. If the expenses  incurred  by  the  BSCDCL  are  less  than  the  
amount  payable   to the contractor at his agreement rates, the difference shall not be paid to 
the contractor; and/ or 

After giving notice to the contractor to measure up the work of the contractor and to take 

such whole, or the  balance or part thereof  as shall be un-executed or delayed with  

reference  to  the General Conditions of Contract and/  or  relevant  clause  of Condition  

Special  of Contract, out of his hands and to give it to another contractor to complete in 

which case any expenses which may be incurred in excess of the sum which would have 

been paid to the original contractor if the whole work had been executed by him (of the 

amount of which excess the certificate in writing of  the Engineer-in-Charge  shall be final 

and  conclusive)  shall be borne and paid  by the original contractor and may be deducted 

from any money due  to him by BSCDCL under his contract or on any other account 

whatsoever or from his  securitydeposit 

or the proceeds of sales of unused materials, construction plants, implements temporary 

buildings etc. thereof or a sufficient part thereof as the case may be. If the expenses 

incurred  by the BSCDCL are less than the amount payable to the contractor at his 

agreement rates, the difference shall not be paid to the contractor; and/or By a notice in 

writing to withdraw from the contractor any items or items of work as the Engineer-in-

charge may determine in his absolute discretion and get the same executed at the risk and 

cost of thecontractor. 

Any excess expenditure incurred  or  to  be  incurred  by  BSCDCL  in  completing the 
works or part of the works or the excess loss or damages suffered or may be suffered by  
BSCDCL  as aforesaid after allowing such credit shall without prejudice to any other right 
or remedy available to BSCDCL in law be recovered from any moneys due to the 
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contractor on any account, and if such moneys are not sufficient the contractor shall be 
called upon in writing and shall be liable to pay the same within 30days. 

If the contractor shall fail to pay the required sum within the aforesaid period of 30 days, 

the Engineer-in-Charge shall have the right to sell any or all of the contractors unused 

materials, constructional plant, implements, temporary buildings, etc. and apply the 

proceeds of sale thereof towards the satisfaction of any sums due from the contractor under 

the contract and if thereafter there be any balance outstanding from the contractor, it shall 

be recovered in accordance with the provisions of the contract and law. 

Any sums in excess of the amounts due to BSCDCL and unsold  materials, constructional  
plant etc. shall be returned to the  contractor,  provided  always  that  if  cost  or  anticipated 
cost of completion by BSCDCL of the works or part of the works is less than the amount 
which the contractor would have been paid had he completed the works or part of the 
works, such benefit shall not accrueto the contractor. 

In the event of anyone or more of the above courses being  adopted  by the Engineer-in- 
Charge the contractor shall have no claim to compensation for any loss sustained by him 
by reasons of his having purchased  or  procured  any materials  or  entered  into  any 
engagements or made any advances on account or with a view to  the execution of  the 
work  or the performance of the contract. And in case action is taken under any of the 
provision aforesaid the contractor shall not be entitled to recover or be paid any sum for  
any work thereof or actually performed under this contract unless  and  until  the  
Engineer-in-Charge has certified in writing the performance of such work and the  value  
payable  in respect thereof and he shall only be entitled to be paid the value so certified. 
Provided further that if any of the recoveries to be made, while taking action as above, are 
in excess of the security deposit forfeited, these shall be Limited to the amount by which 
the excess  cost incurred by the BSCDCL exceeds the security deposit soforfeited. 

 

CONTRACTOR LIABLE TO PAY COMPENSATION EVEN IF ACTION NOT 
TAKEN UNDER CLAUSE OF AGREEMENT 

 

In any case in which any of the powers conferred upon the Engineer-in-Charge by  
relevant clause thereof, shall  have  become  exercisable  and  the  same  are  not  
exercised, the non-exercise thereof shall not constitute  a  waiver  of  any  of  the 
conditions hereof and such  powers  shall  notwithstanding  be  exercisable  in  the 
event  of  any  future  case  of  default  by  the  contractor  and  the  liability  of  the 
contractor   for compensation shall remain unaffected. In the event of the  Engineer- in-
Charge  putting in force all or any of the powers vested in him under any clause he 
may, if he so desires after giving a notice in writing to the contractor, take possession of 
(or at the sole discretion of the Engineer-in-Charge which shall be final and binding on 
the contractor) use as on hire (the amount of the hire money being also  in  the  final  
determination  of  the Engineer-in-Charge) all or any tools, plant, materials and stores, 
in  or  upon  the works, or the site thereof belonging to the contractor, or procured by 
the contractor and intended to the used for the execution of the work/or any part 
thereof, paying or allowing for the same in account at the contract rates, or in the case 
of these not being applicable,   at current market rates to be certified by the Engineer-
in-Charge,  whose  certificate  thereof shall  be  final and  binding  on  the  contractor  
and/or  direct  the  contractor,  clerk of the works, foreman or other authorized agent to 
remove such tools, plant, materials, or stores from the premises (within a time to be 
specified in such notice) in the event of the contractor failing to comply with any such 
requisition, the Engineer-in- Charge may remove them at the contractor‟s expense or 
sell them by auction or private sale on account of the  contractor  and  his  risk  in  all  
respects  and  the  certificate  of  the Engineer-in-Charge as to the expenses of any such 



28 
 

removal and the amount of the proceeds and expenses of any such sale shall be final 
and conclusive against the  contractor. 

CARRYING OUT PART WORK AT RISK & COST OF CONTRACTOR 
 

If contractor: 
At any time makes default during currency of work or  does  not  execute  any part of the  
work with due diligence and continues to do so even after a notice in writing of 7 days in 
this respect from the Engineer-in-Charge;or 
Commits default in complying with any of the terms and conditions of the contract and does 
not remedy it or takes effective steps to remedy it within 7 days  even  after  a  notice  in 
writing is given in that behalf by the Engineer-in- Charge;or 
Fails to complete the work(s) or items of work with individual dates of completion, on or 
before the date(s) so determined, and does not complete them within the period specified in  
the notice given in writing in that behalf bythe Engineer-in-Charge. 

The Engineer-in-Charge without invoking action under given clause of contract may, 
without prejudice to  any  other  right  or  remedy  against  the  contractor  which  have 
either accrued or accrue thereafter to BSCDCL, by a notice in writing to take the part 
work/part incomplete work of any  item(s)  out  of  his hands and shall have powers to:  
Take  possession  of  the  site  and  any  materials,  constructional  plant, implements,  
stores, etc., thereon; and/or Carry out the part work / part incomplete work of any item(s)  
by any means at the risk and cost of thecontractor. 

The Engineer-in-Charge shall determine the amount, if any, is recoverable from the 
contractor for completion of the part work/ part incomplete work of any item(s) taken out 
of his hands and execute at the risk and cost of the contractor, the liability of contractor 
on account of loss or damage suffered by BSCDCL because of action under this clause 
shall  not exceed 10% of the tendered value of thework. 

In determining the amount, credit shall be given to the contractor with the value of work 
done in all respect in the same manner and at the same rate as if it had been carried out by 
the original contractor under the terms of his contract, the value of contractor's materials 
taken over and incorporated in the work and use of plant and machinery belonging to the 
contractor. The certificate of the Engineer-in-Charge as to the  value  of  work  done  
shall  be final and conclusive against the contractor provided always  that  action  under  
this clause shall only be taken after giving notice in writing to the  contractor.  Provided  
also  that if the expenses incurred by the department are less than the amount payable to 
the contractor at his agreement rates, the difference shall not be payable to thecontractor. 

Any excess expenditure incurred or to be incurred by BSCDCL in  completing the part  

work/ part incomplete work of any item(s) or the excess loss of damages suffered or  may  

be suffered by BSCDCL  as  aforesaid  after  allowing  such  credit shall without  

prejudice to any other right or remedy available to BSCDCL in law or per as agreement 

be recovered from any money due to the contractor on any account, and if such money is 

insufficient, the contractor shall be called upon in writing and shall be liable to pay the 

same within 30days. 

If the contractor fails to pay the required sum within the aforesaid period of 30 days, the 
Engineer-in-Charge shall have the right to sell any or all of the contractors' unused  
materials, constructional plant, implements, temporary building at site etc. and adjust the 
proceeds of sale thereof towards the dues recoverable from the contractor under the 
contract and if thereafter there remains any balance outstanding, it shall be recovered in 
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accordance with the provisions of the contract. In the event of above course being 
adopted by the Engineer-in-Charge, the contractor shall have no claim to compensation 
for any loss sustained by him by reason of his having purchased or procured any 
materials or entered into any engagements or made any advance on any account or with a 
view to the execution of the work or the performance of thecontract. 

 

SUSPENSION OF WORKS 
 

The contractor shall, on receipt of the order in writing of the Engineer-in-charge, suspend  
the progress of the works or any part thereof for such time and in such manner as the 
Engineer-in-charge may consider necessary for any of the followingreasons: 

 

 On account of any default on part of the contractor,or 

 For proper execution of the works or part thereof for reason other than 
the default of the contractor, or 

 For safety of the works or partthereof. 

The contractor shall, during such  suspension,  properly  protect  and  secure  the works to 
the extent necessary and carry out the instructions given in that behalf by the Engineer-
in- charge. 

 

(b) If the suspension is ordered for reasons (ii) and (iii) in sub-para (a) above. 

The contractor shall be entitled to an extension of the time equal to the period of every 
such suspension plus 25% for completion period. No adjustment in contract price will be 
allowed for reasons of such suspension. 

ii) In the event of the Contractor treating the suspension as an abandonment of the 

Contract by BSCDCL, he shall have no claim to payment of any compensation on 

account of any profit or advantage which he may have derived from the execution of the 

work infull. 

TERMINATION OF CONTRACT ON DEATH OF CONTRACTOR 
 

Without prejudice to any of the right or remedies under this contract if the contractor 
dies, the Engineer in-charge shall have the option of terminating the contract without 
compensation to the contractor. 

TIME ESSENCE OF CONTRACT & EXTENSION FOR DELAY 
 

The time   allowed   for   execution   of   the   Works   as   specified   in   the   
Memorandum (Annexure-I) or the extended time in accordance with these conditions 
shall be the essence of the contract. The execution of the works shall commence from 
such time period as mentioned in MEMORANDUM (ANNEXURE – I) or the date on 
which the Engineer-in-Charge issues written orders to commence the work. If the  
Contractor  commits default in commencing the execution of the work as  aforesaid,  the  
BSCDCL  shall without prejudice to any other right or remedy available in  law,  be  at  
liberty to forfeit the earnest money & performance guaranteeabsolutely. 

3.3 Within 10 (Ten) days of Letter of Award, the Contractor shall submit a Time and 
Progress Chart (CPM/ PERT/ Quantified Bar Chart) and get it approved by the 
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Engineer- in-Charge. The Chart shall be prepared in direct relation to the time stated in 
the contract documents for completion of items of the works. It shall indicate the 
forecast (mile-stones) of the dates of commencement and completion of various items, 
trades, sections of the work and may be  amended  as  necessary  by agreement  between  
the  Engineer-in- Charge and the Contractor within the limitations of time stipulated in 
the Contract documents and further to ensure good progress during the execution of the 
work, the contractor shall in all cases in which the time allowed for any work exceeds 
one month (save for special jobs for which a separate program has been  agreed  upon)  
complete  1/8th of the whole of work before 1/4th of the whole time allowed in the 
contract has elapsed, 3/8th of the work before one half of such time has elapsed and 
3/4th of the work before 3/4th of such time has elapsed. The physical  progress  report  
including  photographs shall be submitted by the contractor on the prescribed format & 
the intervals (not exceeding one month)as decided by the Engineer in Charge. The 
compensation for delay as per tender document shall be leviable at intermediate stages 
also, in case the required progress is not achieved to meet the above time deadlines 
ofthecompletion period and/  or  milestones  of  time  and  progress   chart,   provided always 
that the total amount of  Compensation  for  delay to  be  paid  under  this condition shall not 
exceed 10% of the tendered value ofwork”. 

If the work(s) be delayed by: 
 

1. force-majeureor 
2. Abnormally bad weather,or 
3. Serious loss or damage by fire,or 
4. Civil commotion, local commotion of workmen, strike or lockout, affecting any or 

the trades employed on the work,or 

5. Delay on the part of other contractors or tradesmen engaged by Engineer-in- Charge 

in executing work not forming part of the Contract,or 

6. Non-availability of stores, which are responsibility of the BSCDCLor, 

7. Non-availability or break down of tools and plant to be supplied or supplied by 

BSCDCL 

or, 

8. Any other cause which, in the absolute discretion of the BSCDCL, is beyond the 

Contractor‟s control, then upon the happening of any such event causing delay, the 

Contractor  shall  immediately  give  notice   thereof   in   writing   to   the Engineer-   

in- Charge within 07  days  but  shall  nevertheless  use  constantly  his best  

endeavor  to prevent or make good the delay and shall do all that may be reasonably 

required to the satisfaction of the Engineer-in-Charge to proceed with theworks. 

3.4 Request for extension of time, to be eligible for consideration, shall be made by 
the Contractor in writing  within  fourteen  days  of  the  happening  of  the  event  
causing delay in the prescribed  form.  The  Contractormayalso,  if  practicable,  indicate  
in such a request the period for which extension is desired. In any such case BSCDCL 
may give a fair and reasonable extension of time for completion of work. Such 
extension shall be communicated to the Contractor by the Engineer-in-Charge in writing 
within a reasonable time from the receipt of such request. Non application by the 
contractor for extension of time shall not be a bar for giving a fair and reasonable 
extension by the Engineer-in- Charge and the extension of time so given by the 
Engineer-in-Charge shall be binding on the contractor. 
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TIME SCHEDULE & PROGRESS 
 

Time allowed for carrying out all the works as entered in the tender shall be as 

mentioned in the “Memorandum (Annexure-I)” which shall be reckoned fromthe 

10th day from the date on which the letter of Award  is  issued to the Contractor. Time  

shall be the essence of the contract and contractor shall  ensure  the completion of the  

entire work within the stipulated time ofcompletion. 

 

The contractor shall also furnish within 10 days of date of issue of letter of Award a 

CPM network/ PERT chart/ Bar Chart for completion of work within stipulated time. 

This will  be duly got approved from BSCDCL. This approved Network/ PERT Chart 

shall form a part of the agreement. Achievement of milestones as well as total 

completion has to be within the time period allowed. Contractor shall mobilize and 

employ sufficient resources forcompletionofalltheworksasindicatedintheagreedBAR-

CHART/PERTNetwork. 

No additional payment will be made to the contractor for any multiple shift work or 

other incentive methods contemplated by him in his work schedule even though the time  

schedule is approved by theEngineer-in-Charge. 

During the currency of the work the contractor is expected to adhere to the time 
schedule on mile stone and total completion and this adherence will be a part of 
Contractor‟s performance under the contract. During the time schedule on mile stone 
and total completion and this adherence will be a part of Contractor‟s performance 
under the contract. During the execution of the work contractor is expected to 
participate in the review and updating of the Network/BAR CHART undertaken by the 
BSCDCL. These reviews may be undertaken at the discretion of Engineer-in-charge 
either as a periodical appraisal measure or when the quantum of work order on the 
contractor is substantially changed through deviation orders or amendments. The review 
shall be  held  at  site  or  any of the offices of BSCDCL/owner /consultant at the sole 
discretion of BSCDCL. The contractor will adhere to the revised schedule thereafter. 
The approval to the revised schedule resulting in  a completion date   beyond   the 
stipulated   date   of   completion shall not automatically amount to a grant of extension 
of time to thecontractor. 

Contractor shall submit (as directed by Engineer-in-Charge) progress reports on a 
computer based program (program and software to be approved by Engineer-in- Charge) 
highlighting status of various activities  and  physical  completion  of  work.  The  
contractor shall send completion report with as built drawings to the office of Engineer-
in- Charge, of BSCDCL in writing within a period of 30 days of completion ofwork. 

The photographs of the project taken on last day of every month indicating progress of 
work (in soft copies) shall be attached along with the physical progress reports to be 
submitted toEngineer-in-charge. 

 

TAXES AND DUTIES 
 

3.5 Except as otherwise specifically provided in the  contract,  the  contractor  shall  be  
liable and responsible for the payment, of all taxes, excluding GST that shall be paid extra 
or in the state concerned which may be specified by local/state/ central government from 
time  to time  on all  material articles which may be used for this work. The rates quoted 
by him in the tender in bill of quantities shall be inclusive of all taxes,excluding GST that 
shall be paid extra. In the event of nonpayment/default in payment of any of the above 
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taxes, BSCDCL reserves the right to with-hold the dues/payments of contractor and make 
payment to local/state/Central Government authorities or to labourers as may be and 
excluding GST that shall be paid extra as applicable. The rate quoted by the contractor  
shall  be deemed  to be inclusive of all taxes, and shall be excluding GST that shall be paid 
as per norms)   as given in tender document Tax deductions  at  source  shall  be made as 
per laws prevalent in the State as applicable for thework. 

 

The stamp duty and registration charges, if any, on the contract agreement levied by the 
Government or any other statutory body, shall be paid by the contractor as applicable in 
the state of work. 

 

It will be incumbent upon the Contractor to obtain a registration  certificate  as  a dealer 
under the GST Act and necessary evidence to this effect shall be furnished by the 
Contractor to BSCDCL. 

 

The Bidder shall quote his rates excluding of Goods and  Service Tax(GST)in conjunction 
with other terms and conditions. In the event of decrease / relaxation and / or waiver of 
any of the existing / prevailing tax(es), duties, levies, cess by Central /stateGovt. Or any 
other statutory body(ies), after the last stipulated date for the receipt of tender including 
extension (if any), and the contractor thereupon has been paid or has raised claims of such 
tax(es), duties, levies, cess; such sums shall be recovered / deducted (from claims raised 
but which has not been paid) effective from the date as reckoned in the relevant statutory 
order / law / ordnance etc. The contractor, shall, within a period of 30 days of any such 
waiver/relaxation/decrease in tax(es), duties, levies, cess, give a written notice  thereof  to 
Engineer-in-charge stating the statutory change with  Documentary  proof  thereto. 
Provided always that Engineer-in-charge shall have full powers to effect 
recovery/deduction on account of any such statutory change even if contractor has not 
intimated in the event when any such statutory action comes to hisnotice. 

 

INCOME TAX DEDUCTION (TDS) 
 

Income tax deductions shall be made from all payments made to the contractor including 
advances against work done, as per the rules and regulations in force, in accordance with 
the Income Tax act prevailing from time to time. 

 
GOODS AND SERVICES TAX () 

 

The Bidder shall quote rates excluding of all type of tax and GST shall be  paid separately 

. The contractor must have GST registration number and will provide copy of 

Registration to BSCDCL before release of any payment by theCorporation.Thecontractor 

will submit regular Invoice/Bill fulfilling all conditionsofGoods  and  Service Tax 

(GST)Rules. 

 
INSURANCE OF WORKS ETC 

 
Contractor is required to take contractor‟s all risk policy or erection all risk policy (as the 
case may be) from an approved insurance company in the joint name with BSCDCL and 
bear all costs towards the same for the full period of execution of works including the 
defect liability period for  the  full  amount  of  contract  against  all  loss  of  damage  
from whatever cause arising other than excepted risks for which he is responsible  under 
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the  terms of the contract and in such manner that the BSCDCL and the contractor are 
covered during the period of construction of works  and/or  also  covered  during  the  
period  of defect liability for loss or damage. The work and the temporary works to the 
full value of such works. The materials, constructional plant, centering, shuttering and 
scaffolding materials and other things brought to the site for their full value. Whenever 
required by BSCDCL, the contractor shall produce the policy or the policies of insurance 
and the receipts for payment of the currentpremium. 

INSURANCE UNDER WORKMEN COMPENSATION ACT 
 

Contractor is required to take insurance cover under the Workman Compensation Act, 
1923 amended from time to time from an approved insurance  company  and  pay  
premium charges thereof. Wherever required by BSCDCL the contractor shall produce the 
policy or the policies of Insurance and the receipt of payment of thecurrent premiums. 

THIRD PARTY INSURANCE 

 

Contractor is required to take third party insurance cover for an amount of 5.00%(five 
percent)  of contract value from an  approved  insurance  company  for  insurance  against  
any  damage, injury or loss which may occur to any person or property including  that  of 
BSCDCL / owner / client, arising out of the execution of the works or temporary works. 
Wherever required by BSCDCL the contractor shall produce the policy or the policies of 
Insurance and the receipt of payment of the currentpremiums. 

 

In case of failure of the contractor to obtain contractors all risk policy, insurance under 
workman compensation act and third party insurance as described above within one month 
from the date of commencement of work, running account payments of the contractor 
shall  be withheld till such time the aforesaid insurance covers are obtained by 
thecontractor. 

If the Contractor could not effect a comprehensive insurance cover against risks which he 
may be required to effect under the terms  of  the  contract,  then  he  shall give his 
attention to get the best insurance cover available and even in case of effecting a wider  
insurance  cover than the one which the subsidiary of the General Insurance Company 
could offer, such an insurance is ought to be done after the BSCDCL‟s approval, by  or  
through  the  subsidiary of the General InsuranceCompany. 

The contractor shall at all times indemnify BSCDCL and Owner against all claims, 

damages or compensation under the provision of Payment of wages act-1936, Minimum 

Wages Act-1948, Employer‟s liability Act-1938, the workmen‟s compensation Act-1947, 

Industrial Disputes  Act-1947  and  Maternity  Benefit   Act- 1961   or    any    

modifications    thereof or  any  other  law  in   force   or   as consequence  of  any accident  

or injury to  any  workman or other persons in or about the works, whether in the 

employment ofthecontractor  or  not,  against  all  costs, charges and expenses of any 

suit, action or proceedings arising out of such incident or injury and against all sum or 

sums which may  with the consent of the contractor be paid to compromise or compound 

any such claim. Without limiting his obligations and liabilities as above provided, the 

contractor shall insure against all claims, damages or compensation  payable  under  the  

Workmen‟s  Compensation Act 1923 or any modification thereof or any other law 

relatingthereto. 

 

PAYMENTS 
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All running payments shall be regarded as payments by way of advance against the final 

payment only and not as payments for work actually done and completed and/or accepted 

by BSCDCL and shall not preclude the recovery for bad, unsound and imperfect or 

unskilled work to be removed and taken away and reconstructed or re-erected or be 

considered as an admission of the due performance of the Contract, or any part thereof, in 

this respect, or the accruing of any claim, nor shall it conclude, determine or affect in any 

way the powers of the BSCDCL under these conditions or any of them as to the final 

settlement and adjustments of the accounts or otherwise, or in any other way vary/ affect 

the contract 

 

Any delay  in  the  release  of  payment  by  the  client/  Owner  to BSCDCL leading to a 

delay in the release the corresponding payment by BSCDCL to the contractor  shall  not 

entitle the Contractor to any compensation/ interest fromBSCDCL. 

 

All payments shall be released by way of e-transfer through RTGS/NEFT in India directly 

at their Bank account by BSCDCL. 

 

The Payment for Operation and Maintenance (O&M) of Compactor Machines and 

Containers shall be release on quarterly basis. 

 

 

 

ALL THE ITEM ARECOMES UNDER SITC, THE BIDDER WILL GET THE PAYMENT 

AS FOLLOWS: 

1. In case of supply70% 

2. In case of Installation20% 

3. In case of Commissioning10% 

 

MEASUREMENTS OF WORKS 

 
Engineer-in-charge shall, except as otherwise provided, ascertain and determine by 
measurement, the value of work done in accordance with the contract.  
Provided further that, In case of Cancellation/Determination of Contract in Full or in Part 
in accordance with clause given in tender document (and its sub-clauses), 
followingmethodology shall be adopted in respect of measurements in addition to what 
has been mentioned in foregoing:- 

All measurements shall be taken jointly by the Engineer-in-Charge or his authorized 
representative and by the contractor or  his  authorized  representative  from  time to time 
during the progress of the work and such measurements shall be signed and dated by the 
Engineer-in-Charge and the contractor or their representatives in token of their 
acceptance. If the contractor objects to any of the measurements recorded, a note shall be 
made to that effect with reason and signed by both theparties. 

If for any reason the contractor or his authorized representative is not available and the  

workof recording measurements is suspended by the Engineer-in-Charge or his 

representative, the Engineer-in-Charge and BSCDCL shall not entertain any claim from 

contractor for any loss or damages on this account. If the contractor or his authorized 

representative does not remain present at the time of such measurements after the 

contractor or his authorized representative has been given a notice in writing three (3) 
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days in advance or fails to countersign or to record objection within a week from the date 

of the measurement, then such measurements recorded in his absence  by  the  Engineer-

in- Charge or his representative shall be deemed to be accepted by the Contractor. The 

contractor shall, without extra charge, provide all assistance with every appliance, labour 

and other things necessary for measurements and recordinglevels. 

COMPUTERISED MEASUREMENT BOOKS 
 

Engineer-in-Charge shall, except as otherwise provided, ascertain and determine by 

measurement the value of work done in accordance with the contract. All measurements 

of all items having financial value shall be entered by the contractor and compiled in the 

shape of the Computerized Measurement Book as per the format of BSCDCL so that a 

complete record is obtained of all the items of works performed under the contract. All 

such measurements and levels recorded by the contractor or his authorized representative 

from time to time, during the progress of the work, shall  be  got  checked  by  the  

contractor from the Engineer-in-Charge or his authorized representative as per interval or 

program fixed in consultation with Engineer-in-Charge or his authorizedrepresentative. 

After the necessary corrections made by the Engineer-in-Charge, the measurement sheets 
shall be returned to the contractor for incorporating the corrections and for resubmission 
to the Engineer-in- Charge for the dated signatures by the Engineer- in-Charge and the 
contractor or their representatives in token of their acceptance. 

Whenever bill is due for payment, the contractor would initially submit draft 
computerized measurement sheets and these measurements would be got checked/test 
checked from the Engineer-in-Charge and/or his authorized representative. The 
contractor will, thereafter, incorporate such changes as may be done during these 
checks/test checks in his draft computerized measurements, and submit to BSCDCL a 
computerized measurement book, duly bound, and with its pages machine numbered. 
The Engineer-in-Charge and/or his authorized representative would   thereafter   check   
this   MB,   and   record   the necessary certificates for their checks/testchecks. 

The final, fair, computerized measurement book given by  the  contractor,  duly bound,  
with its pages numbered, should be 100% correct, and no cutting or over- writing in the 
measurements would thereafter be allowed. If at all  any  error  is noticed, the contractor 
shall have to submit a fresh computerized MB with its pages duly numbered 
andbound,after getting the earlier MB cancelled by the BSCDCL. The contractor shall 
submit two spare copies of such computerized MB‟s for the purpose of reference and 
record by the various officers of theBSCDCL. 

The contractor shall also submit to the department separately his computerized Abstract 

of Cost and the bill based on these measurements, duly bound, and its pages numbered 

along with two spare copies of the bill. 

The contractor shall, without extra charge, provide all assistance with every appliance, 
labour and other things necessary for checking of measurements /levels by the Engineer-
in- Charge or hisrepresentative. 

The contractor shall give  not  less  than  seven  days‟  notice  to  the  Engineer-in- 
Charge  or his authorized representative in charge of the work before covering up or 
otherwise placing beyond the reach of checking and/or test checking the measurement of 
any work in order that the same may be checked and/or test checked and correct 
dimensions thereof be taken before the same is covered up or placed beyond the reach of 
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checking and/or test checking measurement and shall not cover up and place beyond 
reach of measurement any work without consent in writing of the Engineer-in-Charge or 
his authorized representative in charge of the work who shall within the aforesaid period 
of seven  days  inspect  the  work, and if any work shall be covered up or placed beyond 
the reach of checking and/or  test checking measurements without such notice having 
been given or the Engineer-in- Charge‟s consent being obtained in writing the same shall  
be  uncovered  at  the Contractor‟s expense, or in default thereof no payment or 
allowance shall be made for such work or the materials with which the same 
wasexecuted. 

Engineer-in-Charge or his authorized representative may cause either themselves  or  
through another officer of the BSCDCL to check the measurements recorded by 
contractor and all provisions stipulated herein above or anywhere in the tender document 
shall be applicable to such checking of measurements orlevels. 

It  is  also  a  term  of  this  contract  that  checking  and/or  test  checking  the  
measurements of any item of work in the measurement book and/or its payment in the 
interim, on account of final bill shall not be considered as conclusive evidence as to the 
sufficiency of any work or material to which it relates nor shall it relieve the contractor  
from liabilities from any over measurement or defects noticed till completion of the 
defects liabilityperiod. 

WITHHOLDING AND LIEN IN RESPECT OF SUMS DUE FROM CONTRACTOR 

Whenever any claim or claims for payment  of  a  sum  of  money arises  out  of  or under 
the contract or against the contractor, BSCDCL shall  be  entitled to  withhold and  also  
have a lien to retain such sum or sums in whole or in part from the security, if  any, 
deposited by the contractor and for the purpose aforesaid, BSCDCL shall be entitled to 
withhold the security deposit, if any, furnished  as  the  case  may be and also have a lien 
over the same pending finalization or adjudication of any such claim. In the event of the 
security being insufficient to cover the claimed amount or amounts or if no security has  
been taken from the contractor, BSCDCL shall be entitled to withhold and have a lien to 
retain to the extent of such claimed amount or amounts referred  to  above,  from  any  
sum or sums found payable or which may at any time thereafter become payable to the  
contractor under the same contract or any other contract pending finalization of 
adjudication of any suchclaim. 

It is an agreed term of the contract that the sum of money or moneys so withheld  or  
retained under the lien referred to above by the Engineer-in-Charge or BSCDCL will be  
kept withheld or retained as such by the Engineer-in-Charge or BSCDCL till the claim 
arising out of or under the contract is determined by the competent court and that the 
contractor will have no claim for interest or damages whatsoever on any account in 
respect of such withholding or retention under the lien referred to above  and  duly  
notified  as  such to the contractor. For the purpose of this clause, where the contractor is 
a partnership firm or a limited company, the Engineer-in-Charge or the BSCDCL shall 
be entitled to withhold and also have a lien to retain towards such claimed amount or 
amounts in whole or in part from any sum found payable to any partner/limited company, 
as the case may whether in his individual capacity or otherwise. BSCDCL shall have the 
right to cause an audit and technical examination of the works and the final bills of the 
contractor including all supporting vouchers, abstract, etc,  to be made after payment of  
the final bill and if  as   a result of such audit and technical  examination  any  sum  is  
found  to  have  been overpaid in respect of any work done by the contractor under the 
contract or any work claimed to have been done by him under the contract and found not 
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to have been executed, the contractor shall be liable to refund the amount of over-
payment and it shall be lawful   for BSCDCL  to  recover the same from him in the 
manner prescribed in tender document  of this clause or in any other manner legally 
permissible; and if it is found that  the contractor was paid less than what was due to him 
under the contract in respect of  any  work executed by him under it, the amount of such 
under payment shall be duly paid by BSCDCL to the contractor, without any interest 
thereonwhatsoever. 

LIEN IN RESPECT OF CLAIMS IN OTHER CONTRACTS 
 

Any sum of money due and payable to the contractor (including the security deposit 
returnable to him) under the contract may be withheld or retained by way of lien by the 
Engineer-in-Charge or by BSCDCL against any claim of the Engineer-in-Charge or 
BSCDCL in respect to payment of a sum of money arising out of or under  any other 
contract made by the contractor with the Engineer-in-Charge or the BSCDCL. It is  an 
agreed term of the contract that the sum of money so withheld or retained under this 
clause by the Engineer-in-Charge or the BSCDCL will be kept withheld or retained as 
such by the Engineer-in-Charge or the BSCDCL or  till  his  claim  arising  out  of  the  
same  contract  or any  other contract  is  either  mutually  settled  or  determined  by the  
competent  court, as the case may be, and that the contractor shall have no claim for 
interest or damages whatsoever on this account or on any other ground in respect of any 
sum of  money  withheld or retained under this clause and duly notified as such to 
thecontractor. 
 
 
 

 

MATERIALS PROCURED WITH THE ASSISTANCE OF BSCDCL 

 
If any material for the execution of this contract is procured with the  assistance  of 
BSCDCL either by issue from its stores or purchase made under orders or permits or 
licenses obtained by BSCDCL, the contractor shall hold and use the said materials 
economically and solely for the purpose of this contract and shall not dispose them 
without the permission of Engineer-in-charge. The contractor, if required by the 
BSCDCL, shall return all such surplus or unserviceable materials that may be left with 
him after the completion of the contract or at its termination on whatsoever reason, on 
being paid or credited such price as the Engineer-in-charge shall determine having due 
regard to the conditions of materials. The price allowed to the contractor, however, shall 
not exceed the amount charged to him excluding the  element  of  storage  charges  which  
shall  be  10%  of  the  cost  charged  to contractor. The decision of the Engineer-in-
charge shall be final  and conclusive. Contractor(s) has / have to deploy security 
personnel for safeguarding of materials procured at site. 
 

CONTRACTOR TO SUPPLY TOOLS & PLANTS 

The contractor shall provide at his own cost all materials, machinery, tools & plants as 

require for completion of work. In addition to this, appliances, implements, other plants, 

ladders, cordage, tackle, scaffolding and temporary works required for the proper 

execution of the work, whether original, altered or substituted and whether included in 

the specifications or other documents forming part of the contract or referred to in these 

conditions or not, or which may be necessary for the purpose  of satisfying or complying 

with the requirements of the Engineer-in-Charge as toany 
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matter as to which under these conditions he is entitled to be satisfied, or which  he is 

entitled to require together with carriage therefore to and from the work.  The contractor 

shall also supply without charge the requisite number of persons with the means and 

materials, necessary for the purpose of setting out works, and counting, weighing and 

assisting the measurement or examination at any time and from time to time of the work 

or materials. Failing his so doing, the same may be provided by the Engineer-in-Charge 

at the expense of the contractor and the expenses may be deducted, from any money due 

to the contractor, under this contract or otherwise and/or from his security deposit or the 

proceeds of sale thereof, or of a sufficient portionsthereof. 

MOBILIZATION OF MEN, MATERIALS AND MACHINERY: 
 

All expenses towards mobilization at site and de-mobilization including bringing in 
equipment, work force, materials, dismantling the equipment‟s, clearing the site etc. shall  
be deemed to be included in prices quoted and no separate payment on account of such 
expenses shall beentertained. 

 

It shall be entirely the Contractors responsibility to provide, operate and maintain all 
necessary construction  equipment‟s,  scaffoldings  and  safety,  gadget,  lifting  tackles, 
tools and appliances to perform the work in a workman like and efficient manner and 
complete all jobs as per the specifications and within the schedule time of completion of 
work.  

It shall be the responsibility of the contractor to obtain the approval for any revision 
and/or modification desired by him from BSCDCL before implementation. 

The procurement and supply in sequence and at the appropriate time of all materials and 

consumable shall be entirely the contractor‟s responsibilities and his rates for execution 

of work shall be inclusive of supply of all these items. 

It is mandatory for the contractor to provide safety equipment‟s and gadgets to his all 

workers, supervisory and Technical staff engaged in the execution of the work while 

working. The minimum requirement (but not limited to) shall be gum boots, safety 

helmets, Rubber hand gloves, face masks, safety nets, safety belts, goggles etc. as per 

work requirements. Sufficient nos. of these equipment‟s and gadgets shall also be 

provided to BSCDCL by the contractor at his own cost for use of BSCDCL Officials and/ 

or workforce while working/supervision of work at site. No staff/ worker shall be 

allowed to enter the site without these equipment‟s/ gadgets. 

The cost of the above equipment‟s/ gadgets are deemed to be included in the rates quoted  
by the contractor for the  items  &  works  as  per  Bill  of  Quantities  and contractor shall 
not be entitled for any extra payment in these regard. The above norm is to be strictly 
complied with at site. In case the contractor is found to be deficient in providing Safety 
Equipment‟s/ Gadgets in the opinion of Engineer-in- charge, the Engineer-in-charge at 
his option can procure the same at the risk & cost of contractor and provide the same for 
the use of worksite and shall make the recoveries from the bills of the  contractor  for  the  
same.  The contractor shall abide by all rules & regulations pertaining to Health, Safety 
and Environment. 

 

One copy  of  contract  documents  including  drawings  furnished to  the  contractor shall  

be kept at the site and the same shall at all reasonable times be available forinspection. 

All materials, construction plants and equipments etc. once brought by  the contractor 
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within the project area, will not  be  allowed  to  be  removed  from  the premises  without 
the written permission of  the  Engineer-in-charge.  Similarly  all enabling works built by  
the contractor for the main construction undertaken by him, shall not be dismantled and 
removed without the written authority of the BSCDCL. 

 

Contractor shall have to prepare the Machine Layout Plan and required proper Drain 
provision channel drawings with all required levels, free of cost, if required for any of 
the items of work. 

 

Five copies of these drawings each including  for  revision  will  be  submitted  to 
BSCDCL for approval. Before executing the item, Machine Layout Plan drawings and 
required proper Drain provision channel drawings with all required levels should be 
approved byBSCDCL. 

BSCDCL shall supply Work Force in the various categories to assist the contractor in 
execution of the works on recoverable basis as per provision mentioned elsewhere in the 
contract. 
All contractor‟s plant, machinery and equipment shall be kept in perfect 
condition during currency of the contract. 

 

CONTRACT COORDINATION PROCEDURES, COORDINATION MEETINGS 
AND PROGRESS REPORTING 

The Contractor shall prepare and finalize in consultation with BSCDCL, a detailed 
contract coordination procedure within 15 days from the date of issue of Letter of Award 
for the purpose of  execution of  the Contract. The Contractor shall have to attend all the 
meetings  at any place in India at his own cost with BSCDCL, Owners/ Clients or 
Consultants of BSCDCL/ Owner/ Client during the currency of the Contract, as and when 
required and  fully cooperate with such personal and agencies involved during these 
discussions.TheContractor shall not deal  in  any way  directly  with  the  Clients/  
Owners  or  Consultants of BSCDCL/Owner/ Clients and any dealing/correspondence if 
required at any time with Clients/ Owners/ Consultants shall be through BSCDCL only.  
During  the  execution  of  the work, Contractor shall submit at his own cost a detailed 
Monthly  progress  &programme report to the Engineer-in-charge of BSCDCL by 5th of 
every  month.  The format of monthly progress &programme report shall be as approved 
by Engineer-in- Charge ofBSCDCL. 

 

COMPLETION CERTIFICATE AND COMPLETION PLANS 

Within ten days of the completion of the work, the contractor shall give notice of such 

completion to the Engineer-in-Charge and within thirty days of the receipt of such notice, 

the Engineer-in-Charge shall inspect the work and if there is no defect in the work, shall 

furnish the contractor with a final certificate of completion, otherwise a provisional 

certificate of physical completion indicating defects (a) to be rectified by the contractor 

and/or 

(b) for which payment will be made at reduced rates, shall be issued. But no final 

certificate of completion shall be issued, nor shall the work be considered to be complete 

until the contractor shall have removed from the premises on which the work shall be 

executed all scaffolding, surplus materials, rubbish and all huts and sanitary arrangements 

required for his/their work people on the site in connection with the execution of the 



40 
 

works as shall have been erected or constructed by the contractor(s) and cleaned off the 

dirt from all  wood  work, doors, windows, walls, floor or other parts of the building, in, 

upon, or about which the work is to be executed or of which he may have had possession 

for the purpose of the execution; thereof, and not until the  work  shall  have  been  

measured  by  the  Engineer- in- Charge. If the contractor shall fail to comply with the 

requirements of this Clause as to removal of scaffolding, surplus materials and rubbish 

and all huts and sanitary arrangements as aforesaid and cleaning off dirt on or before the 

date fixed for the completion of work, the Engineer-in-Charge may at the expense of the 

contractor remove such scaffolding, surplus materials and rubbish etc., and dispose  of  

the same as he thinks fit and clean off such dirt  as aforesaid, and the contractor shall 

have no claim in respect of scaffolding or surplus materials as aforesaid except for any 

sum actually realized by the sale thereof less actual  cost incurred on removal of materials 

/ debris / malbaetc. 

 

The contractor shall submit completion plan as required vide General Specifications for 

Electrical works as applicable within thirty days of the completion of the work. In case, 

the contractor fails to submit the completion plan as aforesaid, he shall be liable to pay a 

sum equivalent to 2.5% of the value of the work subject to a ceiling of Rs.5,00,000 (Rs. 

Five Lakhs  only)  as  may  be  fixed  by  the  Engineer-in-charge concerned and in this 

respect the decision of the Engineer-in-charge shall be final and binding on thecontractor. 
 

 

 

FORECLOSURE OF CONTRACT BY BSCDCL/OWNER 
 

If at any  time  after  the  commencement  of  the  work  the  BSCDCL  shall  for  any  
reason whatsoever is required to abandon the work or is not require the whole work 
thereof as specified in the tender to be carried out, the Engineer-in-Charge shall give 
notice in writing of the fact to the contractor, who shall have no claim to any payment of 
compensation whatsoever on account of any profit or advantage which he might have 
derived from the execution of the work in full, but which he did not derive in 
consequence of the foreclosure of the whole or part of theworks. 

DEFECTS LIABILITY PERIOD 

 

The contractor shall be responsible for the rectification of defects in the works for a 
period twelve months from the date of taking over of the works by the BSCDCL or 
clients whichever is later. Any defects discovered and brought to the notice of the 
contractor forthwith shall be attended to and rectified by him at his own cost and 
expense. In case the contractor fails to carry out these rectifications, the same may 
without prejudice to any other right or remedy available, be got rectified by BSCDCL at 
the cost and expense of the contractor. 

 
RESTRICTION ON SUBLETTING 
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The contractor shall not sublet or assign the whole or part of the works except where 
otherwise provided, by the contract. The provision of labour on piece work basis shall 
not  be deemed to be a subletting under thisclause. 

 
FORCE MAJEURE 

Any delay in or failure to perform of either party, shall not constitute default so as to give 

rise to any claim for damages, to the extent such delay or failure to perform is caused by 

an act of God, or by fire, explosion, flood or other natural catastrophe, governmental 

legislation, orders or regulation etc. Failure of the client / owner to hand over the entire 

site and / or release funds for the project,  to  BSCDCL,  shall also  constitute  force 

majeure. The time for performance of the obligation by the parties shall be deemed to  be  

extended for a period equal to the duration of the force majeure event. Both parties shall 

make their best efforts to minimize the delay caused by the force majeure event. If the 

failure / delay of the client /owner in handing over the entire site and / or in releasing the 

funds continues  even on the expiry of the stipulated date of completion, BSCDCL, may, 

at the request of the contractor, foreclose the contract without any liability to either party. 

In the event of such foreclosure, the contractor shall not be entitled to any compensation 

whatsoever. If prior to such foreclosure the contractor has brought any materials to the 

site, the  Engineer-in- Charge shall always have the option of taking over of all such 

materials at their purchase price or at the local current rates, whichever islower. 

NO COMPENSATION CLAUSE 

 
The contractor shall have no claim whatsoever for compensation or idle charges against 
BSCDCL on any ground or for any reason, whatsoever. 

 
 

 

DIRECTION FOR WORKS 
 

All works under the contract shall be executed under the direction and subject to approval 
in all respect of the Engineer-in-Charge of BSCDCL who shall be entitled to direct at  
whatever point or points and in whatever manner works are to be commenced 
andexecuted. 

 

The Engineer-in-Charge and his representative shall communicate or confirm their 
instructions to the contractor in respect of the execution of work during  their  site  
inspection in a „Works Site Order Book‟ maintained at the site office of Engineer-in-
Charge. The contractor or his authorized representative shall confirm receipt of such 
instructions by signing against the relevant orders in the book. 

WORK IN MONSOON AND RAIN 
 

The execution of the work may entail working in the monsoon also. The contractor must 
maintain labour force as may be required for the job and plan and execute the 
construction and erection according to the prescribed schedule. No special/ extra rate  
will  be  considered for such work in monsoon. The contractors‟ rate shall be considered 
inclusive  of cost of dewatering due to rains required if any and no extra rate shall be 
payable on this account. The stipulated period for completion of project includes the 
monsoon period, holidays &festivals. 
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WORK ON SUNDAYS, HOLIDAYS AND DURING NIGHT 
 

For carrying out work on Sunday and Holidays or during night, the contractor  will 
approach the Engineer-in-Charge or his representative at least two days in advance and 
obtain his permission. The Engineer-in- Charge at his discretion can refuse such 
permission. The contractor shall have no claim on this account whatsoever. If work  
demand, the contractor shall make arrangements to carry out the work on Sundays, 
Holidays and in two, three shifts with the approval of Engineer-in-Charge at no extra 
cost toBSCDCL. 

 
WATER AND ELECTRICITY 

 

The Water and Electricity shall be provide by the BSCDCL/BMC for Installation,  
Operation andMaintenance of Machine and containers, duration for period of contract 
   agreement. 
 

LAND FOR LABOUR HUTS/ SITE OFFICE AND STORAGE 
ACCOMMODATION 

The contractor shall arrange the land for temporary office, storage accommodation 

andlabour huts at his own cost and get the clearance of local authorities for setting 

up/construction of labour camp and same is deemed to be included in the rates quoted by 

the contractor for the works. The contractor shall ensure that the area of labour huts is  

kept  clean and sanitary conditions are maintained as laid down by the local authorities 

controlling the area. The labour huts shall be so placed that it does not hinder the progress 

of work or access to the worksite. The vacant possession of the land used, for the purpose 

shall be given back by contractor after completion of thework. 

 

The security deposit of the contractor shall be released only after contractor demolishes all 

structures including foundations and gives back clear vacant possession of this land In the 

event the contractor has to shift his labour campus at any time during  execution  of  the  

work on the instructions of local authorities or as  per  the  requirement  of  the  work 

progress or as may be required by  BSCDCL,  he shall  comply  with  such  instructions  at 

his cost and risk and noclaim whatsoever shall be entertained on this account. 

 
WATCH, WARD AND LIGHTING OF WORK PLACE 

 
The contractor shall at his own cost take all precautions to ensure safety of life and 

property by providing necessary barriers, OBSTRUCTIONS, lights, watchmen etc. during  

the progress of work as directed by Engineer-in-charge.SCHEDULE OF QUANTITIES / 

BILL OF QUANTITIES 

 
The quantities shown against the various items of work are only approximate quantities 

which may vary as per the actual requirement at site. No item  which is not covered in the  

bill of quantities shall be executed by the Contractor without the approval of the 

BSCDCL.  In case any Extra/Substituted item is carried out without specific-approval, the 

same will not be paid. 
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WORKS TO BE OPEN TO INSPECTION 
 

All works executed or under the course of execution in pursuance of this contract shall at  
all times be open to inspection and supervision of the BSCDCL. The work during its  
progress  or  after  its  completion  may  also  be  inspected,  by  Chief Technical 
Examiner  of  Governmentof India(CTE)  and/or  an   inspecting  authority  of  State 
Government of State in which work is executed and/or by  third  party  checks 
byowner/clients. The compliance of observations/improvements as suggested by the 
inspecting officers of BSCDCL/CTE/ State authorities/ Owners shall be obligatory on the 
part of the Contractor at the cost ofcontractor. 

CARE OF WORKS 

From the commencement to the completion of works  and  handing  over,  the contractor  
shalltakefullresponsibilityforcarethereofalltheworksandincaseofanydamage/lossto the 
works or to any part thereof or to any temporary works due to lack of precautions or due 
to negligence on part of Contractor, the same shall be made good by theContractor. 

CO-ORDINATION WITH OTHER AGENCIES 

Work  shall  be  carried  out  in  such  a  manner  that  the  work  of  other  Agencies  

operating at the site is not hampered due to any action of the Contractor. Proper Co- 

ordination with other Agencies will be Contractor‟s responsibility. In case of any dispute, 

the decision of BSCDCL shall be final and binding on the contractor. No claim 

whatsoever shall be admissible on thisaccount. 

 

SETTING OUT OF THE WORKS 

The contractor shall be responsible for the true and proper setting out of the works and for  

the correctness of the position, levels, dimensions and alignment of all parts of the works. 

If  at any time during the progress of works, shall any error appear or arise in the position,  

levels, dimensions or alignment of any part of the works, the contractor shall at his own 

expenses  rectify  such  error  to  the  satisfaction   of Engineer-in-charge. The checking of 

any setting out or of any line or level by the engineers of   BSCDCL   shall   not   in   any 

way relieve the contractor of his responsibility for thecorrectness. 

 

NOTICE BEFORE COVERING UP THE WORK 

 

The contractor shall give not less than seven  day‟s  notice  before  covering  up  or  

otherwise placingbeyond  the  reach  of  measurement  any  work,  to  the  Engineer-in- 

charge in order that the same may be inspected and measured. If any work is covered up or 

placed beyond the reach of inspection/measurement without such notice or his consent 

being obtained the same shall be uncovered at the contractor expenses and he shall have to 

make it good at his ownexpenses. 

 

SITE CLEARANCE 
 

The contractor  shall  ensure  that  the  working  site  is  kept  clean  and  free  of  

obstructions for easy access to job site and also from safety point of view. Before 

handing over the work to the BSCDCL the contractor shall remove all temporary 

structures like the site offices, cement go-down, stores, labour hutments etc., scaffolding 

rubbish, debris etc. left over materials tools and plants, equipments etc., clean the site to 

the entire satisfaction  of the Engineer-in-charge. If this is not done the same will be got 
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done by BSCDCL at his risk and cost. 

 
The contractor shall clean all floors, remove cement/ lime/ paint drops and deposits, clean 

joinery, glass panes etc., touching all painter‟s works and carry out all other necessary 

items of works to make the premises clean and tidy before handing over the building, and  

the  rates quoted by the contractor shall be deemed to have included thesame. 

 

SET-OFF OF CONTRACTOR‟S LIABILITIES 
 

BSCDCL shall have the right to deduct or set off the expenses incurred or likely to be 
incurred by it in rectifying the defects and/or any claim under this agreement against the 
Contractor from any or against any amount payable to the contractor under this 
agreement including security deposit and proceeds of performance guarantee. 

POSSESSION PRIOR TO COMPLETION 

 

BSCDCL  shall  have  the  right  to  take  possession  of  or  use  any  completed   or   

partially completed work or part of the work. Such possession or use shall not be deemed 

to be any acceptance of any work not completed in accordance with the contract 

agreement. If such prior possession or use by BSCDCL delays the progress of work an 

equitable adjustment in the time of completion will be made and the contract agreement 

shall be deemed to be modified accordingly. The decision of BSCDCL in such case shall 

be final binding andconclusive. 

 

When the whole of the works or the items or the groups of items of work have been 

completed the contractor will give a notice to that effect to the Engineer in writing. The 

Engineer shall within 7 days of the date of receipt of such notice inspect the works and 

give instructions in writing to the contractor specifying the balance items of work which 

are required to be done by the contractor and  shall  also  notify the contractor of any 

defect in the works affectingcompletion. 

 

The contractor shall during the course of execution prepare and keep updated a complete 

set of „as built‟ drawings to  show  each  and  every  change  from the contract drawings, 

changes recorded shall be countersigned by the Engineer- in- Charge and the contractor.  

Four copies of „as built‟ drawings shall be supplied to BSCDCL by the contractor within 

30 days of the completion. All costs incurred in this respect shall be borne by 

thecontractor. 

 

 

EMPLOYMENT OF PERSONNEL 

 
The contractor shall employ only Indian Nationals as his representatives, servants and 
workmen after verifying their antecedents and loyalty. He shall ensure that no personnel 
of doubtful antecedents and any other nationality in any way is associated with the works. 

In case BSCDCL observed misconduct negligence or incompetence etc. on the part of any 
representative, agent, servant and workmen or employees etc. of the contractor, the  
BSCDCL shall have full power and without giving any reason to the contractor, instruct 
the contractor to remove such engineer/staff/worker from site and provide suitable 
replacements. The decision of the Engineer-in-charge shall be final and binding on the 
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contractor. The contractor shall not be allowed any compensation on thisaccount. 

 

TECHNICAL STAFF FOR WORK 

 

The contractor shall employ at his cost the adequate  number  of  technical  staff during 

the execution of this work depending upon the requirement of work. For this purpose the 

numbers to be deployed, their qualification, experience as decided by BSCDCL shall  be 

final and binding on contractor.  The contractor shall not be entitled for any extra 

payment in thisregard. 

The technical staff should be available at site, whenever required by BSCDCL to take 

instructions. 

Within 15 days of Letter of Award, the contractor shall submit  a site  organizational chart 

and resume including details of experience of the Project-in-Charge and  other  staff  

proposed to be deputed by him and the technical team shall be deputed by them on the 

Project after getting approval from Engineer-in-Charge. If desired by  the  contractor  at  

later date, the Project-in-Charge and other staff whose resume is approved by BSCDCL 

can be replaced with prior written approval of BSCDCL and replacement shall be with  

equivalent or superior candidate only. Decision of Engineer-in-Charge shall be final and 

binding on thecontractor. 

 

Even after approving the site organizational chart, the Engineer-in-Charge due to 

technical reasons and exigency of work can direct the contractor to depute such additional 

staff as in view of Engineer-in-Charge is necessary and having qualification and 

experience as approved by the Engineer-in-Charge. The removal of such additional staff 

from the site shall only be with the prior  written  approval of Engineer-in-Charge. The 

contractor shall not be paid anything  extra  whatsoever on  account  of  deployment   of   

additional  staff and decision of the Engineer-in- Charge shall be final and binding on 

thecontractor. 

 

In case the contractor fails to employ the staff as aforesaid he shall be liable to pay a 

reasonable amount not exceeding a sum of Rs. 50,000 (Rupees Fifty Thousand only) for  

each month of default in the case of  each  person.  The  decision  of  the  Engineer-in-  

charge as to number of Technical Staff to be adequate for the project and the period for  

which the desired strength of technical staff was not employed by the contractor and as to  

the reasonableness of the amount to be deducted on this account shall be final and binding  

on the contractor as to the amount and the contractor‟s liability to pay the saidamount. 

 

Each machine is required 01 operator and helper and each transfer station is supervised by 

the technical staff of contractor. There is separate team for maintenance work of machines 

and capsules for electrical work and mechanical work. After intimation for maintenance 

work the maintenance team will respond/attend/clear the issue within 01-hour, if not 

respond/attend/clear then penalty shall be applicable 1000 Rs/Day. or inform if not related 

to maintenance team. 

 

 

VALUABLE ARTICLES FOUND AT SITE 

 

All gold, silver and other minerals of any description and all precious stones, coins, 
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treasure, relics, antiques and all other similar things which shall be found in, under or 

upon the site, shall be the property of the owner/ BSCDCL. 

 

 

FURNISHED OFFICE ACCOMMODATION &MOBILITY COMMUNICATION 

TO BE ARRANGED BYCONTRACTOR 

 

On acceptance of tender, the contractor at his own cost will construct a suitably equipped 

office at site with basic facilities such as telephone(s), fax,  internet,  photocopier, 

computer(s) and printer(s) along with operator(s), regular electric & drinking water supply 

and  staff  carrying  vehicles for the  supervisory staff  with driver,  fuel and maintenance   

etc. as per the requirement of the project. The contractor shall maintain the aforesaid  

facilities intact/operational during the tenancy of the contract or maximum up to6months 

beyond  the  stipulated  contractual completion date if the work  is delayed due to  any 

reasons. Operation and maintenance cost of all such materials, equipments / services shall 

be borne by the contractor. 

 

The contractor shall also make sufficient arrangement for  photography/video- graphy so  

that photographs video can be taken of any specific activity at any point of time. The 

contractor shall also make arrangement of software like MS Project etc. for the purpose of 

preparing progress reportetc. 

 

The contractor shall make all arrangements for ground breaking ceremony/inaugural  

function etc. for the project as required and the cost towards it deemed  to  be  included  in  

his rates/offer. Any expenditure already incurred/to be incurred by BSCDCL, shall be 

recovered from thecontractor. 

 

LABOUR LAWS – 

 

LABOUR LAWS TO BE COMPLIED BY THE CONTRACTOR 

 

The contractor shall obtain a valid license under the contract labour (Regulation &  

Abolition)  Act   1970   and   the   contract   labour   Act   (Regulation   &   Abolition) 

Central Rules 1971 and amended from time to time, and continue to have a valid license 

until the completion of the  work including defect liability period. The contractor shall 

also   adhere by the provision of the child labour (Prohibition and Regulation) Act. 1986 

and as amended from time totime. 

 

The contractor shall also comply with the provisions of the building and other 

Construction Workers (Regulation of Employment & Conditions of Service) Act, 1996 

and the building and other Construction Workers Welfare Cess Act, 1996. 

 

Any failure  tofulfill  above  requirement  shall  attract  the  penal  provisions  of  this 

contract arising out the resultant for non execution of the work before the commencement 

of work.Nolabourbelowtheageof18yearsshallbeemployed onthe work. 

 

Payment of wages: 

 

The contractor shall pay to labour employed by him either directly or through  
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subcontractors, wages not less than fair wages as defined in the BSCDCL 

Contractor‟sLabour Regulations or as per the provisions of the Contract Labour 

(Regulation and Abolition) Act, 1970 and the contract Labour (Regulation and Abolition) 

Central Rules, 1971, wherever applicable. 

 

The contractor shall, notwithstanding the provisions of any contract to the contrary, cause 

to be paid fair wage to labour indirectly engaged on the work, including any labour 

engaged by his sub-contractors in connection with the said work, as if the labour had been 

immediately employed by him 

 

In respect of all labour directly or indirectly employed in the works for performance of the 

contractor‟s part of this contract, the contractor shall comply with or cause to be complied 

with the BSCDCL contractor‟sLabour Regulations in regard to payment of wages, 

wageperiod, deductions from wages recovery of wages not paid and deductions 

unauthorisedly made, maintenance of wage books or wage slips, publication of scale of 

wages and other terms of employment, inspection and submission of periodical returns 

and all other matters  of the like nature or as per the provisions of the Contract  Labour  

(Regulation  and  Abolition) Act, 1970, and the Contract Labour (Regulation and 

Abolition) Central Rules, 1971, wherever applicable. 

(a) The Engineer-in-Charge concerned shall have the right to deduct from the 
moneys due to the contractor any sum required or estimated  to  be required for 
making  good  the loss suffered by a worker or workers by  reason  of  non- 
fulfilment of  the conditions of the contract for the benefit of the workers, non- 
payment of wages or of deductions made from his or their wages which are not 
justified by their terms of the contract or non-observance of theRegulations. 

Under the provision of Minimum Wages (Central) Rules, 1950, the contractor is bound to 

allow to the labours directly or indirectly employed in the works one day rest for 6 days 

continuous work and pay wages at the same rate as for duty. In the event of default, the 

Engineer-in-Charge shall have the right to deduct the sum or sums not paid on account of 

wages for weekly holidays to any labours and pay the same  to  the persons entitled thereto 

from any money due to the contractor by the Engineer-in- Charge concerned. 

The contractor shall comply with the provisions of the Payment of Wages Act,  1936, 

Minimum Wages Act, 1948, Employees Liability Act, 1938, Workmen‟s 

CompensationAct,1923,IndustrialDisputesAct,1947,MaternityBenefitsAct,1961, and the 

Contractor‟sLabour (Regulation and Abolition) Act 1970, or the modifications thereof or any 

other laws relating thereto and the rules made there under from time to time. 

 

The contractor shall indemnify and keep indemnified BSCDCL against payments to be made 

under and for the observance of the laws aforesaid and the BSCDCL Contractor‟sLabour 

Regulations without prejudice to his right to claim indemnity from his sub- contractors. 

 

The laws aforesaid shall be deemed to be a part of this contract and any breach thereof shall be 

deemed to be a breach of this contract. 
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LABOUR SAFETY PROVISION 

The contractor shall be fully responsible to observe the labour safety provisions: 

The contractor shall at his own cost take all precautions to ensure safety of life and 
property by providing necessary barriers, lights, watchmen etc. during the progress of 
work  as directed by Engineer-in-charge. 

In case of all labour directly or indirectly employed in work for the performance on the 
contractor‟s part of this contract, the contractor shall comply  with  all  rules framed by  
Govt. from time to time for the protection of health and sanitary arrangements forworkers. 

OBSERVANCE OF LABOUR LAWS 
 

The contractor shall be fully responsible for observance of all labour laws applicable 

including local laws and other laws applicable in this matter and shall indemnify 

andkeepindemnified BSCDCL against effect or non observance of any such laws. The 

contractor  shall be liable to make payment to all its employees, workers and sub-

contractors and make compliance with labour laws. If BSCDCL or the client/ owner is 

held liable as “Principal Employer” to pay contributions etc. under legislation of 

Government or Court decision in respect of the employees of the contractor, then the  

contractor  would  reimburse  the  amount of such payments, contribution etc. to BSCDCL 

and/ or same  shall be deducted  from the payments, security deposit etc. of thecontractor. 

The Contractor shall submit proof of having valid EPF registration certificate.  He shall 
within 7 days of the close of every month, submit to BSCDCL a statement showing the 
recoveries of contributions in respect of each employee employed by or through him and 
shall furnish to BSCDCL such information as the BSCDCL is required to furnish under 
the provisions of para 36 B of the EPF scheme 1952 to the EPF authorities and  other  
information required by EPFO authorities from time to time. He shall also submit a copy 
of challan every month in token of proof of having deposited the  subscription  and 
contribution of workers engaged on theproject. 

In case, the contractor is not complying the above provision BSCDCL shall withhold 
payment to the extent of 4.70% (Four point Seven Zero percent) of the value of the 
Running Account bill and shall release only after the submission of above  mentioned  
details.  If   it   is incumbent upon BSCDCL to deposit withhold amount with  EPF  
authorities,  the  withhold amount shall be deposited by BSCDCL with EPF authorities. In 
such a case BSCDCL shall not refund this withheld amount to  the  contractor  even  after  
the  production of EPF registrationcertificate. 

 
MINIMUM WAGES ACT 

The contractor shall comply with all the provisions of the minimum wages Act,1948, contract 

labour Act (Regulation & Abolition) 1970, and rules framed there under and other labour 

laws/local laws affecting contract labour that may be brought into force from time to time. 

LABOUR CESS Delete 
The rates of the contractor shall be inclusive of  labourcess.  BSCDCL shall make a 
recovery @ 1% on account of labourcess from each RA bill of the contractor and 
labourcess so recovered/deducted shall be deposited with  theLabour Board of  the 
concerned state. In case the Labour Board is not established in the state, recovery made 
by BSCDCL  onaccount of labourcess  shall  be  retained  under  suspense account  and  
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will  be deposited  with the  Labour Board at later date as & when  the Labour Board is 
constituted  in thestate. 

 

Every contractor, sub-contractor, affiliates, their legal assigns or heirs   as the case may,   
shall be responsible for registration  of  every  Building  worker  who  has completed 
eighteen years of age but has not completed sixty years of age and who has been engaged 
in any Building or Other Construction Work for not less than Ninety Days  during  the 
preceding twelve months; with the Board / Funds as applicable under various sections of 
“THE BUILDINGS ANDOTHER. 

 
CONSTRUCTION WORKERS (REGULATION OF EMPLOYMENT
 AND CONDITIONS OF SERVICE) ACT, 1996 and THE 
BUILDING ANDOTHER 

CONSTRUCTIONW ORKERS‟ WELFARE CESS ACT, 1996. 

The contractor shall also be responsible for maintaining register of beneficiaries i.e. the 
workers in such form as may be prescribed by the competent authority & the same shall 
be kept open at all reasonable times for inspection of relevant authority and officials of 
client / BSCDCL. 

The contractor shall be further responsible for maintaining such register & records; giving 

such particulars of Building workers employed by him, the work performed by them, the 

number of hours of work which shall constitute a normal working day, the wages paid to 

them, the receipts given by them and, such other particulars in such form as may be 

prescribed by the authority orBSCDCL. 

In the event of contractor failing to comply with the above clause(s) in part or in full, 
BSCDCL, without prejudice to any other rights or remedy available under law or any 
other clause(s) of contract, shall be at absolute liberty to forfeit any sum  or  sums  that  
are  payable or could become payable on account of execution of contract work and 
decision of Engineer-in-charge shall be final & binding in this regard on thecontractor. 

 
RECOVERY OF COMPENSATION PAID TO WORKMEN 

 

In every case in which by virtue of the provisions sub-section (1) of Section 12, of the 
workmen‟s Compensation Act, 1923, BSCDCL is obliged to pay compensation to a 
workman employed by the contractor, in execution of the works, BSCDCL will recover 
from the contractor, the amount of the compensation so paid; and, without prejudice to the 
rights  of the BSCDCL under sub-section (2) of Section 12, of the said Act, BSCDCL 
shall be at liberty to recover such amount or any part thereof  by deducting it from  the 
security deposit or from any sum due to the contractor whether under this contract or 
otherwise. BSCDCL shall not be bound to contest any claim made against it under sub-
section (1) of Section 12,  of the said Act, except on the written request of the contractor 
and upon his giving to BSCDCL full security for all costs for which BSCDCL might 
become liable in consequence of contesting such claim. 

 

ENSURING PAYMENT ANDAMENITIES TO WORKERS IF CONTRACTOR 

FAILS 

In every case in which by virtue of the provisions of the Contract Labour (Regulation and 

Abolition)   Act,   1970,   and   of   the    Contract  Labour  (Regulation  and Abolition) 
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Central Rules, 1971, BSCDCL is obliged to pay any amounts of wages to a workman 

employed by the contractor in execution of the works, or to incur any expenditure in 

providing welfare and health amenities required  to be provided  under the  above  said   

Act or under the BSCDCL Contractor‟sLabour Regulations, or under the Rules framed by 

Government from time to time for the protection of health and sanitary arrangements for 

workers employed by  BSCDCL‟s  Contractors,  BSCDCL  will  recover  from  the 

contractor,  the  amount  of  wages  so  paid  or  the amount  of  expenditure  so  incurred;  

and without prejudice to any other  right  or  remedy available  under  this  contract,  

BSCDCL shall be at liberty to recover such amount or any part thereof  by  deducting  it  

from the security deposit or from any sum due by  BSCDCL  to  the  contractor  whether 

under this contract or otherwise BSCDCL shall not be bound to contest any claim made 

against it under sub-section (1) of Section 20, sub-section (4) of Section 21, of thesaidAct, 

except on  the written request of  the contractor  and upon his giving to the BSCDCL  full 

security for all costs for which BSCDCL might become liable in contesting suchclaim. 

 
CHANGE IN FIRM‟S CONSTITUTION TO BE INTIMATED 

 

Where the contractor is a partnership firm, the prior approval in writing of theEngineer-in-

Charge shall be obtained before any change is made in the constitution of the firm. Where the 

contractor is an individual or a Hindu undivided family business concern such approval as 

aforesaid shall likewise be obtained before the contractor enters into any partnership agreement 

where under the partnership firm would have the right to carry out the works hereby 

undertaken by the contractor. If prior approval as aforesaid is not obtained, the contract shall be 

deemed to have been assigned in contravention of Clause of tender document hereof and the 

same action may be taken, and the same consequences  shallensue  as  provided in the 

tenderdocument 

 
INDEMNITY AGAINST PATENT RIGHTS 

 

The contractor shall fully indemnify the BSCDCL from and against all claims and 
proceedings for or on account of any infringement of any patent rights, design, trademark 
or name or other protected rights in respect of any construction plant, machine, work or  
material used for in connection with the works or temporaryworks. 

 

LAW COVERING THE CONTRACT 

 

This contract shall be governed by the Indian laws for the time being in force. 

 
LAWS, BYE-LAWS RELATING TO THE WORK 
The contractor shall strictly adhere by the provisions, for the time being in force, of law 
relating to works or any regulations and bylaws made by any local authority or any water 
& lighting agencies or any undertakings within the limits of the  jurisdiction  of  which  
the work is proposed to be executed. The contractor shall be bound to give to the 
authorities concerned such notices and take all approvals as  may be provided  in  the  law,  
regulations or bylaws as aforesaid, and to pay all  fees  and  taxes  payable  to  such  
authorities  in respectthereof. 

CONTRACT AGREEMENT 

The Contractor shall enter into a Contract Agreement with the BSCDCL within 10 (TEN) 
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days from the date of Letter of Award or within such extended time, as may be granted by  

the BSCDCL failing which no payment shall be released to the contractor. The cost of 

stamp papers, stamp duty, registration, if applicable on the contract, shall be borne by the 

Contractor. In case, the contractor does not sign the agreement as above or start the work 

within 10 (Ten) days of the issue of letter of Award, his earnest money is liable to  be 

forfeited and Letter of award consequently will standwithdrawn. 

MANNER OF EXECUTION OF AGREEMENT 
The agreement as per prescribed  Performa  as  enclosed  shall  be  signed  at  the office of  
the BSCDCL within 10 (TEN days) days from the date of issue of Letter of Award. The 
Contractor shall provide for signing of  the Contract,  appropriate Power of  Attorney  and  
the requisite documents/ materials. Unless and until a formal contract is prepared and 
executed, the Letter of Award read in conjunction with the Tendering Documents will 
constitute a binding contract. 

The agreement will be signed in five originals and the Contractor shall be provided with 
one signed original and the other four originals will be retained by the BSCDCL 

The Contractor shall provide free of cost to the BSCDCL all the Engineering data, 
drawings and descriptive materials submitted along with the tender, in at least  three (3)  
copies  to  form an integral part of the Agreement within seven  7  days  after issuing of  
Letter of Award. 

Subsequent to signing  of  the  Agreement,  the  Contractor  at  his  own  cost  shall 
provide  to the BSCDCL with at least five (5) true hard bound copies of Agreement within 
thirty (30) days of itssigning. 

JURISDICTION 

The  agreement  shall  be  executed  at  BHOPAL  on  non-judicial  stamp  paper 

purchased  in BHOPAL and the courts in BHOPAL alone will have jurisdictionto 

deal with matters arising there from, to the exclusion of all other courts. 

ARBITRATION 

1. Arbitration Procedure: If the efforts, to resolve all or any of the disputes through 

conciliation fail, then such a dispute shall be referred within 30 days from conclusion of 

conciliation process to a Sole Arbitrator who would be nominated by Executive Director 

Bhopal Smart City Development Corporation Limited, Bhopal. The arbitration and  

conciliation act 1996 as amended from time to time will be applicable. The venue of such 

arbitration shall be at Bhopal. The award of the sole Arbitrator shall be binding on all 

parties. The cost of Arbitration shall be borne by the respective parties. There will be no 

objections if the sole arbitrator nominated or appointed is an employee ofBSCDCL. 

 
2. The place of arbitration shall be Bhopal,M.P. 

 
3. English Language: The request for arbitration, the answer to the request, the terms of 

reference, any written submissions, any orders and awards shall be in English and, if oral 

hearings take place, English shall be the language to be used in the hearings. The award 

shall be made inwriting. 
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4. Enforcement of Award: The Parties agree that the decision or award, which shall be a 

speakingorder,resultingfromarbitrationshallbefinalandbindinguponthePartiesandshall be 

enforceable in accordance with the provision of the Arbitration and Conciliation Act 1996 subject to 

the rights of the aggrieved parties to secure relief from any higher forum. 

 
5. Performance during Arbitration: The Arbitration Proceedings shall be governed by 

Indian Arbitration and Conciliation Act 1996, as amended from time to time including 

provisions in force at the time the reference is made. Pending the submission of  and/or 

decision on a Dispute and until the arbitral award is published; the Parties shall co ntinue to 

perform their respective obligations under this Agreement without prejudice to a final 

adjustment in accordance with such award. The courts at Bhopal shall  have  the  sole  

exclusive jurisdiction to try all the cases arising out of thisagreement. 

6. Notices: That any notice under the terms of this License shall be in writing by registered 

post or delivered personally and signed by the party or his/its duly authorized representative 

giving such notice. All activities including day to day management, billing, termination etc. 

will be carried out from the office of the CEO, Smart City Development Corporation 

Limited Bhopal or by his duly authorized representative. Notice shallbe addressed as 

follows: 

 

 
Chief Executive Officer 
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SECTION-4 

 
LABOUR SAFETY, HEALTH & 

SANITARY RULES AND REGULATIONS 

INCLUDING FORMS 
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LABOUR SAFETY PROVISIONS 

 
Suitable scaffolds should be provided for workmen for all works that  cannot safely be  
done from the ground, or from  solid  construction except such  short period  work as can  
be done safely from ladders. When a ladder is used an extra mazdoor shall be engaged for 
holding the ladder and if the ladder is used for carrying materials as well, suitable  
footholds and hand holds shall be provided on the ladder and the ladder shall be given an 
inclination not steeper than ¼ to 1 (1/4 horizontal and 1vertical). 

Scaffolding or staging more than 3.6m (12 feet) above the ground or floor, swung or 
suspended from an overhead support or erected with stationery support shall have a guard 
rail properly attached or bolted, braced and otherwise secured at least 90 cm. (3 feet) high 
above the floor or platform of such scaffolding or staging and extending along the entire 
length of the outside and ends thereof with only such opening as may be necessary for the 
delivery of materials. Such scaffolding or staging shall be so fastened as to prevent it from 
swaying from the building or structure. 

Working platforms, gangways, and stairways should be so constructed that they should not 
sag unduly or unequally, and if the height of the platform or the gangway or the stairway is 
more that 3.6m (12 feet) above ground level or floor level, they  should  be  closely 
boarded, should  have  adequate  width  &  should  be  suitable fastened as described in 
(2.0)above. 

Every opening in the floor of a building or  in  a  working  platform  shall  be  provided 
with suitable means to prevent the fall of persons or materials by providing  suitable 
fencing or railing whose minimum height shall be 90 cm (3feet). 

Safe means of access shall be provided to all working platforms and other working places. 
Every ladder shall be securely fixed. No portable single ladder shall be over 
9m. (30 feet) in length while the width between side rails in rung ladder shall in no 
case be less than 29 cm. (11.5”)  for  ladder  up  to  and  including  3m  (10  feet)  in  
length. For longer ladders this width should be  increased  at  least  1/4"  for  each 
additional  30  cm  (1 ft.)  of  length.  Uniform step  spacing  shall  not exceed  30cm 
(12"). Adequate precautions shall  be  taken  to  prevent  danger  from  electrical 
equipment. No materials on any of  the  sites of  the  work shall  be  so  stacked  or placed 
as to cause danger or inconvenience to any person or the public. The contractor shall 
provide all necessary fencing and lights to protect the public from accident, and shall be 
bound to bear the expenses of defense of every suit, action or other proceeding at law that 
may be brought by any person for injury sustained owing to neglect of the above 
precautions and to pay any damages and cost which may be awarded in any such suit, 
action or proceedings to any such person or which may, with the consent  of  the 
Contractor, be paid to compensate any claim by any suchperson. 

EXCAVATION AND TRENCHING 
 

All trenches, 1.2mts.(four feet) or more in depth, shall at all times be  supplied  with at  
least one ladder for each 30m.(100 feet) in length or fraction thereof, ladder shall be 
extended from bottom of the trench to at least 90cm (3feet) above the surface of the  
ground. The side of the trenches, which are 1.5 m. (5feet) or more in depth shall be stepped 
back to give suitable slope or securely held by timber bracing, so  as to avoid  the  danger  
or sides  to  collapsing.  The  excavated  materials  shall  not  be placed within 1.5m (5  
feet) of the edges of the trench or half of the depth of the trench whichever ismore. 



55 
 

Cutting shall be done from top to bottom. Under no circumstances undermining or 
undercutting shall be done. 

Demolition -  Before  any  demolition  work  is  commenced  and  also  during  the  
progress of the work following precautions shall beobserved: 

 

All roads and open areas adjacent to the work site shall either be closed or suitably 
protected. 

 
No electric cable or apparatus which is likely to be a source of danger or a cable or 
apparatus used by the operator shall remain electrically charged. 

 

All practical steps shall be taken to prevent danger to persons employed  from risk or fire  
or explosion or flooding. No floor, roof or other part of the building shall be overloaded 
with debris or materials as to render itunsafe. 

 
All necessary personal safety equipments as considered adequate by the Engineer-in- 

charge should be kept available for the use of persons employed on the site  and  

maintained in a condition suitable for immediate use, and the contractor should take 

adequate step to ensure proper use of equipment by those concerned. The following safety 

equipment shall be invariablyprovided. 

 
Workers employed on mixing asphaltic materials, cement and lime mortars shall be 
provided with protective footwear and protective goggles. 

Those engaged in white washing and mixing or stacking of cement bags or any materials 
which are injurious to the eye shall be provided with protective goggles. 
Those engaged in welding  works  shall  be  provided  with  welders  protective  eye 
shields. 

 

Stone breakers shall be provided with protective goggles and protective clothing and  
seated at sufficiently safeinterval. 

 

When workers are employed for works in sewers and manholes, which are in active use, the 
Contractors shall ensure that the manhole covers are opened and ventilated at-least for an 
hour before the workers are allowed to get into the manholes, and the manholes so opened 
shall be cordoned off with suitable railing and provided with warning signals or boards to 
prevent accident the public. In addition, the contractor shall ensure that the following safety 
measures are adhered to: 

 

Entry for workers  into the sewer line shall not be allowed  except  under supervision of   
the JE or any other higherofficer. 

 
At least 5 to 6 manholes upstream and downstream should be kept open for at least 2 to 3 

hours before any man is allowed to enter into the manholes for workinginside. 

Before entry, presence of Toxic gases should be  tested  by  inserting  wet  lead acetate 
paper which changes color in the presence of such gases and gives indication of their 
presence. 
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Presence of Oxygen should be verified by lowering a detector lamp into the manhole. In 
case, no Oxygen is found inside the sewer line, workers should be sent only with Oxygen 
kit. 

Safety belt with rope should be provided to the workers. While working inside the  
manholes such rope should be handled by two men standing outside to enable him to be 
pulled out duringemergency. 

The  area  should  be  barricaded  or  cordoned  off  by  suitable  means  to   avoid mishaps 
of any kind. Proper warning signs should be displayed for the safety of the  public  
whenever cleaning works are undertaken during night orday. 

No smoking or open flames shall be allowed near the blocked manhole being cleaned. 

The malba obtained on account  of  cleaning  of  blocked  manholes  and  sewer  lines 
should be immediately removed to avoid accidents on account of slippery nature of the 
malba. 

 
Workers should not be allowed to work inside the manhole continuously. He should be 
given rest intermittently. The Engineer-In-charge may decide the time up to which a worker 
may be allowed to work continuously inside themanhole. 

 
Gas masks with Oxygen Cylinder should be kept at site for use in emergency. 

 

Air-blowers  should  be  used  for  flow   of   fresh   air   through   the   manholes.  
Whenever called for, portable air-blowers are recommended for ventilating the manholes. 
The Motors for these shall be  vapour  proof  and  of  totally enclosed type. Non sparking 
gas engines also could be used  but they should  be  placed at-least  2  metres  away  from 
the opening and on the leeward side protected from wind so  that  they  will  not  be  a 
source of friction on any inflammable gas that might be present. The workers engaged for 
cleaning the manholes / sewers should be properly trained before allowing to work in the 
manhole. 

The workers shall be provided with Gumboots or non sparking shoes, bump helmets and 

gloves  non  sparking  tools,  safety  lights  and  gas  masks  and portable  air   blowers 

(when necessary). They must be  supplied  with  barrier cream for anointing the limbs 

before working inside the sewerlines. 

Workmen descending a manhole shall try each ladder step or rung carefully before putting 
his full weight on it to guard against insecure fastening due to corrosion of the rung fixed to 
manhole well. 

If a man has received a physical injury, he should be brought out of the sewer immediately 
and adequate medical aid should be provided to him. 

The extent to which these precautions are to be taken depend on individual situation but the 
decision of the Engineer-In-charge regarding the steps to be taken in this regard in an 
individual case will be final. 

 
The Contractor shall not employ men and women below the age of 18 years on the work of 
painting with products containing lead in any form wherever men above the age of 18 are 
employed on the work of lead painting the following precautions should be taken. 
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No paint containing lead or lead products shall be used except in the form of paste or 
readymade paint. 

Suitable face masks should be supplied for use by the workers when paint is applied in the 
form of spray or a surface having lead paint is dry rubbed and scrapped. 

Overalls shall be supplied  by  the  Contractor  to  the workmen  and adequate facilities  

shall be provided to enable the working painters to wash during the cessation ofwork. 

a) White lead, sulphate or lead work  products  containing those  pigments  shall  not 

be used in painting operation except in the form of paste or of paints readyfor use. 

Measures shall be taken whenever required in  order to  prevent danger  arising from  

the application of paint in the form of spray. Measures shall be taken, whenever 

practicable to prevent danger arising out of dust caused by dry rubbing down and 

scrapping. 

 
b) Adequate facilities shall be  provided  to  enable  working  painter  to  wash during and  

on cessation of work. Suitable arrangements shall be  made  prevent  clothing  put  off 

during working hours being spoiled by paintingmaterials. 

c) Cases of lead poisoning and of suspected lead poisoning shall be notified and shall be 

subsequently verified by a medical man appointed by the competent authorities of 

BSCDCL. The BSCDCL may require when necessary a medical examination of workers. 

Instructions with regard to the special hygienic precautions to be taken in the painting 

trade shall be distributed to working painters. When the work is done near any place  

where there is risk of  drowning,  all necessary  equipments  should  be  provided  and  

kept ready for use and all necessary steps taken for prompt rescue of  any person  in  

danger and adequate provisions should be made for prompt first aid treatment for all 

injuries likely to be sustained during the course of the work. Use of hoisting machines and 

tackle including their attachment encourage and supports shall conform to the following 

standard ofconditions. 

 
d) These shall be of good mechanical construction, sound material and adequate strength 

and free from patent, defects and shall be kept in good workingorder. 

Every rope used in hoisting or lowering materials or as a means of suspension shall be of 

durable quality and adequate strength, and free from patent defects. 

 

Every crane driver or hoisting appliance operator shall be properly qualified and no person 

under the age of 21 years should be in-charge of any hoisting machine including any 

scaffolding, winch or giving signals to operator. In case of every hoisting machine and of 

every chain ring hook, shackle swivel and pulley block used in hoisting or as means of 

suspension the safe working load shall be ascertained by adequate means. Every hoisting 

machine and all gear referred to above shall be plainly marked with the safe working load. 

In case of a hoisting machine having a variable safe working load, each safe working load 

and the conditions under which it is applicable shall be clearly indicated. No part of any 

machine or any gear referred to above in this clause shall be loaded beyond the safe 

working load except for the purpose of testing. In case of BSCDCL machines, the safe 

working load shall be notified by the Engineer-in-Charge. As regards Contractor‟s 

machines the Contractor shall notify the safe working load of the machine tothe 
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Engineer-in-charge whenever he brings any machinery to site of work and get verified by 

the Engineer-in-Charge. 

Motors gearing, transmission electric wiring and other dangerous parts of hoisting 
appliances should be provided with efficient safeguard. Hoisting appliances should be 
provided with such means as will reduce to the minimum the risk of accidental descent of 
the load. Adequate precautions should be taken to reduce the minimum the risk of any part 
of a suspended load becoming accidentally displaced. When workers are employed on 
electrical installations, which are already energized, insulating mats, wearing apparel, such 
as gloves sleeves and boots as may be necessary be provided. The worker should not wear 
any rings, watches and carry keys or other materials, which are good conductors of 
electricity. 

 
All scaffold, ladders, and other safety devices mentioned or described herein shall be 
maintained in safe condition and no scaffold ladder or equipment shall be altered or 
removed while it is in use. Adequate washing facilities should be provided at or near  
placesofwork. 

 

These safety provisions should be brought to the notice of all concerned by display on a 
notice board at a prominent place of work spot. The person responsible for compliance of 
the safety codes shall be named therein by the contractor. 

To ensure effective enforcement of the rules and regulations relating to safety precautions 
the arrangements made by the Contractor shall be open to inspection  by  BSCDCL  
Official or theirrepresentatives. 

 
Notwithstanding the above Clauses from  (i)  to  (xiv)  there  is  nothing  in  these  to 
exempt the contractor from the operations of any other Act or Rule in force in  the  
Republic ofIndia. 
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SECTION-5 

 

 

FORMS AND FORMATS 
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ACCEPTANCE OF TENDER CONDITIONS 

Annexure-“II” 

From: (On the letter head of the company by the authorized officer having power of attorney) 

BSCDCL, 
………………………………… 

Sub: Name of the work & NIT No.: 

Sir, 

This has reference to above referred tender. I/We are pleased to submit our tender for the 
above work and I/We hereby unconditionally accept the tender conditions and tender 
documents in its entirety for the above work. 

I/we are eligible to submit the tender for the subject tender and I/We are in possession of all 
the documents required. 

I/We  have  viewed  and  read  the  terms  and  conditions  of  this  GCC/SCC carefully.  
I/We have downloaded the following documents forming part of the tenderdocument: 

a. Notice Inviting Tender(pg……..to….pg-) 
b. Instructions to Bidder (ITB) & General conditions of Contract(pg……..to….pg-) 
c. Technical Specifications (pg……..to….pg-) 
d. Bill of Quantities (BOQ)-(pg……..to….pg-) 
e. Tender Drawings(pg……..to….pg-) 
f. Acceptance of Tender Conditions ( AnnexureM) 
g. Corrigendum ,if any(pg……..to….pg-) 

I/we have uploaded the mandatory scanned documents such as cost of tender document, 
EMD, e-Tender Processing Fee and other documents as per Notice Inviting e-tender AND 
I/We agree to pay the cost of tender document, EMD, e- Tender Processing Fee (only 
receipt/proof of online payment) and other documents in physical form in the form and 
manner as described in NIT/ITT. 

 
Should this tender be accepted, I/We agree to abide by and fulfill all terms and conditions 
referred to above and as contained in tender documents elsewhere and in default thereof, to 
forfeit and pay BSCDCL, or its successors  or its authorized nominees  such  sums  of  
money as are stipulated in the notice inviting tenders and tender documents. 

 

If I/we fail to commence the work within 10 days of the date of issue of Letter of Award 
and/or I/we fail to sign the agreement as per Contract and/or I/we fail to submit performance 
guarantee as per of Clauses of  Contract,  I/we  agree  that  BSCDCL  shall,  without 
prejudice  to  any  other  right  or  remedy,  be  at  liberty  to cancel  the  Letter  of  Award 
and to forfeit the said earnest money as specifiedabove. 

 

 

 
 

Dated 

Your faithfully, 
(Signature of the Bidder with 

Rubber stamp) 
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Appendix - 'N‟ 

 

FORM XXV 

 

 
DETAILS OF THE BALANCE WORK IN HANDASON  

(UPTO THE PRECEDING MONTH OF SUBMISSION OF BID) WITHBSCDCL 

 

(To be submitted in Envelop-1) 
 

 

 

 
S. 
No 

Name of the 
Unit/Zone/SBG/R 

G B 

Contract 
Value 

Date of 
start as 

per LOI/ 

Contract 

Date of 
completion as 

per LOI / 

Contract 

Work done up to 
the preceding 

month of 

submissionof

bid 

Balance 
value of 

work 

       

       

 

 

 

 

Note: The bidder shall also include the value of  all such works which  are  awarded to bidder  

but yet not started up to the preceding month of submission ofbid. 
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FORM XXVIAFFIDAVIT 

Appendix –“0” 

 

(To be submitted by bidder on non-judicial stamp paper of Rs. 100/- (Rupees 

Hundred only) duly attached by Notary Public) 

 
 

(To be submitted in Envelop-1) 

 

Affidavit of Mr. ...............................................S/o ............................................. R/o 

............................................. 

 
I, the deponent above named do hereby solemnly affirm and declare as under: 

 
That I am the Proprietor/Authorized  signatory  of 

M/s…………………………………….Having its  Head Office/Regd. Office  at 

………………………… 

 

That the information/documents/Experience certificates submitted by 
M/s…………………………. along with the tender for …………………… (NAME OF 
WORK)………… 

To BSCDCL Ltd. are genuine and true and nothing has been concealed. 

 

I shall have no objection in case BSCDCL verifies them from issuing authority(ies). I shall also 
have no objection in providing the original copy of the document(s), in case BSCDCL demand 
so for verification. 

 

I hereby confirm that in case, any document, information & / or certificate submitted by me 
found to be incorrect / false / fabricated, BSCDCL at its discretion may disqualify / reject / 
terminate the bid/contract and also forfeit the EMD / All dues. 

 
I shall have no objection in case BSCDCL verifies any or all Bank Guarantee(s) under any of 
the  clause(s)  of  Contract  including  those  issued  towards  EMD   and Performance 
Guarantee from the Zonal Branch /office issuing Bank and I/We shall have no right or  claim  
on my submitted EMD before BSCDCL receives saidverification. 

 

That the Bank Guarantee issued against the EMD issued by (name and address of the 
Bank) is genuine and if found at any stage to be incorrect / false / fabricated, BSCDCL 
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shall reject my bid, cancel pre-qualification and debar me from participating in any future 
tender for three years. 

 

I, .....................................,the Proprietor / Authorised signatoryof 

M/s....................................... do  hereby  confirm  that  the  contents  of  the  above Affidavit 

are true  to my knowledge and nothing has been concealed there from....................   and  that 

no part of it isfalse. 

 
Verified at ................ this................. day of ..................... 

 

 

DEPONENT 

 

 

 

 

 
ATTESTED BY (NOTARY PUBLIC) 
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APLICATION FOR EXTENSION OF TIME 

 
(To be completed by the Contractor) 

P A R T –I 

 

Name of Contractor 

Name of the work as given in the Agreement 

Agreement No. 

Estimated amount put to tender 

Date of commencement work as per agreement 

Period allowed for completion of work as per agreement 

Date of completion stipulated as per agreement 

Period for which extension of time has 

been givepreviously 

Extension granted 

First extension vide Engineer-in- 

chargeletterNo………date Months Days 

2nd extension vide Engineer-in- 

chargeletterNo………date Months Days 

3rd extension vide Engineer-in- 

chargeletterNo……….date Months Days 

4th extension vide engineer-in- 

chargeletterNo……….date Months Days 

Total extension previouslygiven 

Reasons for which extension have been previously given (copies of the previous 

application should be attached) 

Period for which extension is applied for: 

Hindrances on account of which extension is applied for with dates on which 

hindrances occurred, and the period for which these are likely tolast. 

Serial No. 

Nature of hindrance 

Date of Occurrence 

Period for which it is likely to last 
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Period for which extension required for this particular hindrance. Over 

lapping period, if any, with reference to item 

Net extension applied for 

Remarks, if any 

Total period for which extension is now applied for on account of hindrances mentioned above 
…………. Month/ days. 

Extension of time required for extra work. 

Details of extra work and on the amount involved: 

Total value of extra work 

Proportionate period of extension of time based on estimated amount put to tender on 
account of extra work. 

Total extension of time required for 11 & 12 

Submitted to the Engineer-in-Charges office. 

 

 

 
 

SIGNATURE OF CONTRACTOR 

DATE 
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APPLICATION FOR EXTENSION OF 

TIME 

 

 
(PART – II) 

Date of receipt of application from Contractor for the work in the Engineer-in-charge office. 

Acknowledgement issued by Engineer-in-charge vide his letter No. dated 

Engineer-in-charge remarks regarding hindrances mentioned by the 
Contractor. 

 
Serial No. 

Nature of hindrance 

Date of occurrence of hindrance 

Period for which hindrance, is likely to last 

Extension of time period applied for by the contractor 

Over lapping period, if any, giving reference to items which over 

lap 

Net period for which extension is recommended. Remarks 

as to why the hindrance occurred and justification for 

extension recommended. 

Engineer-in-charge recommendations. 

The present progress of the work should be stated and whether the work is likely to be completed  

by the date up to which extension has been applied for. If extension of time is not recommended, 

what compensation is proposed to be levied under theagreement. 

 

 

 

 

 
SIGNATURTE OF ENGINEER-IN-CHARGE 
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To 

NAME 

PROFORMA FOR EXTENSION OF 
TIME P A R T –III 

ADDRESS OF THE CONTRACTOR SUBJECT: 

Dear Sir(s) 

 

Reference yourletter No dated , in connection with the grant of 
extension of time for completion of thework….. 

 

 
The date of completion for the above mentioned work, is ……… as stipulated in the 
agreement, dated ………… 

 

 
Extension of time for completion of the above mentioned work is granted 
upto   ,   without   prejudice   to  the  right of  the  BSCDCL to recover 
compensation for delay in accordance with  the  provision  made  in  Clause  of  the  said 
agreementdatedthe  /  / .ItisalsoclearlyunderstoodthattheBSCDCLshall 
not consider any revision in contract price or any other compensation whatsoever due to grant of 
this extension. 

 

 
Provided that notwithstanding the extension hereby granted, time is and shall still  
continue to be the essence of the saidagreement. 

 

 

 
Yours faithfully, 

 

 

 

 
 

FOR Bhopal Smart City Development Corporation Ltd. 
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PROFORMA OF BANK GUARANTEE IN LIEU OF E M D (TENDER BOND) 

(Judicial Stamp paper of appropriate value as per stamp Act-of respective state) 

 
In consideration of Bhopal Smart City Development Corporation Limited, having its Registered 

Office at, Near Natraj Petrol Pump Sector A, Berkheda (hereinafter called "BSCDCL" which 

expression shall unless repugnant to the subject or context include its successors and assigns) 

having issued Notice Inviting Tender No..........and 

M/s............. having its Registered Head Office at.......... (hereinafter called the 

"BIDDER") is to participate in the said tender for............. 

Whereas BSCDCL, as a special case, has agreed to accept an irrevocable and unconditional Tender 

Bond Guarantee for an amount of Rs....... valid upto........from  the Bidder in lieu of Cash Deposit of 

Rs.........  required to be made by the Bidder, as  a condition precedent for participation in the  said 

tender. 

We the ........ (hereinafter called the "BANK") having its Registered, Office at......... and branch 

office at...... do hereby unconditionally and irrevocably  undertake  to  pay immediately  on  

demand in  writing  and  without  demur/protest  any  amount  but  not exceeding Rs ......... Any 

such demand made by BSCDCL shall be conclusive and binding on  us  irrespective  of  any 

dispute or differences that may be raised by the Bidder. Any change in the constitution of the 

Bidder or the Bank shall not discharge our liability under theguarantee. 

We, the....... Bank, lastly undertake  not  to  revoke  this  guarantee  during  its  currency without  
the prior consent of BSCDCL in writing and this guarantee shall remain valid upto..........Unless a 
claim is made within three months from the date of expiryi.e. 

........ (three months after the date of expiry), we shall be relieved of our liability under 

this guarantee thereafter. 

 

FOR AND ON BEHALF OF BANK 

PLACE : 

DATED : 

WITNESS. 

1. 

2 
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PROFORMA OF BANK GUARANTEE (PERFORMANCE) 

(Judicial Stamp paper of appropriate value as per stamp Act-of respective state) 

 
Whereas the Bhopal Smart City Development Corporation Limited, having its Registered Office at 

BSCDCL Near Natraj Petrol Pump Sector A, Berkheda, Bhopal (hereinafter called  "BSCDCL"  

which expression shall include its successors and assigns) having awarded a work order/contract / 

supplyorderNo. dated (hereinafter called the contract) to M/s.................. 

................................... (hereinaftercalled 

thecontractor/supplier)atatotalpriceofRs............... subjecttothe terms and 

conditions contained in thecontract. 
 

WHEREAS, the terms and conditions of the contract require the contractor to furnish a 
 

Rs.... ......... (Rupees........  

bank guarantee for .. ........... ) being ............ % of the 

total value of thecontractfor  proper executionand duefulfillment of the terms 

and conditionscontainedin the contract. 

We,the Bank, (hereinafter called the "Bank")do hereby unconditionallyand 

BSCDCL 
irrevocably undertake topayto immediately on demandin writing and 

without   protest/or   demur  all   moneyspayable by the contractor/supplier to 

BSCDCL  in  connection  with the  execution/supply  of  and  performance   of   the 

works/equipment,  inclusive     of  any   loss,   damages,     charges, expenses     and costs caused to 

or suffered byorwhich would be caused  to  or suffered by BSCDCL by reason of  any 

breachby the contractor/supplier of any of the terms andconditions 

contained in the contract as specified in the notice of demand made byBSCDCLto the 

bank. Any such demand made by BSCDCL on the bank  shall  be conclusive  evidence of the  

amount due and payable by     the     bank under this guarantee.      However, the Bank's liability 

underthisguarantee,shallbelimitedtoRs.............. intheaggregate 

andthebankherebyagreestothefollowingtermsand conditions:- 

(i) This   guarantee   shall   be   acontinuing  guarantee and irrevocable for all claims of 

BSCDCL as specified above andshallbe valid during the period specified for 

theperformanceof the contract including the period  of maintenance/warranty i.e. up 

to………………… 
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(ii) We,thesaid bank further agree with BSCDCL that shallhave the fullest liberty 

without  our consent  and  without affecting in any manner our obligations and 

liabilitieshereunderto vary any of the terms and conditions of thesaidcontract or to 

extendtimeforperformanceofcontractbythecontractor 

from time to time or to postpone for any time or from time totimeany of the powers exercisable    

by      BSCDCL against the contractor/supplier under the contract and 

forbear or enforce any     of    the terms     and      conditions relating to the said contract     and 

we  shall        not be relieved from  our liability byreasonof any such variations or 

extension    being    granted     to the   contractor     or     for  any forbearance,   act or omission 

on the part of  BSCDCL  or any indulgence by BSCDCL to  the  contractor or by any such  

matter     or thing     whatsoever, which under the law relating     to   the    sureties   would, but 

for this provision, have effect of so relievingus. 

This guarantee/undertaking shall be in addition to any other guarantee or security whatsoever 
BSCDCL may now or at any time have in relation to the 

 

performance of the works/equipment and the company shall have full re-course to or enforce 
this security in performance to any other security or guarantee which the BSCDCL may have or 
obtained and there shall be no forbearance on the part of the company in enforcing or requiring 
enforcement of any other security which shall have the effect of releasing the Bank from its full 
liability. It shall not be necessary for BSCDCL to proceed against the said contractor/supplier 
before proceeding against theBank. 

 
This guarantee/ undertaking shall not be determined or affected by the liquidation or winding  
up, dissolution or change of constitution or insolvency of the supplier/ contractor, but shall in  
all respects and for all purposes be binding and operative  until payment of all moneys payable 
to BSCDCL in terms thereof are paid by the Bank. 

 

The Bank hereby waives all rights at any time inconsistent with the terms of this Guarantee and 
the obligations of the bank in terms hereof, shall not be otherwise effected or suspended by 
reasons of any dispute or disputes having been raised by the supplier/contractor  (whether  or  
not pending before any Arbitrator, Tribunal or Court) or any denial of liability by the 
supplier/contractor stopping or preventing or purporting to stop or prevent any payment by the 
Bank to BSCDCL in termshereof. 

We, the said Bank, lastly undertake not to revoke this guarantee during its currency except with 
the previous consent of BSCDCL in writing. Unless a claim is made in writing within three 
months from the date of expiry of this guarantee i.e........... 
(three months after the date of expiry) we shall be 
relieved this guarantee thereafter.from all liabilities 
under 

Sign this …………….. day of ………………………..at ………………………….. 

 
 

WITNESS. 

1. 

 

2. 

For and on behalf of Bank 
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PROFORMA OF BANK GUARANTEE (FOR MOBILIZATION ADVANCE) 

(Judicial Stamp paper of appropriate value as per stamp Act-of respective state) 

Bhopal Smart City Development Corporation Limited, Near Natraj Petrol Pump, Sector A,  
Berkheda, Bhopal, Madhya Pradesh 4620231.0 In consideration of the Bhopal Smart City 
Development Corporation Limited, having its Registered Office at BSCDCL, Near Natraj Petrol 
Pump, Sector A, Berkheda,Bhopal (hereinafter called "BSCDCL" which expression shall unless 
repugnant to the subject or context include his successor and assigns) having agreed under the terms 
and conditions of Contract No...... dated...... made between.....and  BSCDCL  in  connection with...... 
(hereinafter called "the said contract") to make at the request of the Contractor a Mobilization 
Advance of Rs........ for utilizing  it  for  the purpose  of  the  Contract  on  his furnishing a guarantee 
acceptable to BSCDCL, we the 
........  Bank  Ltd.,  (hereinafter referred  to   the  "the  said  Bank")  and   having  our registered  
office at......... do hereby guarantee the due recovery by BSCDCL of the said advance as provided 
according to the terms and conditions of the Contract. We......... do hereby undertake to pay the 
amount due and payable under this Guarantee without any demur, merely on a demand from 
BSCDCL stating that the amount claimed is due to BSCDCL under the said Agreement. Any such 
demand made on the........ shall be conclusive as regards the amount due and payable by the........ 
under this guarantee and......... agree that the liability of the .............. to pay BSCDCL the amount so 
demanded shall be absolute and unconditional notwithstanding any dispute or disputes raised by the 
Contractor and notwithstanding any legal proceeding pending in any court or Tribunal relating 
thereto. However, our liability under this Guarantee shall  be  restricted  to  an  amount  not 
exceeding Rs...... We …….  Bank  further  agree  that  BSCDCL  shall  be  the sole judge of and as 
to whether the amount claimed has fallen due to BSCDCL under the said agreement or whether the 
said Contractor has not utilized the said advance or any part thereof for  the  purpose  of  the  
Contract and the extent of loss or damage caused to or suffered by BSCDCL on account of the said 
advance together with interest not being recovered in full and the decision of BSCDCL that the 
amount has fallen due  from contractor or the  said  Contractor  has  not  utilized  the  said  advance 
or any part thereto for the purpose of the contract and as to the amount or amounts of loss  or  
damage caused to or suffered by BSCDCL shall be final and binding on us. 

We, the said Bank, further agree that the Guarantee herein contained shall remain in full force and 
effect till the said advance has been fully recovered and its claims satisfied or discharged and till 
BSCDCL certify that the said advance   has   been    fully   recovered from  the  said  Contractor, 
and accordingly discharges this Guarantee subject, however, that BSCDCL shall have no claims 
under this Guarantee after the said advance has been fully recovered,  unless  a  notice  of  the 
claims under this Guarantee has been served on the Bank before the expiry of the said Bank 
Guarantee in which case the same shall be enforceable against theBank. 

BSCDCL shall have the fullest liberty without affecting in any way the liability of the Bank under 
this Guarantee or  indemnity  from  time  to  time  to  vary  any  of  the  terms  and conditions  of  
the said Contract or the advance or to extend time of performance by the said Contractor or to 
postpone for  any  time  and  from  time  to  time  of  the  powers exercisable  by  it  against  the  
said Contractor and either to enforce or forbear from enforcing any of terms and conditions 
governing the said Contract or the advance or securities available to BSCDCL and the said Bank 
shall not be released from its liability under these presents by any exercise by BSCDCL of the 
liberty with reference to the matters aforesaid or by reasons of time being given to the said 
Contractor or any other forbearance, act or mission on the part of BSCDCL or any indulgence by 
BSCDCLto 
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The said Contractor or of any other matter or thing whatsoever which under the law relating to 

sureties would but for this provision have the effect of so releasing the bank from its such 

liability. 5.0 It shall not be necessary for BSCDCL to proceed against the 

Contractor before proceeding against the Bank and the Guarantee herein contained shall be 

enforceable against the Bank  notwithstanding  any  security which BSCDCL may have obtained 

or obtain from the Contractor or shall at the time when proceedingsare 

taken against the Bank hereunder be outstanding or unrealized. 

We, the said Bank, lastly undertake not to revoke this Guarantee during its currency except 

with the previous consent of BSCDCL in writing and agree that any change in the constitution of 

the said Contractor or the said Bank shall not discharge our liabilityhereunder. 

 

 
Dated this ......day of......... 

 

 

 

 

 
For and on behalf of Bank 

 

 
(NAME AND DESIGNATION) 

 

 

 

Dated: 
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PROFORMA OF BANK GUARANTEE 

(IN LIEU OF SECURITY DEPOSIT) 
(Judicial Stamp paper of appropriate value as per stamp Act-of respective state) 

 

Bhopal Smart City Development Corporation Ltd., 

Near Natraj Petrol Pump, Sector A, Berkheda,Bhopal 

 

In consideration of the Bhopal Smart City Development Corporation Ltd., having its 

Registered Office at Near Natraj  Petrol  Pump  Sector  A,  Berkheda(hereinafter  called 

"BSCDCL") which expression shall include its successors and assigns having awarded to 

M/s.........................................  (hereinafter   called "the Supplier/Contractor") which expression 

shall wherever the subject or context so permits includes its successors and assigns) a Contract in 

terms inter-alia of BSCDCL's letter No...................... dated.......... and the Contract/Purchase 

Conditions of BSCDCL and upon the condition of the Supplier/Contractor furnishing Security for 

the performance of the Supplier's obligations and /or discharge  of  the contractor's/supplier's 

liability  under  and/or  in  connection  withthesaid supply contract upto a sum of 

Rs............... (Rupees.......................only) 

We,.................... ((hereinafter called "The Bank") which expression shall include its successors and 
assigns) hereby undertake and guarantee payment to BSCDCL forthwith on the same day on 
demand in writing and without protest or demur of any and all moneys payable by the 
supplier/contractor to BSCDCL under, in respect or in connection with the said contract inclusive  
of all the losses, damages, costs, charges and expenses and other moneys payable in respect of the 
above as specified in any notice of demand made by BSCDCL to the Bank with reference to this 
guarantee upto and aggregate limit of Rs…......(Rupees.....................only) and      the bank 
hereby agree with BSCDCLthat: 
This Guarantee shall be continuing guarantee and shall ……… remain valid and irrevocable for all 
claims of BSCDCL and liabilities of Supplier/Contractor arising upto and 
until midnight of............ 
This Guarantee shall be in addition to any  other  Guarantee  or  Security  whatsoever  that 

BSCDCLnow or atanytime havein relation to the Supplier's obligations/liabilities under 
and/or in connection with the said  supply/contract,  and  BSCDCL  shall  have  full authority to 

take recourse or to enforce this Securityin 

preference to any other Guarantee or Security which BSCDCL may have or obtain and no for 
bearance on the part of BSCDCL in enforcing or requiring enforcement of any other Security 
shall have the effect of releasing the Bank from its liability hereunder. 
BSCDCL shall be at liberty without reference to the  Bank  and  without affecting the full liability 
of  the  Bank  hereunder  to   take   any   other   security   in   respect   of   the 
Supplier's/Contractor's obligations and/ or liabilities under or in connection with the said 
supply/contract or to grant time and / or indulgence to the supplier / contractor or to increase or 
otherwise vary the prices or the total contract value or to release or to forbear from enforcement of 
all or any of the conditions under the said supply / contract and  /  or the remedies of BSCDCL 
under any other security/securities now or hereafter held by BSCDCL and no such dealings, 
increase(s) or other indulgence(s) or arrangement(s) with the supplier / contractor or releasing or 
forbearance whatsoever shall have the effect of releasing the Bank from its full liability to  
BSCDCL hereunder or prejudicing rights of BSCDCL against the Bank. This Guarantee shall not  
be  determined  or  affected  bytheliquidation or winding up, dissolution or change of 
constitution or insolvency of the supplier / contractor but shall in all respects and for all purposes  
be binding and operative until payment of all moneys payable to BSCDCL in termsthereof. 
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The Bank hereby waives all rights at any time inconsistent with the terms of this Guarantee and 

the obligations of the Bank in terms hereof shall not be otherwise affected or suspended by 

reason of any dispute or disputes having been raised by the supplier /contractor  (whether  or 

not pending before any Arbitrator, Tribunal or Court) or any denial or  liability  bythe supplier/ 

contractor stopping/ preventing or purporting to stop or prevent any payment by the Bank to 

BSCDCL in termsthereof. 

 
The amount stated in any notice of demand addressed by BSCDCL to the Guarantor as liable 

tobepaid  toBSCDCL by  the  supplier/contractor or as suffered or 

incurredbyBSCDCL  onaccount of  any losses or damages, costs, charges and / 

or expensesshall as between the Bank  and BSCDCL be conclusive of the amount so liable 

to be paid to BSCDCL or suffered or incurred by BSCDCL as the case may be and payable 

by the Guarantor to BSCDCL in terms hereof subject to a maximum of Rs ........... (Rupees

 ....................  only), 

Unless demand or claim under this Guarantee is made on the Guarantor in writing within 

three months form the date of expiry of the Guarantee i.eupto ......... the 
Guarantor shall be discharged from all liabilities under this Guarantee there under. 

Notwithstanding anything contained herein before our liability under this guarantee is 

restricted to Rs . ................ (Rupees ............................only). This guarantee will 

expire on...... Any claim under this Guarantee must be received by us within three 

monthsfromthedateofexpiryi.e.................. (date, three months after theexpiry 

date)andifnosuchclaimhasbeenreceivedbyusbythatdateall your rightsunder 

this guarantee will cease. 

For and on behalf of the Bank 

Place Date 

WITNESS: 

1. 2. 
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PROFORMA OF 

INDENTURE FOR SECURED ADVANCE OR CREDIT 

THIS INDENTURE made thisdayof Between(hereinafter called the 

contractor) which expression  shall where the Context as admits or implies be deemed to include  

his executor/administrators and assign of the one part and National Buildings Construction 

Corporation Ltd., having its Registered Office at BSCDCL, Bhopal (hereinafter called the 

Engineer) which expression shall where the context so admits or implies be deemed to include its 

successors and assign of the otherpart. 

Whereas by an agreement dated (hereinafter called the said agreement). The 

Contractor has agreed to construct.............................. 

And whereas the Contractor has applied to the Engineer that he may be or be given credited for 

materials brought by him to the site of the work subject to the said agreement for use in 

construction of thework. 

NOWTHIS INDENTURE WITNESSETH that in pursuance of the said agreement and in 

consideration of the sumofRs._ (Rupees only) paid to the 

contractor by the Engineer. The receipt where the Contractor hereby acknowledges and of such 

advance or credited (if any) as may be made to him as aforesaid the Contractor hereby covenants 

and agrees with The Engineer and declares asfollows: 

That all sums given as advance or credit by The Engineer to the Contractor as aforesaid shall be 
employed by the Constructor in or toward the execution of the said works and for no other purpose 
whatsoever. 

 

That the material  for  which  the  advance  or  credit  is  given  are  offered  to  and accepted  by 
The Engineer as security and are absolutely the Contractor's own property and free from 
encumbrances of any kind the Contractor will not make any application for or receives further 
advance or credit on the security or material which are not absolutely his own property and free 
from encumbrances of any kind and the Contractor shall indemnify The Engineer against any 
claims to any material in respect of which advance or credit has been made to him asaforesaid. 

 

That the said material and all other material on the security of which any further advance or 
advances or credit may be given  as aforesaid (hereinafter called the said materials) shall be used  
by the Contractor s solely in the execution of the said works in accordance with the direction of the 
Engineer and in terms of said agreement. 

 

That the Contractor shall make at his own cost all necessary and adequate arrangement for the 
proper safe custody and protection against all risks of the said material and that until used in the 
construction as aforesaid the material shall remain at the site of the said works in Contractor's 
custody and on his responsibility and  shall  at  all  times  be  open  to  inspection  by  The 
Engineer. In the events of  the materials  or  any  part  thereof  being  stolen,  destroyed  or  
damaged or becoming deteriorated in greater degree than in due to reasonable use  and wear  
thereof the Contractor will replace the same with other materials of like  quality of  repair  and 
make good the same as required by The Engineer. That said material shall not on any account be 
removed from the site of work expect with the written permission of TheEngineer. 

 

That  the  advance  shall   be   repayable   in   full   when   or   before   Contractor  receives  
payment from The Engineer of the price payable to him for the said work under the term and 
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provisions of the said agreement. Provided that if any intermediate payments are made to the 
Contractor on account of work done then on the occasion of eachpayment 
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The Engineer will be at liberty  to  make  a recovery  from  the Contractor's bill from such 
payments by deducting there from the value of the said materials than actually used in the 
contraction and in respect of which recovery has not been made previously. The value of this 
purpose being determined in respect of each description of materials at the rates at which the 
amounts of the advance as made under these presents wascalculated. 

 

That if the Contractor shall at any time make at any default in the performance of observance in 
respect of any of the terms and provisions of the said agreement or of that provisions the total 
amount of the advance or advances that may still be owing to The Engineer, shall immediately on 
the happening of such default be repayable by the Contractor to The Engineer together  with 
interest thereon at 12% p.a. from the date of respective dated to such advance or advances to the 
date of payment and with all costs. Damages and expenses incurred by The Engineer in or for 
recovery hereof or the Contractor hereby covenants and agrees with The Engineer to  repay and  
pay the same respective to himaccordingly. 

 

That the Contractor hereby charges all the said materials with the repayment to The Engineer  of  
all sums advances or  credit  as  aforesaid  and  all  costs.  Charges, damages  and  expenses payable 
under these presents PROVIDED ALWAYS it is hereby agreed and declared that notwithstanding 
anything in the said agreement and without prejudice to the powers contained therein if and 
wherever the covenant for payment and repayment herein before contained shall be become 
enforceable and the money owing shall not be paid in accordance  therewith.  The  Engineer may at 
any time thereafter adopt all or any of the following courses he may deem best: 

 

Seize the utilize the said material or any part thereof in the completion of the said works in 
accordance with the provision in that behalf contained in the said agreement debating the 
Contractor with the actual cost of effecting such completion and the amount due in respect of 
advance  or  credit  under  these  presents  and crediting  the  Contractor  with  value  of  work  
done as if he has carried it out  in accordance with the said agreement and the rates thereby 
provided if the balance is against the Contractor is to pay the same to the engineer ondemand. 

 

Remove and sell by public action the seized materials or any part thereof and out of the money 
arising from the sale repay the engineer under these presents  and pay over the surplus (if any) to 
the Contractor. 

 
Deduct all or any part of the moneys owing from any sums due to the contractor under said 
agreement..Expect in the event of such default on the part of contractor  as aforesaid,  interest or  
the said advance shall not bepayable. 

 

That in the event of conflict between the provisions of these presents and the said agreements, the 
provision of these presents shall prevail and in the event of any dispute or difference arising over 
the construction or effect of these presents, the settlement of which has not been hereinbefore 
expressly provided for the same shall so far as is lawful be subject to jurisdiction of BHOPAL 
courtsonly. 

 

IN WITNESS whereof the said the engineer and the contractor hereunto set their 
respective hands and seals the day year first above written. 

Signed Sealed and delivered by 

Contractor The Engineers 
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AGREEMENT FORM 

 
This agreement made this day of (Month) (Year), between  the  Bhopal  Smart  City 
Development Corporation Limited (BSCDCL), a company incorporated under the Companies 
Act,  1956  having  its  Registered  Office  at  BSCDCL,   Bhopal  462023 (hereinafter   referred   
to  as  the  “BSCDCL”  which  expression   shall   include   its administrators, successors,  
executors and assigns) of the one part and M/s (NAME OF CONTRACTOR) (hereinafter  
referred to as the „Contractor‟ which expression shall unless the context requires otherwise include 
its administrators, successors, executors and permitted assigns) of the otherpart. 

WHEREAS, BSCDCL, has desirous of construction of (NAME OF WORK) (hereinafter referred 
to as the “PROJECT”) on behalf of the (NAME  OF OWNER/MINISTRY) (hereinafter referred 
to as “OWNER”), had invited tenders as per Tender documents vide NIT No.. 

AND WHEREAS (NAME OF CONTRACTOR) had participated in the above referred tender 
vide theirtenderdated and BSCDCL has accepted their aforesaid tender and award the 
contract for (NAME OF PROJECT) on the terms and conditions contained in its Letter of Intent 
No. and the documents referred to therein, which  have been unequivocally accepted by 
(NAME OF CONTRACTOR) vide their acceptanceletterdated resulting into a 
contract. 

 
NOW THEREFORE THIS DEED WITNESSETH AS UNDER: 

 

ARTICLE 1.0 – AWARD OF CONTRACT 

SCOPE OF WORK 
BSCDCL has awarded the contract to (NAME OF CONTRACTOR) for the work of 
(NAME OF WORK) on the terms and conditions in its letter of intent No. 

 
 dated and the documents referred to therein. The award has taken effect 
from (DATE) i.e. the date of issue of aforesaid letter of intent. The terms and expressions used in 
this agreement shall have the same meanings as are assigned to them in the “Contract Documents” 
referred to in the succeedingArticle. 

 
ARTICLE 2.0 – CONTRACT DOCUMENTS 

The contract shall be performed strictly as per the terms and conditions stipulated herein and in the 
following documents attached herewith (hereinafter referred to as “Contract Documents”). 

date and 
BSCDCL  Notice Inviting TendervideNo.   
BSCDCL‟s tender documents consistingof: 



 

 

  

79 

 

General Conditions of Contract (GCC) alongwith amendments/errata to 
GCC (if any) issued (Volume-I). 

 

Special Conditions of Contract including Appendices & Annexures, 
Volume-II. 

Bill of Quantities alongwith amendments/corrigendum of schedule items, if any 
(Volume-II). 

 
 

 

 
 

 

 

(NAME OF CONTRACTOR) letterproposaldated  
subsequent communication: 

and their 
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Letter of Acceptance of Tender Conditionsdated  
 

 

 

 

 

BSCDCL‟s detailed Letter ofIntentNo. dated including Billof 
 

 

Quantities. Agreed time schedule, Contractor‟s Organization Chart and list of Plant and 
Equipment‟s submitted by Contractor. 

 

All the aforesaid contract documents referred to in Para 2.1 and 2.2 above shall form an 
integral part of this Agreement, in so far as the same or any part thereof column, to the 
tender documents and what has been specifically agreed to by BSCDCL in its Letter of 
Intent. Any matter inconsistent therewith, contrary or repugnant thereto or deviations taken 
by the Contractor in its “TENDER” but not agreed to specifically by BSCDCL in its Letter 
of Intent, shall be deemed to have been withdrawn by the Contractor without any cost 
implication to BSCDCL. For the sake of brevity, this Agreement along with its aforesaid 
contract documents and Letter of Intent shall be referred to as the “Contract”. 

 
ARTICLE 3.0 – CONDITIONS & CONVENANTS 

The scope of Contract, Consideration, terms of  payments,  advance,  security deposits,  

taxes  wherever   applicable,   insurance,   agreed   time   schedule, compensation   for   

delayandallothertermsandconditionscontainedinBSCDCL‟sLetterofIntentNo. 

 datedare to be read in conjunction with other aforesaid contract 

documents. The contract shall be duly performed by the contractor strictly and 

faithfully in accordance with the terms of thiscontract. 

 

The scope of work shall also include all such items which are not specifically mentioned in 
the Contract Documents but  which  are  reasonably  implied  for the  satisfactory 
completion of the entire scope of work envisaged under this contract unless otherwise 
specifically excluded from the scope of work in the Letter ofIntent. 

Contractor shall adhere to all requirements stipulated in the Contract documents. 

Time is the essence of the Contract and it  shall be strictly adhered  to.  The progress of  
work shall conform to agreed works schedule/contract documents and Letter ofIntent. 

This agreement constitutes full and complete understanding  between  the  parties  andterms 

of the presents. It shall supersede all prior correspondence to the extent of inconsistency   or   

repugnancy   to   the   terms   and   conditions   contained    in Agreement. Any modification 

of the Agreement shall be effected only by a written instrument signed by the authorized 

representative of both the parties. 
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The total contract price for the entire scope of this  contract  as detailed  in  Letter  

of Intent isRs. (Rupees 

 only), which shall be governed by the 
stipulations of the contractdocuments. 

 
 

ARTICLE 4.0 – NO WAIVER OF RIGHTS 

Neither the inspection by BSCDCL or the Engineer-in-Charge or Owner or any of their 
officials, employees or agents nor order by BSCDCL or the Engineer-in- Charge for  
payment of money or any payment for or acceptance  of,  the  whole  or any part  of  the 
work by BSCDCL or the Engineer-in-Charge nor any extension of time nor any possession 
taken by the Engineer-in-Charge shall operate as waiver of any provisions of  the contract,  
or of any power herein reserved to BSCDCL, or any right to damage herein provided, nor 
shall any waiver of any breach in the contract be held to be a waiver or any other or 
subsequentbreach. 

 
ARTICLE 5.0 – GOVERNING LAW AND JURISDICTION 

The Laws applicable to this contract shall be the laws in force in India and jurisdiction of 
BHOPAL Court (s) only. 

Notice of Default 

Notice of default  given  by  either  party  to  the  other  party  under  the  Agreement shall  
be in writing and shall be deemed to have been  duly  and  properly  served  upon  the  
parties hereto, if delivered against acknowledgment due or by FAX or by registered mail 
duly addressed to the signatories at the address mentioned hereinabove. 

 

IN WITNESS WHEREOF, the parties through their duly authorized representatives have 
executed these presents (execution whereof has been approved by the Competent Authorities 
of both the parties) on the day, month and year first above mentioned at BHOPAL. 

 

 
For and on behalfof: For and on behalfof: 

 

 
(NAME OF CONTRACTOR) (M/s Bhopal Smart City Development Corporation) 

 

 
WITNESS: WITNESS: 

 

 
1. 1. 



 

 

 

 

 

 

 

 

 

 

SECTION-6 

 

 

SCOPE OF WORK 

& 

SPECIAL CONDITION 

OF CONTRACT 
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SCOPE OF WORK 
 

 Supply, Erection and Commissioning of Transfer Station equipment’s. [10 No’s Static Compaction 

System with rear loading tip card Mechanism (along with two container change over system (rail type 

hydraulic operated) and 30 No’s Detachable Containers 20 cum. capacity each and 07 No’s Hook Loader with 

chassis ] as specified in technical specification at various locations of Bhopal City under Smart City Mission 

with Defect Liability Period of 1 Year.Including of One Year Operation and Maintenance (O&M) for Static 

Compaction Machine & Detachable Containers 20Cum. Capacity. 

Transfer Station  

Sr. 
No. 

*Location Name  

1) Bairagarh  

2) Jhagariya  

3)  T.T. Nagar 

4)  Kolar  
 
*The locations may be changed/Vary as per requirement& New locations will provided by BSCDCL.  

 The Scope of work also includes the following works:   
 Supply of Static Compactor Machines as per specification mentioned in Tender Document. 

 
 Fixingof Static Compactor Machines (including required Fabrication work, bolt, nuts, fixing 

arrangements) 

 

 Supply of Detachable Containers able to attached with Static Compactor Machines 

 

 Supply of Hook Loaders (compatible to carry the Detachable Containers from Transfer Station to 

their Disposal area)  

 

 Operations and Maintenance (O&M) for Static Compactor Machines &Detachable Containers of 

1-Year. There is no extension will be considered. 

 

 Defect liability period for all Equipments will be atleast 1-Yearincluding of Operation and 

Maintenance period. 

 

 For final verification after successful commissioning of compactor machine on site the bidder 

have to submit the certificate for Electrical and Mechanical Work that the Installation work has 

been done completely as required and machines are working ideally.   

 

 After completion of CAPEX work the OPEX work shall be started after installation of Machine 

and O&M work shall be supervised under BSCDCL time to time. After approval of O&M 

working manual from Engineer-in-charge of BSCDCL . 

 

 

 In case the Successful Bidder fails to achieve the completion of the commissioning 

andestablishing agreed guaranteed technical parameters within the period specified in the Technical 

Specification from the effective date of Contract, the Authority, without prejudice to its other 
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remedies under the contract, shall levy a penalty on the Bidder at the rate of one percent of the 

Contract Price per week of delay or part thereof subject to maximum of ten percent of the Contract 

Price. Once the maximum is reached, BSCDCL may consider termination of the contract. 

 

 •  

Special conditions of contract: 
 
• The contractor shall ensure presence of at least one site in charge/supervisor in the area all the 
time for better control. 
 

• The contractor shall deploy adequate resources, tools and tackles etc. so as to suit the smooth 
functioning of works and shall submit the list of the equipment he proposes to deploy with 
standardization. 
•  
• There must be 1 year comprehensive Defect Liability Period (DLP) from the date of completion 
of work/handing over to Bhopal Smart City Development Corporation Limited. 
•  

• During DLP, in case of any written report from Bhopal Smart City about any manufacturing 
defect&Operation and maintenance defect, if not rectified within Seven Days(for Manufacturing 
defect) and within same day (for operation and maintenance)  from the day of written report, 
BSCDCL will impose penalty of Rs 2000/- per day. 
•  

• Under the definition of warranty, the manufacturing defects/faults liability shall be covered with 
all the items in the executed work including all parts of installation and commissioning. During the 
one years of Operation & Maintenance, entire project will be maintained by the successful Bidder. 
Machines, Materials, Equipment and labours are to be arranged by the successful bidder. 
•  

• If there is some damage held by O&M team to the structure made, the repair work shall be 

executed by the tendereimmediately  
 
Warranty- 

 The following Warranty will form part of the contract placed on successful bidder. 
 

(a) The bidder warrants that the goods supplied under the contract conform to technical 
specificationsprescribed and shall perform according to the said technical specifications.  

(b) The Bidder commits for a period of 1-year from the date of acceptance of stores by joint receipt 
inspection or date of installation and commissioning, whichever is later, that the goods/stores supplied 
under the contract and each component used in the manufacture thereof shall be free from all types of 
defects/failures. 

(c) If within the period of warranty, the goods are reported by the authority to have failed to perform as 
per the specifications, the bidder shall either replace or rectify the same free of charge, within a 
maximum period of 10 days of notification of such defect received by the bidder. Warranty of the 
equipment would be extended by such duration of downtime. Record of the down time would be 
maintained by the user in the logbook. Spares required for warranty repairs or defect liability period 
shall be provided free of cost by the bidder. The bidder also undertakes to diagnose, test, adjust, 
calibrate and repair/replace the goods/equipment arising due to accidents by neglect or misuse by the 
operator or damage due to transportation of the goods during the warranty period, at the cost mutually 
agreed to between the authority andthe bidder. Spares required for post defect liability period shall be 
chargeable. 

 

 

 

 

 

 

 

 

 

 

 

 

Detailed Specification: 
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Plant and Equipment (Transfer Station) 

Static Compactorwith two no’s of containers for each Static ComactorMachine: The Static 

Compactor shouldhave the following technical specifications: 

Item   

Compaction Chamber Volume m3 3 

Compaction cycle time sec 41 

Theoretical volumetric capacity m
3

/h 263 

Normal pressure Mpa 26 

Max pressure Mpa 30 

Normal compaction force kN 320 

Max compaction force kN 370 

Power kW 11 

Distance into container Mm 500 

Voltage V 440 

Compaction Density t/m
3
 0.75 – 0.8 

Rear tip card lifting capacity kgs 2500 
 

The scope of work covered in this tender shall be as per the Bill of Quantities, specifications, drawings, 

instructions, orders issued to the contractor from time to time during  the  pendency  of work. The 

drawings for this work, which may be referred for tendering, provide general idea only about the work to 

be performed under the scope of this contract. These  may  not  be  the  final  drawings  and  may  not 

indicate the full range of  the work  under the scope of  this  contract. The work will be executed  

according  to  the  drawings  to  be  released  as “GOOD  FOR CONSTRUCTION” from time to time by 

the Engineer-in- charge of BSCDCL and  according to any additions/ modifications/ alterations/ deletions 

made from time to time, as required by any other drawings that would be issued to the contractor 

progressively during execution of work. It shall be the responsibility of the contractor to incorporate the 

changes that may be in this scope of work, envisaged at the time of tendering and as actually required to 

be executed. 

 

The quantities of  various  items  as   entered   in   the   “BILL   OF QUANTITIES”  are indicative only 

and may vary depending upon the actual requirement. The contractor shall be bound to carry out and 

complete the stipulated work irrespective of the variation in individual items specified in the bill of 

quantities. The variation of quantities will  be  governed  as per clause given in tenderdocument. 

1. The contractor is to give the guarantee for one year against all installation and equipment defects. 

2. The successful bidder needs to submit performance guarantee 5% (Five per cent) of the quoted 

price and security deposit 5% (Five per cent), which will be released after completion of Defect 

Liability Period. 

3. The rates to be given for furnished complete work, all material, labor wastage, royalties,  taxes , 

lease rent , scaffolding , transportation charges, breakage, making good any damage to wall, ceiling, 

fitting etc, to make the original finish including painting, transportation, replacement, of any 

defective material, theft, insurance, variation in market rates, removal of rubbish dismantled 

material, cleaning of site be included in the quotedrates. 

4. The contractor is to  take  all measures for  safety and  security for man & material  and also  to 

follow all labourlaws. 

5. The Rates should be quoted for at siteBhopal. 
 

The work to  be  carried out under this contract shall consist of various items as   generally 
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describedinTender Documents  
 

TheWorkShallbeexecutedon  PreparationofworkingDrawing, design,ProcurementBasis.Detailsand  
drawingsgiveninTenderdocumentisforinformation purposeonly  and successful bidder shall undertake 
confirmatory surveyforaccuracyandcompletenessof data. Prepare 
GoodforConstructiondesignANDDrawings,submitmaintenance 
manualtoclientforapprovalbeforestartofMaintenanceperiod. 

 

The successful bidder shall have to prepare and submit machine layout drawings including lichead  
drainage system, As Built Drawings‟ 
depictingtheexactconstructioncarriedoutonsite,insoftandhardcopyformat if necessary / requirement third 
Party inspection will be done by any recognize institute / RITES at different transfer stations& the 
successful bidder shall be responsible for any type of payment of Third party inspection. 

 
Theindividual projectshall begivencompletion, theirshallbe defect liabilityperiod of one 

(1)years.The Work Shall be executed on  Architectural  design, Preparationof w orking 

Drawings, Procurement  and ConstructionBasis 

.Successfulbiddershallundertakeconfirmcatagorysurveyforaccuracy and completeness ofdata. 

Carry out Design and DrawingsforallthecomponentsoftheworkasperEmployersrequirementand  

submitthesame toclientforreviewandapproval,PrepareDrawings,submitmaintenance 

manualtoclientforapprovalbeforestartofIntallation work . 

 

 
The successful bidder shall have to Design,prepare and submit “As Built Drawings‟ 
depicting the exactconstructioncarriedoutonsite,insoftand  hardcopy format. 
 

 

 
1.4TheContractorshallco-ordinateandinterfaceshisworkswiththatof allothercontractors, 

subcontractors,utilityservices,statutoryauthorities,etc.andachieve thecompletionoftheWorksto 

thesatisfactionoftheEngineer 

 
 

1.5 TheContractorshallverifytheproposedroadreserve,cadastralboundaryandcontractboundary 

andalldimensionsonSitepriortosubmissionofTender.TheContractorisresponsibleforclarifying 

anydiscrepancybetweentheDrawingsandactualconditiononSite. 

 
1.6 deleted 
 
1.7 All worksspecifiedshallincludethe provisionofalllabour,tools,equipment,material,trafficcontrol, 

transport and everything else necessary for the satisfactory completion of the Workby the 

ContractortothesatisfactionoftheEngineer. 

1.8 DescriptionoftheWorksinvolvedinthisContractisgivenintheSpecificationsfortheguidanceof 

theContractor.TheContractorshallbesolelyandfullyresponsible 

forinvestigatingandensuringtheactualextentandnatureoftheWorkscomprisedinthisContractpriortosu

bmissionofhisTender. 

1.9 Construction,managementandqualityoftheWorksshallcomplywiththe 

Drawings,SpecificationsandEmployersrequirement 

 

 

 

A. CONTRACTOR’S OBLIGATION 
 
The Contractor shall submit Architectural design, Preparation of Working Drawings,Procurement and 

Construction  

1.2 SETTING OUT AND EXISTING LEVELS 
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1.3 DESIGN  OF WORKS :The Contractor shall carry out, and be responsible for the design of the 

works, including any site surveys, the  Contractor  shall  start  submittingdrawings,  construction 

documents, etc., for review and approval by the Employer‟s Representative. The Contractor will be 

fully responsible   for   ensuring   that   its   designs,   drawings,   and   construction   documents   

satisfy   all requirements for constructing works that are complete and fully functional in all 

respects.  

 

These records shall be kept on the Site and Two sets of such records shall be Submitted to Employer.  

In addition, the Contractor shall supply to the Employer's Representative as -built drawings of the  

works, showing all works as executed. 
 

1.4 PROGRAMME DETAILS: The level of programme development, information and detail shall 

be sufficient to accurately define the Contractor’s intentions and sequence of works.  The 

programme  shall  show  every  significant activity required for the completion of the Contract that 

include but not limited to the following: 

a. key dates,  milestones,  interface and handover  dates,  phased  completion  and  completion  of 

Whole of the Works; 

b. Contractor„sdesign  including dates for submission to and  acceptance by the Engineer; 

c. submission and acceptance of road diversion plan, utilities diversion plan, Temporary Works 

and other works requiring approvals from authorities; 

d. procurement of major equipment and material, in particular long lead items and the delivery to 

site; 

e. all on-site works, including preliminary and Temporary Works by the Contractor, is sub-

contractors and suppliers; 

f. any off-site work such as the production and/or fabrication of any components or materials; 

g. the different stages of traffic diversion and specific requirements with regard to traffic aspects 

as given in this Specification; 

h. interface with Utility Agencies and work done by Utility Agencies or the Contractor for 

diversion; 

i. interface with other contracts/contractors; and 

j. any outside influence which will or may affect the progress of Works 
 

1.5 SITE MEETINGS: The Contractor shall provide all facilities at the site for the purpose of 

conducting joint site meetings between the Contractor and the Engineer.The Contractor’s key 

representatives (Project Manager, Construction   Managers,   Safety   and   Health   Officer,   

Environmental     Control   Officer   and   site engineers, etc.) are required to attend daily pre-

work meeting punctually prior to commencement of site activities and submit daily and weekly 

works programme to the Engineer (or his representatives). 

 

QUALITY ASSURANCEAND QUALITY CONTROL 
 

 The work shall conform to high standards  of design and workmanship, shall be structurally 

soundandaestheticallypleasing.Quality standardsprescribedshallformthe 

backbonefortheQualityAssurance andQualityControl system 

 AtthesiteleveltheContractorshallarrangethematerials,theirstacking/storagein appropriate  

mannerto ensure  the  quality. Contractor shallprovide  equipmentand 

manpowertotestcontinuouslythequalityofmaterials,assemblies,etc.,asdirected by the Engineer. 

The   tests shallbe conducted continuously and theresults of tests maintained. In addition, the 

Contractor  shall keep appropriatetoolsandequipmentfor 

checkingalignments,levels,slopesandevennessofthesurface. 

 TheEngineershallbefreetocarryoutsuchtestsasmaybedecidedbyhimat hissole discretion, from 

time to time, in  addition to those specified in  this document.  The 

Contractorshallprovidethesamplesandlabourforcollecting thesamples.Nothingextra 

shallbepayabletotheContractorforsamplesorforthecollectionofthesamples.Thetest  

shallbeconducted  at theSitelaboratorythatmaybeestablishedbytheContractororatanyother 
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StandardLaboratoryselectedbytheEngineer. 

 Thetestingchargesshall 

bebornebytheContractor.TestingmaybewitnessedbytheContractororhisauthorizedrepresentative.

WhetherwitnessedbytheContractorornot,thetestresultsshallbebindingontheContractor. 

 

SPECIAL CONDITIONS OF CONTRACT (SCC) 

 

 The following special conditions shall be read in conjunction with General 
conditions of contract.  If there  are  any  provisions  in  these  Special  Conditions,  
which are at variance with the provisions of General Conditions of Contract, the 
provisions in the Special Conditions shall takeprecedence. 

 Where any portion of Special Conditions of Contract is  repugnant  to  or at  
variance  with  any  provision  of  the  instructions  to  Bidder  and  General 
Conditions  of Contract and / or the other documents forming part of the contract 
then unless a different intention appears the provision of the Special Conditions of 
Contract shall be deemed to override the provisions of the general conditions of 
contract and / or the other documents forming part of the contract only to the 
extent such repugnant/various in the special conditions of contract as are not 
possible of being reconciled with the provisions in the special conditions of 
contract as are not possible of being reconciled with the provision with instructions 
to Bidder or General Conditions of contract and /  or  the  other documents from 
part of thecontract. 

 Items mentioned in the BOQ  mayvary  or  any  changes  is  needed  then  it  
should bring to the attention ofBSCDCL. 

 Designing and drawing before executing any work will remain in the Scope of 
Bidder which has to be approved by EIC before execution of work. 

 The items which are missing or not defined in the given BOQ in this Tender 
document, then the contractor has to submit the items for approval to BSCDCL. 

 The contractor has to supply the item as defined in BOQ the same to be approved 
by BSCDCL, beforeuse. 
 

 The Items taken in BOQ may be Variable, i.e. It can be Add-on or removed as per 
requirement after approval by Engineer-in-charge. The Rates shall be approved 
accordingly. 
 

 The Quantity will mention in BOQ may be varying as per actual work condition. 

 Water supply and Electricity supply shall be arrange by the BSCDCL/BMC for 
Installation of Machines or as requirement of site and for Operation of Transfer 
Station. 

 The water and electric supply charges and reoperationcharges borne by 
BSCDCL/BMC. 

 The Bidder shall be supply a combine unit of a Compactor &atleastTwo nos of 
Container with changeover system (Rail type hydraulic operated) for Collection of 
Solid waste. 

 Before supply and commissioning the equipments, the bidder have to make the 
industrial visit of Engineer-in-charge of BSCDCL.  

 The nos of Containers are limited to two with each compactor. And as per 
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requirement the nos of containers may be increase or decrease, with approval of 
Engineer-in-charge of BSCDCL. 

 The Rate for Operation and Maintenance will be Quoted only for Static Compactor 
Machine & Capsules for the period of One-Year Only & the payment shall be done 
on Quarterly basis after verification by EIC of BSCDCL. 

 The Operation and maintenance of Static Compactor Machine & Capsules shall be 
done on working hours from morning 07:00 AM to 11:00PM into two shifts or 
instruction by EIC of BSCDCL. 

 If the Operation and maintenance of Static Compactor Machine & Capsules will be 
required on Emergency basis the rate shall be taken on pro-data basis &the 
payment for extra man work shall be paid separately after approval of engineer-in-
charge of BSCDCL. 

 It is compulsory for Man Power each Machine consist of one operator and one 
helper. And a separate team for Maintenance of mechanical & electrical work.  

 The supply of electricity for operation of Transfer station machines shall be 
provided by Bhopal Municipal Corporation. Maximum 50m distance from source 
of supply at transfer station successful bidder will laid the cable to the machine 
connectivity and if exceed beyond 50m cable shall be provided by the Bhopal 
municipal corporation limited. All the required electrical panels shall be provided 
and installed by the successful bidder. 
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Technical Specifications 
 

BSCDCL shall provide the civil work with required electric load for transfer station as per requirement, 
however all the necessary work related to erection and commissioning of equipment’s at transfer 
station including electrical works, panel, minor civil works for installation or any other allied works shall 
have to be done by the successful bidder.For each & every transfer station dedicated transformer will 
be required for operation of transfer station. (Exclusive each machine power consumption consists of 
11KW) 

 
Technical specification of Supply Erection and Commissioning of Transfer Station equipment’s, 
Containers and Hook Loader with Vehicles is as per the details given below. 

 
Plant and Equipment (Transfer Station)- 

 

Static Compactor (minimum 2 at each station): The Static Compactor shouldhave the following 

technical specifications: 

Item Rear Loading fixed compactor 

Compress chamber volume (M3) Min 3 

Compress cycle time Min 41 

Theoretical Volume Capacity (m3/hr)Min 263 

Max Compaction Force(KN) Min 370 

Power (KW)Min 11 

Distance into container Min 500 

Voltage Min 380V 

Compaction Ratio (t/m3) Min 0.75-8 

Rear Tipcart lifting capacity kg Min 2500 

Minimum Change over system for each machine 2 

  

Technical Specifications of Container- 

General Specification, 
The Containers are fabricated accordance to the machine regulations and ensures the safety if its 

operator and its environment. 
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20 m
3
 Container 

 

Description  Amount 

Container Effective Capacity (M3) Min 20 

Dimensions(Length xwidthxheight)all in mm 

min 

6000 x 2400 x 2100 (All dimensions in mm) 

Floor Thickness (mm)  Min 6 

Side Wall Thickness (mm) Min 4 

Pickup System Min Hook Lift 

Waste water Collection System Min Inside Bottom 

Rollers Min  Two Heavy duty solid rollers at rear  

Reinforcements Min Heavy Duty traverses and longitudinal on all sides 

Sealing Min  Omega profile between rear door and last end beam 

Tail door Min  Hydraulic operated on remote 

Locking Min Ratchet Meachanism 

 

The container has a reinforced bottom, walls and roof. The whole construction of the container 

has three main reinforcement and as well longitudinal reinforcement at each side to avoid deformation 

of the container during compaction. The round shaped corners in the container ensure that the 

discharging will be smoother and at a lower tipping angle. As well no waste will stack in the corner after 

discharging.  
 

The front of the container has a V-shaped structure with a hook eye. The special structure can 
bear the forces during on and off-rolling of the container on the hook loader system. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

Heavy Duty Container Roller Guillotine 
 

Close and open the plate inside the container as to close the container and remain the garbage 
inside the container. 

 
Guillotine cut off the garbage, and also plays the role of the back door. Guillotine's position is 

controlled by a approaching switch. By the intelligent control system, it runs a couple of cycles of high 

post compactor force and to press out its elastic property of the waste and to separate the waste from 

the chamber with the container. 
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Optimized hydraulic system to balance the stroke of both cylinder at same time. 

 
 
 
 
 
 
 
 
 
 
 
 
 

Advanced drainage and sealing system  
• Collection chamber inside the container which functions as swage storage tank;  

  
• Sewage collection tray installed on the compactor to collect and guide the sewage to the disposal;  

 
• Automatic drain system on the container for drain during the compaction  

 
• A demountable E clip rubber seal installed between container and compactor seal during 
compaction  

 
• A demountable E clip rubber seal installed between container rear door to seal during compaction 
and transportation. 

 

Technical Specification 

The below detailed Units  

specification of the container   

with a loading capacity of 20   

m3 Description   

Container effective capacity m3 20, Cylindrical Body 

Floor thickness mm 4 mm 

Side wall thickness mm 4 mm 

Pick-up system  Hook Lift 

Cleaning tabs  2 on head board 

Drain tabs  2 on side walls at rear 

Waste water collection chamber  Inside bottom 

Rollers  Two heavy duty solid rollers at rear 

Reinforcements  

Heavy duty traverses and longitudinal on all 
sides 

Sealing  

Omega profile between rear door and last end 
beam 

Tail Door  Mechanical Ratchet operated 

locking  Ratchet Mechanism 

 
 
HOOK LOADER: 

 
General Specification:  
Hook Loaders are fabricated in accordance to the CE machine regulations and ensures the safety of 
its operator and its environment. 
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Hook Loader 

The bottom frame (yellow part in picture ) comprises two longitudinal main runners and cross reinforcement.  

To the rear of the system the pivot point of the tipping frame is attached. The pivot point is situated as low as  

possible into the bottom frame. The bottom frame has several container rollers divided over the full length,  

which supports the container’s lower main frame. As well at the front of the bottom frame high tensile steel  

slide supports are placed to support the container over a big surface. 
 

At the front of the frame the cylinder bridge construction is located, providing a strong and solid 

attachment for the main cylinders. The tipping frame automatically locks onto the bottom frame 

during the unloading procedure. 

 
Tipping Frame: 

 
The tipping frame e n ab l e s the system to tip the containers. The tipping frame rotates at the rear 

of the system’s bottom frame and has its high tensile anti-wear rollers on which the container is 

supported. At the tipping frame a steel locking device is constructed in order to lock to the main off-

loading frame. These two components are locked together for tipping the container. 
 

Off–loading frame: 
 

The off-loading frame has the hook mast, which slides front and backwards. The off-loading frame 

enables the system to roll off the container. The off-loading frame rotates in the middle of the main 

frame at the front of the tipping frame. During the operation the hook masts moves backwards and 

unlocks the off-loading frame from the tipping frame. After this the two-d o u b l e acting main 

cylinders will rotate the off-loading frame and enables the system to roll-off the container. 

 

Hook Mast 
 

The hook mast can move front – and backwards inside the off-loading frame. By this the system is able 

to transport different various length of container. The hook mast will also unlock the off-loading frame 

from the tipping frame, which enables the system to roll – off the container. 
   

Technical Specification 

 

The follow detailed specifications of the hook lift of a system with a capacity of 200 kN, Hook Height of 
1570 mm and be mounted on a chassis height of 1050 mm 
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 TYPE:  20-53-S  

 X (mm)  1000  

 L (mm)  5350  

 O (mm)  280  

 K  49º  

 R (mm)  3045  

 T (mm)  130  

 Weight¹ (kg)  2375  

 DS (mm)  1167  

 Min./max. container length (mm)  4400-6450  

 Loading (time)² (s)  39  

 Unloading (time)² (s)  49  

 Tipping (time)² (s)  43  

 Fast unloading (time)² (s)  19  

   

 

 H = Hook height, CH = Chassis height, DS = Lowest pick up point (depending on hook- and chassisheight) 
 
 

TECHNICAL SPECIFICATION OF TRUCK CHASSIS 

 

The hook loader should be mounted on Truck Chassis of 25 T GVW (6X4) of TATA/Ashok Leyland /Eicher  

equivalent. The Chassis should be with Non-Sleeper Driver Cabin fitted with PTO and Hydraulic Pump. It 

should have Kerb weight Not less than 6200 kg and wheel base Not less than 4800 mm. 

 

 

 

These machines shall be installed at each selected locations of Transfer Stations. There is no extra cost 

shall be paid for Defect Liability period of 01-Year for repairing of machines and container if any 

damage occur.  
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LIST OF APPROVED MAKES 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 

 

 

 

 

 NAME OF MATERIAL APPROVED MAKE  

 
Compactor HYVA, YIN-BAO, SHIMEWAor Equivalent 

approved by EIC  

 

 
Containers HYVA, YIN-BAO, SHIMEWA or Equivalent 

approved by EIC 

 

 
Hook Loader HYVA or Equivalent approved by EIC 

 

 
Chassis  Tata/ Eicher / Ashok Leyland or Equivalent 

approved by EIC 

 

 Regarding selecting the make against each item among the approved makes as specified above, 
final approval shall be taken by EIC BSCDCL 
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    SECTION-9 

BILL OF QUANTITY 

   (Refer Financial Bid) 


