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SECTION-1

NOTICE INVITING
TENDER
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BHOPAL SMART CITY DEVELOPMENT CORPORATION LIMITED
NOTICE INVITING TENDER (NIT)

BSCDCL invites online item rate tender as per schedule as under:

Tendering Document No.

:|MPBSCDCL/TENDER NO -115

Name of the Work

- |Design, Supply, Installation, Commissioning ang

O&M of cast iron Fountain and supply, installatior
of various Equipment’s at Sadar Manzil, Near Igba
Maidan in Old Bhopal City Under Bhopal Smar
City Development Corporation Limited Pan city
Project (Second Call)

Brief Scope of Work

- |Design, Supply, Installation, Commissioning ang

O&M of cast iron Fountain and supply, installatior
of various equipment’s like main pump, jockey
pump, diesel engine pump, electrical fire panel, and
related equipment of firefighting equipment etc. a
Sadar Manzil, Near Igbal Maidan in Old Bhopa
City Under Bhopal Smart City Developmen
Corporation Limited Pan city Project

Estimated Cost

:|23,83,079/-(Twenty Three Lakhs Eighty Three

Thousand and Seventy Nine rupees only)

Period of Completion

: [3-Months for Capex and 12 months for Opex

Earnest Money Deposit

:150,000.00 (Fifty Thousand Rupees only )

Non-refundable cost of e-
Tender Document

:15,000/- (Five Thousand Rupees)

Purchase of Tender Start Date

19.11.2019 at 17:30Hrs

Pre-bid Meeting date

:123.11.2019 at 15:00 Hrs

Purchase of Tender End Date

02.12.2019 at 17:00Hrs

Last date & time of submission
of Online Tender

02.12.2019 at 17:30Hrs

Date & Time of Opening of technical
Bid (Envelope B)

1| 03.12.2019 at 15:00Hrs

Date & Time of Opening of Financial
Bid (Envelope C)

.| Will be intimated to the successful bidders.

Validity of offer

90 days from the date of opening of price bid.

The tender document can be downloaded from www.mptenders.gov.in“Corrigendum, if any,
would appear only on the www.mptenders.gov.inweb site and not to be published in any

News Paper”.
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The intending Bidder must read the terms and conditions of BSCDCL carefully. He

should only submit his tender if he considers himself eligible and he is in possession of

all the documents required.

a) Information and Instructions for Bidder posted on Website(s) shall form part of
Tender Document.

The Tender Document as uploaded can be viewed and downloaded free of cost by
anyone including intending Bidder. But the tender can only be submitted after
uploading the mandatory scanned documents such as:

a) Proof of e-payment towards cost of tender document,

b) Proof of online payment through e-portal www.mptenders.gov.in /Bank
Guarantee of any Nationalized or Commercial Scheduled Bank against EMD in
favor CEO, BSCDCL & All other documents shall be as per Notice Inviting e-
tender.

The Bidders are required to quote strictly as per terms and conditions, specifications,
standards given in the tender documents and not to stipulate any deviations.

After submission of the tender the Bidder can re-submit revised tender any number of
times but before last time and date of submission of tender as notified.

When it is desired by BSCDCL to submit revised financial tender then it shall be
mandatory to submit revised financial tender. If not submitted then the tender submitted
earlier shall become invalid.

On opening date, the Bidder can login and see the tender opening process.

Bidder can upload documents in the form of JPG format and PDF format

Bidder has to upload scanned copies of all the documents including valid GST
registration, PAN NO, TAN NO. as stipulated in the tender document.

If the bidder is found ineligible after opening of tenders, his tender shall become invalid
and cost of tender document and processing fee shall not be refunded.

If any discrepancy is noticed between the documents as uploaded at the time of
submission of tender and hard copies as submitted physically by the contractor the
tender shall become invalid and cost of tender document and processing fee shall not be
refunded.

Notwithstanding anything stated above, BSCDCL reserves the right to assess the
capabilities and capacity of the Bidder to perform the contract, in the overall interest
of BSCDCL. In case, Bidder’s capabilities and capacities are not found satisfactory,
BSCDCL reserves the right to reject the tender.

Certificate of Financial Turn Over: At the time of submission of tender, the tender shall
upload Certificate from Chartered Accountant mentioning Financial Turnover of last

3 years or for the period as specified in the tender document and further details if
required may be asked from the Bidder after opening of technical tenders. There is no
need to upload entire voluminous balance sheet.

The Bidder if required can submit queries in writing on or before 22.11.2019 E-mail
address: tenderqueries@smartbhopal.city
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Annexure-|

MEMORANDUM
SI. | Description Cl.  No. of | Values/Description to be
No. NIT/ITT/Clauses | Applicable for Relevant Clause(S)
of Contract
(CC)

1) | Name of Work Design, Supply, Installation, Commissioning
and O&M of cast iron Fountain and supply
installation of various Equipments at Sada
Manzil, Near Igbal Maidan in Old Bhopal City
Under Bhopal Smart City Developmen
Corporation Limited Pan city Project

2) | Client/Owner Bhopal Smart City Development Corporation

Limited.
3) | Type of Tender Itm Rate tender
4) | Earnest  Money 50,000/- (Fifty thousand Rupees only. )
Deposit
5) | Estimated 23,83,079/- (Twenty Three Lakhs Eighty Three
Cost(PAC) Thousand and Seventy Nine rupees only)
6) Time allowed for
Completion of 03- Months for Capex & 12-Months of Opex
Work
7) | Mobilization -N.A.-
Advance
8) | Schedule of rates NON-SOR and DSR
applicable
9) | Validity of Tender 90 (Ninety) Days
10) | Performance 5.00 % (Five Percent Only) of contract value
Guarantee within 30 days from the issue of Letter of
award
11) | Security 5.00% (Five Percent Only) of the gross value
Deposit/Retention of each running bill.
Money
12) | Time allowed for The date of start of contract shall be reckoned
starting the work from 10 days after the date of issue of letter of
Award.
13) | Defect Liability 12 months from the date of taking over of the
Period work by the BSCDCL or time allowed whichever
is earlier.
14) | Operation and 1-Year

Maintenance
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MANDATORY PROPOSAL (Envelope A)

Earnest Money Deposit(EMD)

Cost of Document

Letter of Acceptance of tender condition as per format enclosed in Annexure-II.
(*SECTION-5 Forms and Format)

TECHNICAL PROPOSAL (Envelope B)

[PRE-QUALIFICATION CRITERIA FOR BIDDERS]

Sole Bidder/Consortium members (each consortium member) should be a company
registered under Indian Companies Act 1956/2013 or a Partnership Firm registered under
Indian Partnership Act 1932 or proprietary firm or a Limited Liability Partnership registered
under LLP Act 2008.

The Average annual financial turnover for last 3 years (2016-17, 2017-18, 2018-19)

shall be at least 30% of the estimated cost put to tender, Copies of balance sheets of last
three financial years OR duly certified by a Chartered Accountant shall be submitted in
support of the requisite financial Turnover.

The bidder shall have successfully completed similar works in Government sector during
the last seven years as mentioned below:

Three similar works each costing not less than 40% of the estimated cost put to tender

OR
Two similar works each costing not less than 50% of the estimated cost put to tender

OR
One similar work costing not less than 80% of the estimated cost.

Similar work Means Supply, installation and Commissioning of fountain work in Heritage Projects.

6.

Net worth should be positive in last year i.e. 2018-109.
Bidder should have GST Registration, EPF Registration Certificate & PAN Card, ESIC

certificate.(a Information regarding the constitution of the Applicant/firm e.g.
Proprietary, Partnership, Private Ltd. etc. along with proof of the same such as copies of
registration/ partnership deed etc.)

Joint Ventures (JV)/ Consortium are not allowed.

The copy of above documents shall be submitted by the Bidder along with the hard
copies of other required documents and the following list of Documents to be scanned
and uploaded within the period of tender submission:

Proof of online payment / Bank Guarantee of any Nationalized or allcommercial
Scheduled Bank against EMD in favor of CEO,BSCDCL.
Copy of documents related to qualifying requirement of bidders as per NIT clause.

Certificate of Financial Turnover duly certified by CA as in dictated above.
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Acknowledgement towards cost of tender fee submission.

All pages of the entire Corrigendum (if any) duly signed by the authorized person.

EINANCIAL PROPOSAL (Online Only)

Bidders who will be found Eligible in Mandatory & Technical Proposals, only those
Bidder’s financial proposals will be opened.

The tender will be awarded to the Bidder with the lowest quoted rate (L1) against the
Probable Amount of Contract (PAC).

Bidders who will not be found eligible in Mandatory “OR” Technical Proposals, they

will be rejected and their Financial Proposals will not be opened.

INSTRUCTIONS FOR FINANCIAL BID SUBMISSION-

Financial Bid format is uploaded in Excel Format in www.mpeproc.gov.in. At the time of
financial bidding, bidder is requested to download the file, and update the same.

For Non SOR items bidder can quote for individual item rates in respective financial

bid sheet.

Bidders are requested to check final figure in all the totals of all sheets. BSCDCL is

not responsible for errors in the financial bid document.

Any Excel cell if left blank then it will be considered as Zero“0”.

Bidders are required to upload the updated financial bid in the prescribed excel

Format in the www.mptenders.gov.in at the time of final financial bid submission.
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SECTION-2
INSTRUCTIONS TO BIDDER
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INSTRUCTION TO BIDDER (ITB)
A. GENERAL INSTRUCTIONS:

It is expected from bidder supply, Installation & Commissioning of cast iron fountain
(Image of prototype attached) besides one Year Operation and Maintenance of the same. The rates
shall be quoted separately for O&M of Machine and Containers and also supply and installation of
various type of pumps and equipments of firefighting.

General terms of Bidding-

No Bidder shall submit more than one BID for the Project.

The contractor is to give the guarantee for one year against all installation and equipment
defects.

The successful bidder needs to submit performance guarantee 5.00% (Five per cent) of the
quoted price and security deposit 5.00% (Five per cent), which will be released after completion of
Defect Liability Period.

The Rate should be quoted including All taxes (rates shall be excluding of GST, & shall be
paid separately) and Charges & Nothing will be paid extra except Quoted rates.(If any rise in
tax or if new tax is imposed by central or State Government, or any Government authority after
Tender the contractor is to bear the same)

The rates to be given for furnished complete work, all material, labor wastage, royalties,
taxes, lease rent, transportation charges, breakage, making good any damage to wall, ceiling, fitting
etc, to make the original finish including painting, transportation, replacement, of any defective
material, theft, insurance, variation in market rates, removal of rubbish dismantled material, cleaning
of site be included in the quoted rates.

The contractor is to arrange for storage of material & its Security arrangement during the
installation & commissioning of work.

The contractor should submit the one year defective part replacement guarantee, caused
due to any reason for which no extra payment will be made except quoted rates.

The contractor will be fully responsible for any accident, damages, losses, that occurs during
the installation & commissioning of work. No compensation will be made by BSCDCL.

The contractor is to take all measures for safety and security for man & material and also for
following all the labor laws.

The contractor should be registered in EPF & ESIC & necessary certificate of registration shall
be submitted during tendering.
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The Rates should be quoted for site Bhopal.

The Feasibility Report/ Preliminary Project Report of the Project has been assessed however
the Bidders are expected to carry out their own surveys, investigations and other Preliminary
examination of the Project before submitting their Bids. Nothing contained in the attached
drawings/BOQ shall be binding on the BSCDCL nor confer any right on the Bidders, and the
BSCDCL shall have no liability whatsoever in relation to or arising out of any or all contents of
TENDER.

Notwithstanding anything to the contrary contained in this RFP, the Preliminary terms specified
in the draft Agreement shall have overriding effect; provided, however, that any conditions or
obligations imposed on the Bidder here under shall continue to have effect in addition to its obligations
under the Agreement.

The Bidder shall deposit a BID Security (EMD) of Rs.50,000/- (Fifty Thousand Rupees only)
in accordance with the provisions of this RFP.
a) Tender Document fee should be submitted online.
b) EMD should be submitted online or in the form of Online only.
c) Performance Guarantee should be submitted the form of Bank Guarantee/FDR of any
Nationalized or Commercial Scheduled Bank in favor CEO,BSCDCL.

The validity period of the Bank Guarantee, shall not be less than 180 (one hundred and
eighty) days from the BID Due Date, inclusive of a claim period of 60 (Sixty) days, and may be
extended as may be mutually agreed between the BSCDCL and the Bidder.

The BID shall be summarily rejected if it is not accompanied by the BID Security. The BID
Security shall be refundable no later than 150 (one hundred and fifty) days from the BID Due Date
except in the case of the Selected Bidder whose BID Security shall be retained till it has provided a
Performance Security under the Agreement.

The Bidder should submit a Power of Attorney as per the format at Appendix-111, Authorizing
the signatory of the BID to commit the Bidder.

Any condition or qualification or any other stipulation contained in the BID shall render the BID
liable to rejection as a non-responsive BID.

The BID and all communications in relation to or concerning the Bidding Documents and the
BID shall be in English language.

The documents including this RFP and all attached documents, provided by the
BSCDCL are and shall remain or become the property of the BSCDCL and are Transmitted to the
Bidders solely for the purpose of preparation and the submission of a BID in accordance herewith.
Bidders are to treat all information as strictly confidential and shall not use it for any purpose other
than for preparation and submission of their BID. The provisions of this Clause shall also apply
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Mutates mutandis to BIDs and all other documents submitted by the Bidders, and the BSCDCL will
not return to the Bidders any BID, document or any information provided along therewith.

This RFP is not transferable.

Notwithstanding anything to the contrary contained herein, in the event that the Bid Due Date
falls within three months of the closing of the latest financial year of a Bidder, it shall ignore such
financial year for the purposes of its Bid and furnish all its information and certification with
reference to the 5 (five) years or 1 (one) year as the case may be preceding its latest financial year.
For the avoidance of doubt, financial year shall for the Purposes of a Bid here under, mean the
accounting year followed by the Bidder in the course of its normal business.

Any entity which has been barred by GOI or Govt of Madhya Pradesh for the similar type of
works, and the bar subsists as on the Bid Due Date, would not be eligible to submit the BID.

The BSCDCL reserves the right to reject an otherwise eligible bidder on the basis of the
information given in this tender document. The decision of the BSCDCL in this case shall befinal.

Eligibility and qualification requirements of Bidder
2.2.1 For determining the eligibility of Bidder the following shall apply:

@ An Bidder shall not have a conflict of interest (the “Conflict of Interest”) that affects the
Bidding Process. Any Bidder found to have a Conflict of Interest shall be disqualified and liable for

forfeiture of the BID Security or Performance Security as the case may be. A Bidder shall be

deemed to have a Conflict of Interest affecting the Bidding Process, if:

® A Bidder shall be liable for disqualification and forfeiture of BID Security, if any legal,
financial or technical adviser of the BSCDCL in relation to the Project is engaged by the
Bidder, its Member or any Associate thereof, as the case may be, in any manner formatters related
to or incidental to such Project during the Bidding Process or subsequent to the (i) issue of the LOA
or (ii) execution of the Agreement. In the even though such adviser is engaged by the selected
Bidder or Contractor, as the case may be, after issue of the LOA or execution of the Agreement
for matters related or incident alto the project, then notwithstanding anything to the contrary
contained herein or in the LOA or the Agreement and without Prejudice to any other right or remedy
or the BSCDCL, including the forfeiture and appropriation of the BID Security or Performance
Security, as the case may be, which the BSCDCL may have there under or otherwise, the
LOA or the Agreement, as the case may be, shall be liable to be terminated without the
BSCDCL being liable in any manner whatsoever to the Selected Bidder or Contractor for the
same. For the avoidance or doubt, this disqualification shall not apply where such adviser was
engaged by the Bidder, its Member or Associate in the past but its assignment expired or was
terminated 6 (six) months prior to the date of issue of this RFP. Nor will this disqualification apply
where such adviser is engaged after a period of 3 (three) years from the date of commercial operation
of theProject.

OTHER INSTRUCTIONS:-

The pre-qualification / enlistment of the contractors should be valid on the last date of submission of
tenders. In case the last date of submission of tender is extended, the pre-qualification of contractor
should be valid on the original date of submission of tenders. The tender document as uploaded can
be seen on website www.mpeproc.gov.in and can be downloaded free ofcost.
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Mode of Submission: Earnest Money Deposit

Earnest Money Deposit of amount as mentioned in “NIT/ Memorandum (Annexure-I)” required to
be submitted online only or Bank Guarantee from any Nationalized or all Commercial scheduled
banks in the enclosed format. The EMD shall be valid for minimum period of 150 (One Hundred
Fifty) days from last day of submission of Tender. The EMD shall be scanned and uploaded to the
e-Tendering website within the period of tender submission and original should be deposited in
office ofBSCDCL.

The EMD of all unsuccessful Bidders will be returned within thirty (30) days of the Award of
the contract to successful Bidder or after the receipt of their BGs verified from the Zonal office
of the issuing Bank, whichever is later. No interest will be payable by the BSCDCL on the said
amount covered under EMD/Any other SecurityDeposit.

Interested contractor who wish to participate in the tender has also to make following payments
through online payment only.

Cost of Tender Document —Rs. 5,000/- tobe submit online only/- e- Tender Processing Fee — As
applicable for MPTENDER portal.

EMD/ Tender document fees should be submitted online or in the form of Bank Guarantee against
EMD, Cost of Tender Document and, e-Tender Processing Fee online payment receipt accordingly,
shall be placed in single sealed envelope superscripted as “Earnest Money, Cost of Tender
Document and Cost of e-Tender Processing Fee” with name of work and due date of opening of the
tender also mentioned thereon.

Copy of pre-qualification/enlistment letter and certificate of work experience (if required) and other
documents as specified in the tender shall be scanned and uploaded to the e-Tendering website
within the period of tender submission and certified copy of each shall be deposited in a
separate envelope marked as “Other Documents”.

Both the envelopes shall be placed in another envelope with due mention of Name of work,
date & time of opening of tenders and to be submitted in the office of BSCDCL after last date &
time of submission oftender.

Online technical tender documents submitted by intending bidders shall be opened onlyof those
Bidders, who’s Earnest Money Deposit, Cost of Tender Document and e-Tender Processing Fee
and other documents placed in the envelope are found in order. The Price tender of those Bidders
whose documents found to be in order shall be opened. The date of opening of price tender
shall be informed to theBidder.

The tender submitted shall become invalid if:
e The Bidder is found ineligible/if any document is found fake.
e The Bidder does not upload all the documents (including GST registration) as
stipulated in the tender document.

e If any discrepancy is noticed between the documents as uploaded at the time of
submission of tender and hard copies as submitted physically in the office of tender
opening authority.

VALIDITYOF TENDER

The tender for the works shall remain open for acceptance for a period of Ninety (90) days from the
date of opening of financial tender. If any Bidder withdraws his tender before the said period or issue
of letter of acceptance, whichever is earlier, or makes any modifications in the terms and conditions
of the tender which are not acceptable to the BSCDCL, then the BSCDCL shall, without prejudice
to any other right or remedy, be at liberty to forfeit the said earnest money as aforesaid. Further the
Bidders shall not be allowed to participate in the retendering process of work.
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ACCEPTANCE OF TENDER

BSCDCL reserves the right to reject any orall the tenders in part or full without assigning any
reason whatsoever. BSCDCL does not bind itself to accept the lowest tender. The BSCDCL
reserves the right to award the work to a single party or split the work amongst two or more
parties as deemed necessary without assigning any reason thereof. The Contractor is bound to
accept the part work as offered by BSCDCL after split up at the quoted/negotiated rates.

The tenders shall be strictly as per the conditions of contract. Tenders with any additional
condition(s)/modifications shall be rejected.

The witnesses to the Tender/Contract Agreement shall be other than the Bidder/ Bidders
competing for this work and must indicate full name, address, and status/occupation with dated
signatures.

The acceptance of tender will rest with the BSCDCL who does not bind itself to accept the
lowest tender and reserves to itself the right to reject any or all the tenders received without
assigning any reason thereof. Tenders in which, any of the prescribed conditions are not fulfilled
or found incomplete in any respect are liable to berejected.

On acceptance of tender, the name of the accredited representative(s) of the contractor who would
be responsible for taking instructions from Engineer-in-Charge or its authorized representative
shall be intimated by the contractor within 07 days of issue date of letter of Awards by BSCDCL.

The Bidder shall not be permitted to tender for works if his near relative is posted in the project
office or concerned Zonal Office of the BSCDCL. Thecontractor shall also intimate the names
of persons who are working with him in any capacity or are subsequently employed by him and
who are near relatives to any of the officers in BSCDCL. Any breach of this condition by the
Bidder would render him liable to the withdrawal of the work awarded to him and forfeiture of
Earnest Money and Security Deposit. This may also debar the contractor from tendering for future
works underBSCDCL.

For the purpose of operation of this clause a near relative shall mean wife, husband, parents,
grandparents, children, grandchildren, brothers, sisters, uncles, aunts, cousins and their
corresponding in-laws

The time of completion of the entire work, as contained in contract shall be as mentioned
in “Memorandum - Annexure-I”, which shall be reckoned from the 10th day after issue of
the letter of Award by the BSCDCL. Canvassing whether directly or indirectly, in connection
with Bidders is strictly prohibited and the tenders submitted by the contractors who resort to
canvassing will be liable forrejection.

The tender award, execution and completion of work shall be governed by tender
documents consisting of (but not limited to) Letter of Award/Letter of work order, Bill of
Quantities, Special Conditions of Contract, General  Conditions  of Contract,
Specifications & Drawings. No claim whatsoever against the foregoing shall be entertained.

The drawings with the tender documents are Tender Drawing and are indicative only.

ADDENDA/ CORRIGENDA

Addenda/Corrigenda to the tender documents may be issued prior to the date of submission of
the tender to clarify or effect modification in specification and/or contract terms included in
various tender documents. The Bidder shall suitably take into consideration such
Addenda/Corrigenda while submitting his tender. The Bidder shall return such Addenda/
Corrigenda duly signed and stamped as confirmation of its receipt & acceptance and submit
along with the tender document. All addenda/ Corrigenda shall be signed and stamped on each
page by the Bidder and shall become part of the tender and contractdocuments.
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SITE VISIT AND COLLECTING LOCAL INFORMATION

Before tendering, the Bidders are advised to visit the site, its surroundings to assess and satisfy
themselves about the local conditions such as the working and other constraints at site, approach
roads to the site, availability of water & power supply, application of taxes, duties and levies as
applicable &any other relevant information required by them to execute complete scope of
work. The Bidder may obtain all necessary information as to risks, weather conditions,
contingencies & other circumstances (insurgencies etc.) which may influence or affect their
tender prices. Bidder shall be deemed to have considered site conditions whether he has
inspected it or not and to have satisfied himself in all respect before quoting his rates and no
claim or extra charges whatsoever in this regard shall be entertained / payable by the BSCDCL at
a laterdate.

APPROVAL OF TEMPORARY / ENABLING WORKS

The setting and nature of all offices, huts, access road to the work areas and all other temporary
works as may be required for the proper execution of the works shall be subject to the
approval of the Engineer-in-charge. All the equipments, labour, material including cement,
reinforcement and the structural steel required for the enabling/ temporary works associated with the
entire Contract-shall have to be arranged by the Contractor only. Nothing extra shall be paid to
the Contractor on this account.

CLARIFICATION AFTER TENDER SUBMISSION
Bidder's attention is drawn to the fact that during the period, the tenders are under consideration,

the Bidders are advised to refrain from contacting by any means, the BSCDCL and/or his
employees/ representatives on matters related to the tender under consideration and that if
necessary, BSCDCL will obtain clarifications in writing or as may be necessary. The tender
evaluation and process of award of works is done by duly authorized Tender Scrutiny Committee
and this committee is authorized to discuss and get clarification from the Bidders.

ORDER OF PRECEDENCE OF DOCUMENTS

In case of difference, contradiction, discrepancy, with regard to conditions of contract,
Specifications, Drawings, Bill of quantities etc. forming part of the contract, the following shall
prevail in order of precedence.

Letter of Award, along with statement of agreed variations and its enclosures, if any. description
of Bill of Quantity / Schedule of Quantities. Special Condition of Contract.Technical
specifications (General, Additional and Technical Specification) as given in Tenderdocuments.

General Conditions of Contract. Drawings, BSCDCL specifications (as specified in Technical
Specification of the Tender) update with correction slips issued up to last date of receipt of
tenders.
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SECTION-3

CLAUSES OF CONTRACT




CLAUSES OF CONTRACT(CC)

DEFINITIONS

The Contract means the documents forming the tender and acceptance thereof and the
formal agreement executed between the competent authority on behalf of BSCDCL
and the contractor, together with the documents referred to therein including these
conditions, the specifications,designs, drawings and instructions issued from time to time by
the Engineer-in- Charge and all these documents taken together, shall be deemed to form one
contract and shall be complementary to one another.

Bhopal Smart City Development Corporation Limited, hereinafter called 'BSCDCL' propose
to get the works executed as mentioned in the Contract on behalf of Owner/ Client as
Implementing agency/Executing Agency.

In the contract, the following expressions shall, unless the context otherwise requires,
have the meanings, hereby respectively assigned to them:-

APPROVAL means approved in writing including subsequent written confirmation of
previous verbal approval.

BILL OF QUANTITIES or SCHEDULE OF QUANTITIES means the priced and
completed Bill of Quantities or Schedule of Quantities forming part of the tender.

CONTRACTOR shall mean the individual, firm, LLP or company, whether incorporated or
not, undertaking the works and shall include the legal personal representative of such
individual or the persons composing such firm or LLP or company, or the successors of
such firm or company and the permitted assignees of such individual, firm orcompany.

CONTRACT VALUE means the sum for which the tender is accepted as per the letter of
Award.

DRAWINGS mean the drawings referred to in the contract document including
modifications if any and such other drawings as may from time to time be furnished and/ or
approved by BSCDCL.

DATE OF COMMENCEMENT OF WORK: The date of start of contract shall be
reckoned from 10 days after the date of issue of letter of Award.

ENGINEER-IN-CHARGE means the Engineer of BSCDCL who shall supervise and be in-
charge of the work.

LANGUAGE: All documents and correspondence in respect of this contract shall be in
English Language.

)“LETTER OF AWARD” shall mean BSCDCL®s letter or notification conveying its
acceptance of the tender subject to such conditions as may have been stated therein.
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MONTH means English Calendar month ,,Day* means a Calendar day of 24 Hrs each.

BSCDCL shall means Bhopal Smart City Development Corporation Limited, a
company registered under the Indian Company Act, with its registered
office at Near Natraj Petrol Pump, Sector A, Berkheda, Bhopal, Madhya Pradesh
462023 or its Administrative officers or its engineer or other employees authorized to
deal with any matter with which these persons are concerned on itsbehalf.

OWNER/ CLIENT means the Government, Organization, Ministry, Department,
Society, Cooperative, JV Entities (whether incorporated or unincorporated or registered
as the case may be) etc. who has awarded the work/ project to BSCDCL and/ or appointed
BSCDCL as Implementing / Executing Agency/ Project Manager and/ or for whom
BSCDCL is acting as an agent and on whose behalf BSCDCL is entering into the contract
and getting the work executed.

SCHEDULE(s) referred to in these conditions shall mean the standard schedule of rates
of the government mentioned in the Memorandum (Annexure-1) with the amendments
thereto issued up to the date of receipt of the tend8er.

i) SITE means the lands and other places on, under, in or through Which the works are
to be executed or carried out and any other lands or places provided by
BSCDCL/client/owner or used for the purpose of the contract.

i) TENDER means the Contractor’s priced offer to BSCDCL for the execution and
completion of the work and the remedying of any defects therein in accordance with the
provisions of the Contract, as accepted by the Letter of Award or Award letter. The word
TENDER is synonymous with Tender and the Word TENDER DOCUMENTS with
“Tendering Documents” or “offer documents”.

WRITING means any manuscript typed written or printed statement under or over
signature and/or seal as the case maybe.

Works or Work shall unless there be something either in the subject or context
repugnant to such construction, be construed and taken to mean the works by or by virtue
of the contract contracted to be executed whether temporary or permanent, and whether
original, altered, substituted or additional.

The headings in the clauses/ conditions of tender documents are for convenience only and
shall not be used for interpretation of the clause/ condition.

Words imparting the singular meaning only also include the plurals and vice versa where
the context requires. Words importing persons or parties shall include firms and
corporations and organizations having legal capacities.

Operation and Maintenance:- After successful supply, installation and commissioning
of cast iron fountain by successful bidder, the work will be handed over to Bhopal smart
city. The work is verified by BSCDCL and then the operation and maintenance work will
be started by the bidder and shall be continue for the 01—year period. The Maintenance
also include that the replacement of damage part, repaired the part, replace the defect part
etc. shall be done by successful bidder without paying any extra cost for
repairing/replacement. The maintenance work will be attended by getting information
within 01-day, if not done in given time period then penalty of 2000 per day will be
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applicable.

Excepted Risk are risks due to riots (other than those on account of contractor’s
employees), war (whether declared or not) invasion, act of foreign enemies, hostilities,
civil war, rebellion revolution, insurrection, military or usurped power, any acts of
Government, damages from aircraft, acts of God, such as earthquake, lightening and
unprecedented floods, and other causes over which the contractor has no control and
accepted as such by the BSCDCL or causes solely due to use or occupation by
Government of the part of the works in respect of which a certificate of completion has
been issued or a cause solely due to BSCDCLs faulty design of works.

Market Rate shall be the rate as decided by the Engineer-in-Charge on the basis of the
prevailing cost of materials and labor at the site where the work is to be executed plus the
percentage mentioned elsewhere in the tender document to cover, all overheads and
profits.

PERFORMANCE GUARANTEE:

“Within 30 (Thirty) days from the date of issue of letter of Award or within such
extended time as may be granted by BSCDCL in writing, the contractor shall submit to
BSCDCL an irrevocable performance bank guarantee in the form appended, from any
Nationalized Bank or all Commercial schedule bank equivalent to 5 % (Five per cent
only) of the contract value for the due and proper execution of the Contract. The
Performance Guarantee shall be initially valid up to the stipulated date of completion
plus 60 days beyond that. In case the time for completion of works gets extended, the
contractor shall get the validity of Performance Guarantee extended to cover such
extended time for completion of work.

BSCDCL reserve the right of forfeiture of the performance guarantee in the event of the
contractor’s failure to fulfill any of the contractual obligations or in the event of
termination of contract as per terms and conditions of contract.

Performance guarantee shall be returned after completion of Defect Liability Period.

In case the contractor fails to submit the performance guarantee of the requisite amount
within the stipulated period or extended period, letter of Award automatically
will stand withdrawn and EMD of the contractor shall be forfeited.

SECURITY DEPOSIT/ RETENTION MONEY

The Security deposit or the retention money shall be deducted from each running bill of
the contractor @ 5% (five per cent only) of the gross value of the Running Account bill.
Earnest money shall be adjusted first in the security deposit and further recovery of
security deposit shall commence only when the upto date amount of security deposit
exceeds the earnest money deductible under this clause. No Interest shall be paid on
amount so deducted.

Security deposit will be released after completion of Defect Liability Period.

The release/refund of security deposit of the contractor shall be subject to the
observance/compliance of the conditions as under and whichever is later:

a) Expiry of the defect liability period in conformity with provisions contained in
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clause (Defect liability clause). The expiry of defect liability period shall be extended
from time to time depending upon extension of time granted byBSCDCL.

The contractor produces a clearance certificate from the labour office. As soon as the
work is virtually completed, the contractor shall apply for the labour clearance
certificate to the Labour Officer under intimation to the Engineer-in-Charge. The
Engineer-in-Charge, on receipt of the said communication, shall write to the Labour
Officer to intimate if any complaint is pending against the contractor in respect of the
work. If no complaint is pending, on record till after 3 months after completion of the
work and/or no communication is received from the Labour Officer to this effect till six
months after the date of completion, it will be deemed to have received the
clearancecertificate.

BSCDCL reserves the right of part or full forfeiture of security deposit in addition
to other claims in the event of contractor's failure to fulfill any of the contractual
obligations or in the event of termination of contract as per terms and conditions
ofcontract.

DEVIATIONS / VARIATIONS EXTENT AND PRICING

The Engineer-in-Charge shall have power (i) to make any alterations in, omissions from,
additions to or substitutions for, the original specifications, drawings, designs and
instructions that may appear to him to be necessary during the progress of the work, (ii)
to omit part of the works in case of non-availability of a portion of the site or for any
other reasons and the contractor shall be bound to carry out the works in accordance with
any instructions given to him in writing signed by the Engineer-in- Charge and such
alterations, omissions, additions, or substitutions shall form part of the contract as if
originally provided therein and any altered, additions or substituted works which the
contractor may be directed to do in the manner specified above as part of the work, shall
be carried out by the contractor on the same conditions in all respects including price on
which he agreed to do the main work except as here underprovided:

The time for the completion of the work shall, in the event of any deviations
resulting in additional cost over the tendered value sum being ordered be extended, if
requested by the contractor, as follows: in the proportion which the additional cost of the
altered, additional or substituted work bears to the original tendered value plus 25% of
the time calculated in (i) above or such further additional time as may be considered
reasonable by the Engineer-in-Charge.

However, In the case of extra item(s), (items that are completely new, and are in addition
to the items contained in the contract, and not included in the schedule of rates (as
mentioned in Memorandum (Annexure-l)), the contractor may within fifteen days of
receipt of order or occurrence of the item(s) claim rates, supported by proper analysis,
for the work and the engineer-in-charge shall within one month of the receipt of the
claims supported by analysis, after giving consideration to the analysis of the rates
submitted by the contractor, determine the rates on the basis of the market rates and the
contractor shall be paid in accordance with the rates sodetermined.

In the case of substituted items (items that are taken up with partial substitution or in lieu
of items of work in the contract), the rate for the agreement item (to be substituted) and
substituted item shall also be determined in the manner as mentioned in the
followingpara:
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If the market rate for the substituted item so determined is more than the market rate of
agreement item (to be substituted), the rate payable to the contractor for the substituted
item shall be the rate for the agreement item (to be substituted) so increased to the extent
of the difference between the market rates of substituted item and the agreement item (to
be substituted).

If the market rate for the substituted item so determined is less than the market rate of
the agreement (to be substituted), the rate payable to the contractor for the substituted
item shall be the rate for the agreement item (to be substituted) so decreased to the extent
of the difference between the market rates of substituted item and the agreement item (to
be substituted)

In the case of contract item(s), substituted item(s), contract cum substituted items, which
exceed the limits laid down in Memorandum (Annexure-I), the contractor shall within
fifteen days of receipt of order of occurrence of the excess, claim revision of the
rates, supported by proper analysis for the work in excess of the above mentioned limits,
provided that if the rates so claimed are in excess of the rates specified in the scheduled
of quantities, the Engineer-in-Charge shall within one month of receipt of the claims
supported by analysis, after giving consideration to the analysis of the rates submitted by
the Contractor, determine the rates on the basis of the market rates and the contractor
shall be paid in accordance with the rates so determined.

The provisions of the preceding paragraph shall also apply to the decrease in the rates of
items for the work in excess of the limits laid down in Memorandum (Annexure-I),
and the Engineer-in-charge shall after giving notice of the contractor within one month of
occurrence of the excess and after taking into consideration any reply received from him
within fifteen days of the receipt of the notice revise the rates for the work in question
within one month of the expiry of the said period of fifteen days having regard to the
market rates.

The contractor shall send to the Engineer-in-Charge once every three months, an up to
date account giving complete details of all claims for additional payments to which the
contractor may consider himself entitled and of all additional work ordered by the
Engineer- in-Charge which he has executed during the preceding quarter failing which
thecontractorshall be deemed to have waived his right. However, the Engineer-in-charge
may authorize consideration of such claims on merits.

For the purpose of operation of Memorandum (Annexure-l), the following works
shall be treated as works relating to foundation unless and otherwise defined in
theContract:

Any operation incidental to or necessarily has to be in contemplation of Bidder while
filling, tender or necessary for proper execution of the item included in the Schedule of
quantities or in the schedule of rates mentioned above, whether or not specifically
indicated in the description of the item and the relevant specifications shall be deemed to
be included in the rates quoted by the Bidder or the rate given in the said schedule or
rates as the case may be Nothing extra shall be admissible for suchoperations.
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ESCALATION

No claim on account of any escalation on whatsoever ground shall be entertained at any
stage of works. All rates as per Bill of Quantities (BOQ) quoted by contractor shall be
firm and fixed for entire contract period as well as extended period for completion of the
works. No escalation shall be applicable on this contract.

COMPENSATION FOR DELAY

If the contractor fails to maintain the required progress in terms of clauseor relevant
clause of GCC & Special Conditions of Contract, to complete the work and clear the site
on or before the contract or extended date of completion, he shall, without prejudice to
any other right or remedy available under the law to the BSCDCL on account of such
breach, pay as agreed compensation the amount calculated at the rates stipulated below
as the Engineer in charge (whose decision in writing shall be final and binding) may
decide on the amount of tendered value of the work for every completed day / week (as
applicable) that the progress remains below that specified in Clause or the relevant clause
in GCC & Special Conditions of Contract or that the work remainsincomplete.

This will also apply to items or group of itemsfor which a separate period of
completion has beenspecified

i) Compensation for delayofwork @1.5% per month delay to  be computed
on dailybasis.

Provided always that the total amount of compensation for delay to be paid under this
Condition shall not exceed 10% of the Tendered Value of work or of the Tendered
Value of the item or group of items of work for which a separate period of completion is
originally given. The amount of compensation may be adjusted or set- off against any
sum payable to the Contractor under this or any other contract withBSCDCL.

In case, the contractor does not achieve a particular milestone mentioned elsewhere in
the tender document, or the re-scheduled milestone(s) the amount shown against that
milestone shall be withheld, to be adjusted against the compensation levied at the final
grant of Extension of Time. With-holding of this amount or failure to achieve a
milestone, shall be automatic without any notice to the Contractor. However, if the
contractor catches up with the progress of work on the subsequent milestone(s), the
withheld amount shall be released. In case the contractor fails to make up for the delay in
subsequent milestone(s), amount mentioned against each milestone missed subsequently
also shall be withheld. However, no interest, whatsoever, shall be payable on such
withheldamount.

ACTION IN CASE WORK NOT DONE AS PER SPECIFICATIONS

All works under or in course of execution or executed in pursuance of the contract, shall
at all times be open and accessible to the inspection and supervision of the Engineer-in-
charge, his authorized subordinates in charge of the work and all the superior officers,
officer of the Quality Assurance Unit of the BSCDCL or any organization engaged by
the BSCDCL for Quality Assurance and the contractor shall, at all times, during the
usual working hours and at all other times at which reasonable notice of the visit of
such officers has been given to the contractor, either himself be present to receive orders
and instructions or have a responsible agent duly accredited in writing, present for that
purpose. Orders given to the Contractor“sagent shall be considered to have the same force
as if they had been given to the contractor himself. If it shall appear to the Engineer-
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in-charge or his authorized subordinates in-charge of the work or to the officer of Quality
Assurance or his subordinate officers or the officers of the organization engaged by the
BSCDCL for Quality Assurance or his subordinate officers, that any work has been
executed with unsound, imperfect, or unskillful workmanship, or with materials or
articles provided by him for the execution of the work which are unsound or of a quality
inferior to that contracted or otherwise not in accordance with the contract, the contractor
shall, on demand in writing which shall be made within twelve months of the completion
of the work from the Engineer-in-Charge specifying the work, materials or articles
complained of notwithstanding that the same may have been passed, certified and paid
for forthwith rectify, or remove and reconstruct the work so specified in whole or in
part, as the case may require or as the case may be, remove the materials or articles so
specified and provide other proper and suitable materials or articles at his own charge and
cost. In the event of the failing to do so within a period specified by the Engineer-in-
Charge in his demand aforesaid, then the contractor shall be liable to pay compensation
at the same rate as given in this tender document (for non-completion of the work in
time) for this default. In such case the Engineer-in-Charge may not accept the item of
work at the rates applicable under the contract but may accept such items at reduced
rates as the Engineer in charge may consider reasonable during the preparation of on
account bills or final bill if the item is so acceptable without detriment to the safety and
utility of the item and the structure or he may reject the work outright without any
payment and/or get it and other connected and incidental items rectified, or removed and
re-executed at the risk and cost of the contractor. Decision of the Engineer-in-Charge to
be conveyed in writing in respect of the same will be final and binding on thecontractor.

ACTION IN CASE OF BAD WORK

If it shall appear to the Engineer-in-Charge or his authorized representative in
charge of the work or to the Chief Technical Examiner or to any other inspecting agency
of Government/ State Government/ Owner where the work is being executed, that any
work has been executed with unsound, imperfect, or unskillful workmanship or with
materials of any inferior description, or that any materials or articles provided by him for
the execution of the work are unsound or of a quality inferior to that contracted for or
otherwise not in accordance with the contract, the contractor shall on demand in writing
which shall be made within twelve months of the completion of the work from the
Engineer-in-Charge specifying the work, materials or articles complained of
notwithstanding that the same may have been passed, Certified and paid for forthwith
rectify, or remove and reconstruct the work so specified in whole or in part as the case
may require or as the case may be, remove the materials or articles so specified and
provide other proper and suitable materials or articles at his own proper charge and
cost, and in the event of his failing to do so within a period to be specified by the
Engineer-in-Charge in his demand aforesaid while the contractor failure to do so shall
continue, the Engineer-in- Charge may rectify or remove and re-execute the work or
remove and replace with others, the material or articles complained of as the case may be
at the risk and expense in all respects of thecontractor.

CANCELLATION/DETERMINATION OF CONTRACT IN FULL OR PART

Subject to the provisions contained in this clause the Engineer-in-Charge may, without
prejudice to his any other rights or remedy against the contractor in respect of any delay,
inferior workmanship, any claims for damages and / or any other provisions of this
contract or otherwise, and whether the date of completion has or has not elapsed, by
notice in writing absolutely determine the contract in any of the followingcases:
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If the contractor having been given by the Engineer-in-Charge a notice in writing to
rectify, reconstruct or replace any defective work or that the work is being performed in
an inefficient or otherwise improper or un-workmanlike manner shall omit to comply
with the requirement of such notice for a period of seven days thereafter; or

If the contractor has, without reasonable cause, suspended the progress of the work or
has failed to proceed with the work with due diligence so that in the opinion of the
Engineer-in-Charge (which shall be final and binding) he will be unable to secure
completion of the work by the date for completion and continues to do so after a notice in
writing of seven days from the Engineer-in-Charge;or

If the contractor fails to complete the work within the stipulated date or items of
work with individual date of completion, if any stipulated, on or before such
date(s) of completion and does not complete them within the period specified in a notice
given in writing in that behalf by the Engineer-in-Charge;or

If the contractor persistently neglects to carry out his obligations under the contract and /
or commits default in complying with any of the terms and conditions of the contract
and does not remedy it or take effective steps to remedy it within 7 days after a notice in
writing is given to him in that behalf by the Engineer-in-Charge; or

If the contractor shall offer or give or agree to give to any person in BSCDCL service
or to any other person on his behalf any gift or consideration of any kind as an induce
mentor reward for doing or forbearing to do or for having done or forborne to do any
action relation to the obtaining or execution of this or any other contract for BSCDCL; or
If the contractor shall enter into a contract with BSCDCL in connection with which
commission has been paid or agreed to be paid by him or to his knowledge, unless the
particulars of any such commission and the terms of payment thereof have been
previously disclosed in writing to the Engineer-in-Charge;or

If the contractor shall obtain a contract with BSCDCL as a result of wrong
tendering or other non-bona-fide methods of competitive tendering or commits breach of
Integrity Pact; or If the contractor being an individual, or if a firm, any partner thereof
shall at any time be adjudged insolvent or have a receiving order or order for
administration of his estate made against him or shall take any proceedings for
liquidation or composition (other than a voluntary liquidation for the purpose of
amalgamation or reconstruction) under any Insolvency Act for the time being in force or
make any conveyance or assignment of his effects or composition or arrangement for
the benefit of his creditors or purport so to do, or if any application be made under any
Insolvency Act for the time being in force for the sequestration of his estate or if a trust
deed be executed by him for benefit of his creditors; or If the contractor being a
company, shall pass a resolution or the Court shall make an order for the winding up of
the company, or a receiver or manager on behalf of the debenture holders or otherwise
shall be appointed or circumstances shall arise which entitle the Court or debenture
holders to appoint a receiver or manager; or If the contractor shall suffer an execution
being levied on his goods and allow it to be continued for a period of 21 days,or.

If the contractor assigns, transfers, sublets (engagement of labour on a piece-work
basis or of the labour with materials not to be incorporated in the work, shall not be
deemed to be subletting) or otherwise parts with or attempts to assign, transfer sublet or
otherwise parts with the entire works or any portion thereof without and prior
written approval of theEngineer-in-Charge.

When the contractor has made himself liable for action under any of the cases
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aforesaid, the Engineer-in-Charge may without prejudice to any other right or remedy
which shall have accrued or shall accrue hereafter to BSCDCL, by a notice in writing to
cancel the contract as whole or only such items of work in default from the
Contract, the Engineer-in-charge shall havepowers:

The Engineer-in-charge shall determine the amount, if any, is recoverable from the
contractorforcompletionofthepartwork/partincompleteworkofanyitem(s)takenout of his
hands and execute at the risk and cost of the contractor, the liability of contractor on
account of loss or damage suffered by BSCDCL because of action under this clause
shall not exceed 10% of the tendered value ofthe work.

To determine or rescind the contract as aforesaid (of which termination or rescission notice
in writing to the contractor under the hand of the Engineer-in-Charge shall be conclusive
evidence). Upon such determination or rescission the full security deposit recoverable
under the contract and performance guarantee shall be liable to be forfeited and un-used
materials,constructionplants,implements,temporarybuildings,etc.shallbetakenoverandshall
be absolutely at the disposal of the BSCDCL. If any portion of the Security Deposit has not
been paid or received it would be called for and forfeited; and/ or

To employ labor paid by the BSCDCL and to supply materials to carry out the work or any
part of the work debiting the contractor with the cost of the labour and the price of the
materials of the amount of which cost and price certified by the Engineer-in-Charge shall be
final and conclusive) against the contractor and crediting him with the value of the work
done in all respects in the same manner and at the same rates as if it had been carried out
by the contractor under the terms of his contract. The certificate of the Engineer-in- Charge
as to the value of the work done shall be final and conclusive against the contractor
provided always that action under the sub-clause shall only be taken after giving notice in
writing to the contractor. If the expenses incurred by the BSCDCL are less than the
amount payable to the contractor at his agreement rates, the difference shall not be paid to
the contractor; and/ or

After giving notice to the contractor to measure up the work of the contractor and to take
such whole, or the balance or part thereof as shall be un-executed or delayed with
reference to the General Conditions of Contract and/ or relevant clause of Condition
Special of Contract, out of his hands and to give it to another contractor to complete in
which case any expenses which may be incurred in excess of the sum which would have
been paid to the original contractor if the whole work had been executed by him (of the
amount of which excess the certificate in writing of the Engineer-in-Charge shall be final
and conclusive) shall be borne and paid by the original contractor and may be deducted
from any money due to him by BSCDCL under his contract or on any other account
whatsoever or from his securitydeposit

or the proceeds of sales of unused materials, construction plants, implements temporary
buildings etc. thereof or a sufficient part thereof as the case may be. If the expenses
incurred by the BSCDCL are less than the amount payable to the contractor at his
agreement rates, the difference shall not be paid to the contractor; and/or By a notice in
writing to withdraw from the contractor any items or items of work as the Engineer-in-
charge may determine in his absolute discretion and get the same executed at the risk and
cost of thecontractor.

Any excess expenditure incurred or to be incurred by BSCDCL in completing the
works or part of the works or the excess loss or damages suffered or may be suffered by
BSCDCL as aforesaid after allowing such credit shall without prejudice to any other right
or remedy available to BSCDCL in law be recovered from any moneys due to the
contractor on any account, and if such moneys are not sufficient the contractor shall be
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called upon in writing and shall be liable to pay the same within 30days.

If the contractor shall fail to pay the required sum within the aforesaid period of 30 days,
the Engineer-in-Charge shall have the right to sell any or all of the contractors unused
materials, constructional plant, implements, temporary buildings, etc. and apply the
proceeds of sale thereof towards the satisfaction of any sums due from the contractor under
the contract and if thereafter there be any balance outstanding from the contractor, it shall
be recovered in accordance with the provisions of the contract and law.

Any sums in excess of the amounts due to BSCDCL and unsold materials, constructional
plant etc. shall be returned to the contractor, provided always that if cost or anticipated
cost of completion by BSCDCL of the works or part of the works is less than the amount
which the contractor would have been paid had he completed the works or part of the
works, such benefit shall not accrueto the contractor.

In the event of anyone or more of the above courses being adopted by the Engineer-in-
Charge the contractor shall have no claim to compensation for any loss sustained by him
by reasons of his having purchased or procured any materials or entered into any
engagements or made any advances on account or with a view to the execution of the
work or the performance of the contract. And in case action is taken under any of the
provision aforesaid the contractor shall not be entitled to recover or be paid any sum for
any work thereof or actually performed under this contract unless and until the Engineer-
in-Charge has certified in writing the performance of such work and the value payable in
respect thereof and he shall only be entitled to be paid the value so certified. Provided
further that if any of the recoveries to be made, while taking action as above, are in excess
of the security deposit forfeited, these shall be Limited to the amount by which the excess
cost incurred by the BSCDCL exceeds the security deposit soforfeited.

CONTRACTOR LIABLE TO PAY COMPENSATION EVEN IF ACTION NOT
TAKEN UNDER CLAUSE OF AGREEMENT

In any case in which any of the powers conferred upon the Engineer-in-Charge by
relevant clause thereof, shall have become exercisable and the same are not
exercised, the non-exercise thereof shall not constitute a waiver of any of the
conditions hereof and such powers shall notwithstanding be exercisable in the
event of any future case of default by the contractor and the liability of the
contractor for compensation shall remain unaffected. In the event of the Engineer- in-
Charge putting in force all or any of the powers vested in him under any clause he
may, if he so desires after giving a notice in writing to the contractor, take possession of
(or at the sole discretion of the Engineer-in-Charge which shall be final and binding on
the contractor) use as on hire (the amount of the hire money being also in the final
determination of the Engineer-in-Charge) all or any tools, plant, materials and stores,
in or upon the works, or the site thereof belonging to the contractor, or procured by
the contractor and intended to the used for the execution of the work/or any part
thereof, paying or allowing for the same in account at the contract rates, or in the case
of these not being applicable, at current market rates to be certified by the Engineer- in-
Charge, whose certificate thereof shall be final and binding on the contractor and/or
direct the contractor, clerk of the works, foreman or other authorized agent to remove
such tools, plant, materials, or stores from the premises (within a time to be specified in
such notice) in the event of the contractor failing to comply with any such requisition,
the Engineer-in- Charge may remove them at the contractor™s expense or sell them by
auction or private sale on account of the contractor and his risk in all respects and the
certificate of the Engineer-in-Charge as to the expenses of any such removal and the
amount of the proceeds and expenses of any such sale shall be final
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and conclusive against the contractor.

CARRYING OUT PART WORK AT RISK & COST OF CONTRACTOR

If contractor:

At any time makes default during currency of work or does not execute any part of the
work with due diligence and continues to do so even after a notice in writing of 7 days in
this respect from the Engineer-in-Charge;or

Commits default in complying with any of the terms and conditions of the contract and does
not remedy it or takes effective steps to remedy it within 7 days even after a notice in
writing is given in that behalf by the Engineer-in- Charge;or

Fails to complete the work(s) or items of work with individual dates of completion, on or
before the date(s) so determined, and does not complete them within the period specified in
the notice given in writing in that behalf bythe Engineer-in-Charge.

The Engineer-in-Charge without invoking action under given clause of contract may,
without prejudice to any other right or remedy against the contractor which have
either accrued or accrue thereafter to BSCDCL, by a notice in writing to take the part
work/part incomplete work of any item(s) out of his hands and shall have powers to:
Take possession of the site and any materials, constructional plant, implements,
stores, etc., thereon; and/or Carry out the part work / part incomplete work of any item(s)
by any means at the risk and cost of thecontractor.

The Engineer-in-Charge shall determine the amount, if any, is recoverable from the
contractor for completion of the part work/ part incomplete work of any item(s) taken out
of his hands and execute at the risk and cost of the contractor, the liability of contractor
on account of loss or damage suffered by BSCDCL because of action under this clause
shall not exceed 10% of the tendered value of the work.

In determining the amount, credit shall be given to the contractor with the value of work
done in all respect in the same manner and at the same rate as if it had been carried out by
the original contractor under the terms of his contract, the value of contractor's materials
taken over and incorporated in the work and use of plant and machinery belonging to the
contractor. The certificate of the Engineer-in-Charge as to the value of work done
shall be final and conclusive against the contractor provided always that action under
this clause shall only be taken after giving notice in writing to the contractor. Provided
also that if the expenses incurred by the department are less than the amount payable to
the contractor at his agreement rates, the difference shall not be payable to thecontractor.

Any excess expenditure incurred or to be incurred by BSCDCL in completing the part
work/ part incomplete work of any item(s) or the excess loss of damages suffered or may
be suffered by BSCDCL as aforesaid after allowing such credit shall without
prejudice to any other right or remedy available to BSCDCL in law or per as agreement
be recovered from any money due to the contractor on any account, and if such money is
insufficient, the contractor shall be called upon in writing and shall be liable to pay the
same within 30days.

If the contractor fails to pay the required sum within the aforesaid period of 30 days, the
Engineer-in-Charge shall have the right to sell any or all of the contractors' unused
materials, constructional plant, implements, temporary building at site etc. and adjust the
proceeds of sale thereof towards the dues recoverable from the contractor under the
contract and if thereafter there remains any balance outstanding, it shall be recovered in
accordance with the provisions of the contract. In the event of above course being
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adopted by the Engineer-in-Charge, the contractor shall have no claim to compensation
for any loss sustained by him by reason of his having purchased or procured any
materials or entered into any engagements or made any advance on any account or with a
view to the execution of the work or the performance of thecontract.

SUSPENSION OF WORKS

The contractor shall, on receipt of the order in writing of the Engineer-in-charge, suspend
the progress of the works or any part thereof for such time and in such manner as the
Engineer-in-charge may consider necessary for any of the followingreasons:

e On account of any default on part of the contractor,or

e For proper execution of the works or part thereof for reason other than
the default of the contractor, or

e For safety of the works or part thereof.

The contractor shall, during such suspension, properly protect and secure the works to
the extent necessary and carry out the instructions given in that behalf by the Engineer-
in- charge.

(b) If the suspension is ordered for reasons (ii) and (iii) in sub-para (a) above.

The contractor shall be entitled to an extension of the time equal to the period of every
such suspension plus 25% for completion period. No adjustment in contract price will be
allowed for reasons of such suspension.

ii) In the event of the Contractor treating the suspension as an abandonment of the
Contract by BSCDCL, he shall have no claim to payment of any compensation on
account of any profit or advantage which he may have derived from the execution of the
work infull.

TERMINATION OF CONTRACT ON DEATH OF CONTRACTOR

Without prejudice to any of the right or remedies under this contract if the contractor
dies, the Engineer in-charge shall have the option of terminating the contract without
compensation to the contractor.

TIME ESSENCE OF CONTRACT & EXTENSION FOR DELAY

The time allowed for execution of the Works as specified in the
Memorandum (Annexure-1) or the extended time in accordance with these conditions
shall be the essence of the contract. The execution of the works shall commence from
such time period as mentioned in MEMORANDUM (ANNEXURE - 1) or the date on
which the Engineer-in-Charge issues written orders to commence the work. If the
Contractor commits default in commencing the execution of the work as aforesaid, the
BSCDCL shall without prejudice to any other right or remedy available in law, be at
liberty to forfeit the earnest money & performance guaranteeabsolutely.

Within 10 (Ten) days of Letter of Award, the Contractor shall submit a Time and
Progress Chart (CPM/ PERT/ Quantified Bar Chart) and get it approved by the
Engineer- in-Charge. The Chart shall be prepared in direct relation to the time stated in

28




the contract documents for completion of items of the works. It shall indicate the
forecast (mile-stones) of the dates of commencement and completion of various items,
trades, sections of the work and may be amended as necessary by agreement between
the Engineer-in- Charge and the Contractor within the limitations of time stipulated in
the Contract documents and further to ensure good progress during the execution of the
work, the contractor shall in all cases in which the time allowed for any work exceeds
one month (save for special jobs for which a separate program has been agreed upon)
complete 1/8th of the whole of work before 1/4th of the whole time allowed in the
contract has elapsed, 3/8th of the work before one half of such time has elapsed and
3/4th of the work before 3/4th of such time has elapsed. The physical progress report
including photographs shall be submitted by the contractor on the prescribed format &
the intervals (not exceeding one month)as decided by the Engineer in Charge. The
compensation for delay as per tender document shall be leviable at intermediate stages
also, in case the required progress is not achieved to meet the above time deadlines
ofthecompletion period and/ or milestones of time and progress chart, provided always
that the total amount of Compensation for delay to be paid under this condition shall not
exceed 10% of the tendered value ofwork™.

If the work(s) be delayed by:

1. force-majeureor

2. Abnormally bad weather,or

3. Serious loss or damage by fire,or

4. Civil commotion, local commotion of workmen, strike or lockout, affecting any or
the trades employed on the work,or

5. Delay on the part of other contractors or tradesmen engaged by Engineer-in- Charge
in executing work not forming part of the Contract,or

6. Non-availability of stores, which are responsibility of the BSCDCLor,

7. Non-availability or break down of tools and plant to be supplied or supplied by
BSCDCL
or,

8. Any other cause which, in the absolute discretion of the BSCDCL, is beyond the
Contractors control, then upon the happening of any such event causing delay, te
Contractor shall immediately give notice thereof in writing to the Engineer-
in- Charge within 07 days but shall nevertheless use constantly his best
endeavor to prevent or make good the delay and shall do all that may be reasonably
required to the satisfaction of the Engineer-in-Charge to proceed with theworks.

Request for extension of time, to be eligible for consideration, shall be made by the
Contractor in writing within fourteen days of the happening of the event causing
delay in the prescribed form. The Contractor may also, if practicable, indicate in such
a request the period for which extension is desired. In any such case BSCDCL may give
a fair and reasonable extension of time for completion of work. Such extension shall be
communicated to the Contractor by the Engineer-in-Charge in writing within a
reasonable time from the receipt of such request. Non application by the contractor for
extension of time shall not be a bar for giving a fair and reasonable extension by the
Engineer-in- Charge and the extension of time so given by the Engineer-in-Charge shall
be binding on the contractor.
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TIME SCHEDULE & PROGRESS

Time allowed for carrying out all the works as entered in the tender shall be as
mentioned in the “Memorandum (Annexure-I)” which shall be reckoned from the 10th
day from the date on which the letter of Award is issued to the Contractor. Time
shall be the essence of the contract and contractor shall ensure the completion of the
entire work within the stipulated time of completion.

The contractor shall also furnish within 10 days of date of issue of letter of Award a
CPM network/ PERT chart/ Bar Chart for completion of work within stipulated time.
This will be duly got approved from BSCDCL. This approved Network/ PERT Chart
shall form a part of the agreement. Achievement of milestones as well as total
completion has to be within the time period allowed. Contractor shall mobilize and
employ sufficient resources forcompletionofalltheworksasindicatedintheagreedBAR-
CHART/PERTNetwork.

No additional payment will be made to the contractor for any multiple shift work or
other incentive methods contemplated by him in his work schedule even though the time
schedule is approved by theEngineer-in-Charge.

During the currency of the work the contractor is expected to adhere to the time
schedule on mile stone and total completion and this adherence will be a part of
Contractor*s performance under the contract. During the time schedule on mile sore and
total completion and this adherence will be a part of Contractors performance under
the contract. During the execution of the work contractor is expected to participate in the
review and updating of the Network/BAR CHART undertaken by the BSCDCL. These
reviews may be undertaken at the discretion of Engineer-in-charge either as a periodical
appraisal measure or when the quantum of work order on the contractor is substantially
changed through deviation orders or amendments. The review shall be held at site or any
of the offices of BSCDCL/owner /consultant at the sole discretion of BSCDCL. The
contractor will adhere to the revised schedule thereafter. The approval to the revised
schedule resulting in a completion date beyond the stipulated date of completion shall
not automatically amount to a grant of extension of time to thecontractor.

Contractor shall submit (as directed by Engineer-in-Charge) progress reports on a
computer based program (program and software to be approved by Engineer-in- Charge)
highlighting status of various activities and physical completion of work. The
contractor shall send completion report with as built drawings to the office of Engineer-
in- Charge, of BSCDCL in writing within a period of 30 days of completion ofwork.

The photographs of the project taken on last day of every month indicating progress of
work (in soft copies) shall be attached along with the physical progress reports to be
submitted toEngineer-in-charge.

TAXES AND DUTIES

Except as otherwise specifically provided in the contract, the contractor shall be
liable and responsible for the payment, of all taxes, excluding GST that shall be paid extra
or in the state concerned which may be specified by local/state/ central government from
time to time on all material articles which may be used for this work. The rates quoted
by him in the tender in bill of quantities shall be inclusive of all taxes, excluding GST that
shall be paid extra. In the event of nonpayment/default in payment of any of the above
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taxes, BSCDCL reserves the right to with-hold the dues/payments of contractor and make
payment to local/state/Central Government authorities or to labourers as may be and
excluding GST that shall be paid extra as applicable. The rate quoted by the contractor
shall be deemed to be inclusive of all taxes, and shall be excluding GST that shall be paid
as per norms) as given in tender document Tax deductions at source shall be made as
per laws prevalent in the State as applicable for the work.

The stamp duty and registration charges, if any, on the contract agreement levied by the
Government or any other statutory body, shall be paid by the contractor as applicable in
the state of work.

It will be incumbent upon the Contractor to obtain a registration certificate as a dealer
under the GST Act and necessary evidence to this effect shall be furnished by the
Contractor to BSCDCL.

The Bidder shall quote his rates excluding of Goods and Service Tax(GST)in conjunction
with other terms and conditions. In the event of decrease / relaxation and / or waiver of
any of the existing / prevailing tax(es), duties, levies, cess by Central /stateGovt. Or any
other statutory body(ies), after the last stipulated date for the receipt of tender including
extension (if any), and the contractor thereupon has been paid or has raised claims of such
tax(es), duties, levies, cess; such sums shall be recovered / deducted (from claims raised
but which has not been paid) effective from the date as reckoned in the relevant statutory
order / law / ordnance etc. The contractor, shall, within a period of 30 days of any such
waiver/relaxation/decrease in tax(es), duties, levies, cess, give a written notice thereof to
Engineer-in-charge stating the statutory change with Documentary proof thereto.
Provided always that Engineer-in-charge shall have full powers to effect
recovery/deduction on account of any such statutory change even if contractor has not
intimated in the event when any such statutory action comes to hisnotice.

INCOME TAX DEDUCTION (TDS)

Income tax deductions shall be made from all payments made to the contractor including
advances against work done, as per the rules and regulations in force, in accordance with
the Income Tax act prevailing from time to time.

GOODS AND SERVICES TAX (GST)

The Bidder shall quote rates including of all type of tax but GST shall be paid separately .
The contractor must have GST registration number and will provide copy of Registration
to BSCDCL before release of any payment by the Corporation. The contractor will
submit regular Invoice/Bill fulfilling all conditions of Goods and Service Tax (GST)
Rules.

INSURANCE OF WORKS ETC

Contractor is required to take contractor®s all risk policy or erection all risk policy (as the
case may be) from an approved insurance company in the joint name with BSCDCL and
bear all costs towards the same for the full period of execution of works including the
defect liability period for the full amount of contract against all loss of damage
from whatever cause arising other than excepted risks for which he is responsible under
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the terms of the contract and in such manner that the BSCDCL and the contractor are
covered during the period of construction of works and/or also covered during the
period of defect liability for loss or damage. The work and the temporary works to the
full value of such works. The materials, constructional plant, centering, shuttering and
scaffolding materials and other things brought to the site for their full value. Whenever
required by BSCDCL, the contractor shall produce the policy or the policies of insurance
and the receipts for payment of the currentpremium.

INSURANCE UNDER WORKMEN COMPENSATION ACT

Contractor is required to take insurance cover under the Workman Compensation Act,
1923 amended from time to time from an approved insurance company and pay
premium charges thereof. Wherever required by BSCDCL the contractor shall produce the
policy or the policies of Insurance and the receipt of payment of thecurrent premiums.

THIRD PARTY INSURANCE

Contractor is required to take third party insurance cover for an amount of 5.00%(five
percent) of contract value from an approved insurance company for insurance against
any damage, injury or loss which may occur to any person or property including that of
BSCDCL / owner / client, arising out of the execution of the works or temporary works.
Wherever required by BSCDCL the contractor shall produce the policy or the policies of
Insurance and the receipt of payment of the current premiums.

In case of failure of the contractor to obtain contractors all risk policy, insurance under
workman compensation act and third party insurance as described above within one month
from the date of commencement of work, running account payments of the contractor
shall be withheld till such time the aforesaid insurance covers are obtained by the
contractor.

If the Contractor could not effect a comprehensive insurance cover against risks which he
may be required to effect under the terms of the contract, then he shall give his
attention to get the best insurance cover available and even in case of effecting a wider
insurance cover than the one which the subsidiary of the General Insurance Company
could offer, such an insurance is ought to be done after the BSCDCL"s approval, by or
through the subsidiary of the General Insurance Company.

The contractor shall at all times indemnify BSCDCL and Owner against all claims,
damages or compensation under the provision of Payment of wages act-1936, Minimum
Wages Act-1948, Employer*s liability Act-1938, the workmen®s compensation Act-1947,
Industrial Disputes Act-1947 and Maternity  Benefit ~ Act- 1961 or any
modifications thereof or any other law in force or as consequence of any
accident or injury to any workman or other persons in or about the works, whether in
the employment of the contractor or not, against all costs, charges and expenses of any
suit, action or proceedings arising out of such incident or injury and against all sum or
sums which may with the consent of the contractor be paid to compromise or compound
any such claim. Without limiting his obligations and liabilities as above provided, the
contractor shall insure against all claims, damages or compensation payable under the
Workmen“s Compensation Act 1923 or any modification thereof or any other law relating
there to.
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PAYMENTS

All running payments shall be regarded as payments by way of advance against the final
payment only and not as payments for work actually done and completed and/or accepted
by BSCDCL and shall not preclude the recovery for bad, unsound and imperfect or
unskilled work to be removed and taken away and reconstructed or re-erected or be
considered as an admission of the due performance of the Contract, or any part thereof, in
this respect, or the accruing of any claim, nor shall it conclude, determine or affect in any
way the powers of the BSCDCL under these conditions or any of them as to the final
settlement and adjustments of the accounts or otherwise, or in any other way vary/ affect
the contract

Any delay in the release of payment by the client/ Owner to BSCDCL leading to a
delay in the release the corresponding payment by BSCDCL to the contractor shall not
entitle the Contractor to any compensation/ interest from BSCDCL.

All payments shall be released by way of e-transfer through RTGS/NEFT in India directly
at their Bank account by BSCDCL.

The Operation and Maintenance payment shall be Release on Quarterly basis after
successfully completion of quarterly Operation and maintenance work.

ALL THE ITEM ARECOMES UNDER SITC, THE BIDDER WILL GET THE PAYMENT

AS FOLLOWS:

1. In case of supply 70%

2. In case of Installation 20%

3. In case of Commissioning 10%

MEASUREMENTS OF WORKS

Engineer-in-charge shall, except as otherwise provided, ascertain and determine by
measurement, the value of work done in accordance with the contract.

Provided further that, In case of Cancellation/Determination of Contract in Full or in Part
in accordance with clause given in tender document (and its sub-clauses), following
methodology shall be adopted in respect of measurements in addition to what has been
mentioned in foregoing:-

All measurements shall be taken jointly by the Engineer-in-Charge or his authorized
representative and by the contractor or his authorized representative from time to time
during the progress of the work and such measurements shall be signed and dated by the
Engineer-in-Charge and the contractor or their representatives in token of their
acceptance. If the contractor objects to any of the measurements recorded, a note shall be
made to that effect with reason and signed by both the parties.

If for any reason the contractor or his authorized representative is not available and the
work of recording measurements is suspended by the Engineer-in-Charge or his
representative, the Engineer-in-Charge and BSCDCL shall not entertain any claim from
contractor for any loss or damages on this account. If the contractor or his authorized
representative does not remain present at the time of such measurements after the
contractor or his authorized representative has been given a notice in writing three (3)
days in advance or fails to countersign or to record objection within a week from the date
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of the measurement, then such measurements recorded in his absence by the Engineer-
in- Charge or his representative shall be deemed to be accepted by the Contractor. The
contractor shall, without extra charge, provide all assistance with every appliance, labour
and other things necessary for measurements and recordinglevels.

COMPUTERISED MEASUREMENT BOOKS

Engineer-in-Charge shall, except as otherwise provided, ascertain and determine by
measurement the value of work done in accordance with the contract. All measurements
of all items having financial value shall be entered by the contractor and compiled in the
shape of the Computerized Measurement Book as per the format of BSCDCL so that a
complete record is obtained of all the items of works performed under the contract. All
such measurements and levels recorded by the contractor or his authorized representative
from time to time, during the progress of the work, shall be got checked by the
contractor from the Engineer-in-Charge or his authorized representative as per interval or
program fixed in consultation with Engineer-in-Charge or his authorized representative.

After the necessary corrections made by the Engineer-in-Charge, the measurement sheets
shall be returned to the contractor for incorporating the corrections and for resubmission
to the Engineer-in- Charge for the dated signatures by the Engineer- in-Charge and the
contractor or their representatives in token of their acceptance.

Whenever bill is due for payment, the contractor would initially submit draft
computerized measurement sheets and these measurements would be got checked/test
checked from the Engineer-in-Charge and/or his authorized representative. The
contractor will, thereafter, incorporate such changes as may be done during these
checks/test checks in his draft computerized measurements, and submit to BSCDCL a
computerized measurement book, duly bound, and with its pages machine numbered.
The Engineer-in-Charge and/or his authorized representative would thereafter check
this MB, and record the necessary certificates for their checks/testchecks.

The final, fair, computerized measurement book given by the contractor, duly bound,
with its pages numbered, should be 100% correct, and no cutting or over- writing in the
measurements would thereafter be allowed. If at all any error is noticed, the contractor
shall have to submit a fresh computerized MB with its pages duly numbered and bound,
after getting the earlier MB cancelled by the BSCDCL. The contractor shall submit two
spare copies of such computerized MB*s for the purpose of reference and record by the
various officers of the BSCDCL.

The contractor shall also submit to the department separately his computerized Abstract
of Cost and the bill based on these measurements, duly bound, and its pages numbered
along with two spare copies of the bill.

The contractor shall, without extra charge, provide all assistance with every appliance,
labor and other things necessary for checking of measurements /levels by the Engineer-
in- Charge or his representative.

The contractor shall give not less than seven days™ notice to the Engineer-in- Charge
or his authorized representative in charge of the work before covering up or otherwise
placing beyond the reach of checking and/or test checking the measurement of any work
in order that the same may be checked and/or test checked and correct dimensions thereof
be taken before the same is covered up or placed beyond the reach of checking and/or
test checking measurement and shall not cover up and place beyond
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reach of measurement any work without consent in writing of the Engineer-in-Charge or
his authorized representative in charge of the work who shall within the aforesaid period
of seven days inspect the work, and if any work shall be covered up or placed beyond
the reach of checking and/or test checking measurements without such notice having
been given or the Engineer-in- Charge’s consent being obtained in writing the same shall
be uncovered at the Contractor’s expense, or in default thereof no payment or
allowance shall be made for such work or the materials with which the same was
executed.

Engineer-in-Charge or his authorized representative may cause either themselves or
through another officer of the BSCDCL to check the measurements recorded by
contractor and all provisions stipulated herein above or anywhere in the tender document
shall be applicable to such checking of measurements orlevels.

It is also a term of this contract that checking and/or test checking the
measurements of any item of work in the measurement book and/or its payment in the
interim, on account of final bill shall not be considered as conclusive evidence as to the
sufficiency of any work or material to which it relates nor shall it relieve the contractor
from liabilities from any over measurement or defects noticed till completion of the
defects liability period.

WITHHOLDING AND LIEN IN RESPECT OF SUMS DUE FROM CONTRACTOR

Whenever any claim or claims for payment of a sum of money arises out of or under
the contract or against the contractor, BSCDCL shall be entitled to withhold and also
have a lien to retain such sum or sums in whole or in part from the security, if any,
deposited by the contractor and for the purpose aforesaid, BSCDCL shall be entitled to
withhold the security deposit, if any, furnished as the case may be and also have a lien
over the same pending finalization or adjudication of any such claim. In the event of the
security being insufficient to cover the claimed amount or amounts or if no security has
been taken from the contractor, BSCDCL shall be entitled to withhold and have a lien to
retain to the extent of such claimed amount or amounts referred to above, from any
sum or sums found payable or which may at any time thereafter become payable to the
contractor under the same contract or any other contract pending finalization of
adjudication of any suchclaim.

It is an agreed term of the contract that the sum of money or moneys so withheld or
retained under the lien referred to above by the Engineer-in-Charge or BSCDCL will be
kept withheld or retained as such by the Engineer-in-Charge or BSCDCL till the claim
arising out of or under the contract is determined by the competent court and that the
contractor will have no claim for interest or damages whatsoever on any account in
respect of such withholding or retention under the lien referred to above and duly
notified as such to the contractor. For the purpose of this clause, where the contractor is
a partnership firm or a limited company, the Engineer-in-Charge or the BSCDCL shall
be entitled to withhold and also have a lien to retain towards such claimed amount or
amounts in whole or in part from any sum found payable to any partner/limited company,
as the case may whether in his individual capacity or otherwise. BSCDCL shall have the
right to cause an audit and technical examination of the works and the final bills of the
contractor including all supporting vouchers, abstract, etc, to be made after payment of
the final bill and if as a result of such audit and technical examination any sum is
found to have been overpaid in respect of any work done by the contractor under the
contract or any work claimed to have been done by him under the contract and found not
to have been executed, the contractor shall be liable to refund the amount of over-
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payment and it shall be lawful for BSCDCL to recover the same from him in the
manner prescribed in tender document of this clause or in any other manner legally
permissible; and if it is found that the contractor was paid less than what was due to him
under the contract in respect of any work executed by him under it, the amount of such
under payment shall be duly paid by BSCDCL to the contractor, without any interest
thereonwhatsoever.

LIEN IN RESPECT OF CLAIMS IN OTHER CONTRACTS

Any sum of money due and payable to the contractor (including the security deposit
returnable to him) under the contract may be withheld or retained by way of lien by the
Engineer-in-Charge or by BSCDCL against any claim of the Engineer-in-Charge or
BSCDCL in respect to payment of a sum of money arising out of or under any other
contract made by the contractor with the Engineer-in-Charge or the BSCDCL. It is an
agreed term of the contract that the sum of money so withheld or retained under this
clause by the Engineer-in-Charge or the BSCDCL will be kept withheld or retained as
such by the Engineer-in-Charge or the BSCDCL or till his claim arising out of the
same contract or any other contract is either mutually settled or determined by the
competent court, as the case may be, and that the contractor shall have no claim for
interest or damages whatsoever on this account or on any other ground in respect of any
sum of money withheld or retained under this clause and duly notified as such to the
contractor.

MATERIALS PROCURED WITH THE ASSISTANCE OF BSCDCL

If any material for the execution of this contract is procured with the assistance of
BSCDCL either by issue from its stores or purchase made under orders or permits or
licenses obtained by BSCDCL, the contractor shall hold and use the said materials
economically and solely for the purpose of this contract and shall not dispose them
without the permission of Engineer-in-charge. The contractor, if required by the
BSCDCL, shall return all such surplus or unserviceable materials that may be left with
him after the completion of the contract or at its termination on whatsoever reason, on
being paid or credited such price as the Engineer-in-charge shall determine having due
regard to the conditions of materials. The price allowed to the contractor, however, shall
not exceed the amount charged to him excluding the element of storage charges which
shall be 10% of the cost charged to contractor. The decision of the Engineer-in-
charge shall be final and conclusive. Contractor(s) has / have to deploy security personnel
for safeguarding of materials procured at site.

CONTRACTOR TO SUPPLY TOOLS & PLANTS

The contractor shall provide at his own cost all materials, machinery, tools & plants as
require for completion of work. In addition to this, appliances, implements, other plants,
ladders, cordage, tackle, scaffolding and temporary works required for the proper
execution of the work, whether original, altered or substituted and whether included in
the specifications or other documents forming part of the contract or referred to in these
conditions or not, or which may be necessary for the purpose of satisfying or complying
with the requirements of the Engineer-in-Charge as to any

Matter as to which under these conditions he is entitled to be satisfied, or which he is
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entitled to require together with carriage therefore to and from the work. The contractor
shall also supply without charge the requisite number of persons with the means and
materials, necessary for the purpose of setting out works, and counting, weighing and
assisting the measurement or examination at any time and from time to time of the work
or materials. Failing his so doing, the same may be provided by the Engineer-in-Charge
at the expense of the contractor and the expenses may be deducted, from any money due
to the contractor, under this contract or otherwise and/or from his security deposit or the
proceeds of sale thereof, or of a sufficient portionsthereof.

MOBILIZATION OF MEN, MATERIALS AND MACHINERY::

All expenses towards mobilization at site and de-mobilization including bringing in
equipment, work force, materials, dismantling the equipment’s, clearing the site etc. shall
be deemed to be included in prices quoted and no separate payment on account of such
expenses shall be entertained.

It shall be entirely the Contractors responsibility to provide, operate and maintain all
necessary construction equipment’s, scaffoldings and safety, gadget, lifting tackles,
tools and appliances to perform the work in a workman like and efficient manner and
complete all jobs as per the specifications and within the schedule time of completion of
work.

It shall be the responsibility of the contractor to obtain the approval for any revision
and/or modification desired by him from BSCDCL before implementation.

The procurement and supply in sequence and at the appropriate time of all materials and
consumable shall be entirely the contractor's responsibilities and his rates for execution of
work shall be inclusive of supply of all these items.

It is mandatory for the contractor to provide safety equipment™s and gadgets to his all
workers, supervisory and Technical staff engaged in the execution of the work while
working. The minimum requirement (but not limited to) shall be gum boots, safety
helmets, Rubber hand gloves, face masks, safety nets, safety belts, goggles etc. as per
work requirements. Sufficient nos. of these equipment™s and gadgets shall also be
provided to BSCDCL by the contractor at his own cost for use of BSCDCL Officials and/
or workforce while working/supervision of work at site. No staff/ worker shall be
allowed to enter the site without these equipment™s/ gadgets.

The cost of the above equipment™s/ gadgets are deemed to be included in the rates quoted
by the contractor for the items & works as per Bill of Quantities and contractor shall
not be entitled for any extra payment in these regard. The above norm is to be strictly
complied with at site. In case the contractor is found to be deficient in providing Safety
Equipment“s/ Gadgets in the opinion of Engineer-in- charge, the Engineer-in-charge athis
option can procure the same at the risk & cost of contractor and provide the same for the
use of worksite and shall make the recoveries from the bills of the contractor for the
same. The contractor shall abide by all rules & regulations pertaining to Health, Safety
and Environment.

One copy of contract documents including drawings furnished to the contractor shall
be kept at the site and the same shall at all reasonable times be available for inspection.

All materials, construction plants and equipments etc. once brought by the contractor
within the project area, will not be allowed to be removed from the premises without
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the written permission of the Engineer-in-charge. Similarly all enabling works built by
the contractor for the main construction undertaken by him, shall not be dismantled and
removed without the written authority of the BSCDCL.

Contractor shall have to prepare the Machine Layout Plan and required proper Drain
provision channel drawings with all required levels, free of cost, if required for any of
the items of work.

Five copies of these drawings each including for revision will be submitted to
BSCDCL for approval. Before executing the item, Machine Layout Plan drawings and
required proper Drain provision channel drawings with all required levels should be
approved byBSCDCL.

BSCDCL shall supply Work Force in the various categories to assist the contractor in
execution of the works on recoverable basis as per provision mentioned elsewhere in the
contract.

All contractor's plant, machinery and equipment shall be kept in perfect

condition during currency of the contract.

CONTRACT COORDINATION PROCEDURES, COORDINATION MEETINGS
AND PROGRESS REPORTING

The Contractor shall prepare and finalize in consultation with BSCDCL, a detailed
contract coordination procedure within 15 days from the date of issue of Letter of Award
for the purpose of execution of the Contract. The Contractor shall have to attend all the
meetings at any place in India at his own cost with BSCDCL, Owners/ Clients or
Consultants of BSCDCL/ Owner/ Client during the currency of the Contract, as and when
required and fully cooperate with such personal and agencies involved during these
discussions.TheContractor shall not deal in any way directly with the Clients/
Owners or Consultants of BSCDCL/Owner/ Clients and any dealing/correspondence if
required at any time with Clients/ Owners/ Consultants shall be through BSCDCL only.
During the execution of the work, Contractor shall submit at his own cost a detailed
Monthly progress &programme report to the Engineer-in-charge of BSCDCL by 5th of
every month. The format of monthly progress &programme report shall be as approved
by Engineer-in- Charge ofBSCDCL.

COMPLETION CERTIFICATE AND COMPLETION PLANS

Within ten days of the completion of the work, the contractor shall give notice of such
completion to the Engineer-in-Charge and within thirty days of the receipt of such notice,
the Engineer-in-Charge shall inspect the work and if there is no defect in the work, shall
furnish the contractor with a final certificate of completion, otherwise a provisional
certificate of physical completion indicating defects (a) to be rectified by the contractor
and/or

(b) for which payment will be made at reduced rates, shall be issued. But no final
certificate of completion shall be issued, nor shall the work be considered to be complete
until the contractor shall have removed from the premises on which the work shall be
executed all scaffolding, surplus materials, rubbish and all huts and sanitary arrangements
required for his/their work people on the site in connection with the execution of the
works as shall have been erected or constructed by the contractor(s) and cleaned off the
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dirt from all wood work, doors, windows, walls, floor or other parts of the building, in,
upon, or about which the work is to be executed or of which he may have had possession
for the purpose of the execution; thereof, and not until the work shall have been
measured by the Engineer- in- Charge. If the contractor shall fail to comply with the
requirements of this Clause as to removal of scaffolding, surplus materials and rubbish
and all huts and sanitary arrangements as aforesaid and cleaning off dirt on or before the
date fixed for the completion of work, the Engineer-in-Charge may at the expense of the
contractor remove such scaffolding, surplus materials and rubbish etc., and dispose of
the same as he thinks fit and clean off such dirt as aforesaid, and the contractor shall
have no claim in respect of scaffolding or surplus materials as aforesaid except for any
sum actually realized by the sale thereof less actual cost incurred on removal of materials

/ debris / malba etc.

The contractor shall submit completion plan as required vide General Specifications for
Electrical works as applicable within thirty days of the completion of the work. In case,
the contractor fails to submit the completion plan as aforesaid, he shall be liable to pay a
sum equivalent to 2.5% of the value of the work subject to a ceiling of Rs.5,00,000 (Rs.
Five Lakhs only) as may be fixed by the Engineer-in-charge concerned and in this
respect the decision of the Engineer-in-charge shall be final and binding on thecontractor.

FOR ENCLOSURE OF CONTRACT BY BSCDCL/OWNER

If at any time after the commencement of the work the BSCDCL shall for any
reason whatsoever is required to abandon the work or is not require the whole work
thereof as specified in the tender to be carried out, the Engineer-in-Charge shall give
notice in writing of the fact to the contractor, who shall have no claim to any payment of
compensation whatsoever on account of any profit or advantage which he might have
derived from the execution of the work in full, but which he did not derive in
consequence of the foreclosure of the whole or part of the works.

DEFECTS LIABILITY PERIOD

The contractor shall be responsible for the rectification of defects in the works for a
period twelve months from the date of taking over of the works by the BSCDCL or
clients whichever is later. Any defects discovered and brought to the notice of the
contractor forthwith shall be attended to and rectified by him at his own cost and
expense. In case the contractor fails to carry out these rectifications, the same may
without prejudice to any other right or remedy available, be got rectified by BSCDCL at
the cost and expense of the contractor.

RESTRICTION ON SUBLETTING

The contractor shall not sublet or assign the whole or part of the works except where
otherwise provided, by the contract. The provision of labour on piece work basis shall
not be deemed to be a subletting under thisclause.
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FORCE MAJEURE

Any delay in or failure to perform of either party, shall not constitute default so as to give
rise to any claim for damages, to the extent such delay or failure to perform is caused by
an act of God, or by fire, explosion, flood or other natural catastrophe, governmental
legislation, orders or regulation etc. Failure of the client / owner to hand over the entire
site and / or release funds for the project, to BSCDCL, shall also constitute force
majeure. The time for performance of the obligation by the parties shall be deemed to be
extended for a period equal to the duration of the force majeure event. Both parties shall
make their best efforts to minimize the delay caused by the force majeure event. If the
failure / delay of the client /owner in handing over the entire site and / or in releasing the
funds continues even on the expiry of the stipulated date of completion, BSCDCL, may,
at the request of the contractor, foreclose the contract without any liability to either party.
In the event of such foreclosure, the contractor shall not be entitled to any compensation
whatsoever. If prior to such foreclosure the contractor has brought any materials to the
site, the Engineer-in- Charge shall always have the option of taking over of all such
materials at their purchase price or at the local current rates, whichever islower.

NO COMPENSATION CLAUSE

The contractor shall have no claim whatsoever for compensation or idle charges against
BSCDCL on any ground or for any reason, whatsoever.

DIRECTION FOR WORKS

All works under the contract shall be executed under the direction and subject to approval
in all respect of the Engineer-in-Charge of BSCDCL who shall be entitled to direct at
whatever point or points and in whatever manner works are to be commenced and
executed.

The Engineer-in-Charge and his representative shall communicate or confirm their
instructions to the contractor in respect of the execution of work during their site
inspection in a Works Site Order Book™ maintained at the site office of Engineer-in-
Charge. The contractor or his authorized representative shall confirm receipt of such
instructions by signing against the relevant orders in the book.

WORK IN MONSOON AND RAIN

The execution of the work may entail working in the monsoon also. The contractor must
maintain labor force as may be required for the job and plan and execute the construction
and erection according to the prescribed schedule. No special/ extra rate will be
considered for such work in monsoon. The contractors™ rate shall be considered
inclusive of cost of dewatering due to rains required if any and no extra rate shall be
payable on this account. The stipulated period for completion of project includes the
monsoon period, holidays &festivals.

WORK ON SUNDAYS, HOLIDAYS AND DURING NIGHT
For carrying out work on Sunday and Holidays or during night, the contractor will

approach the Engineer-in-Charge or his representative at least two days in advance and
obtain his permission. The Engineer-in- Charge at his discretion can refuse such
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permission. The contractor shall have no claim on this account whatsoever. If work
demand, the contractor shall make arrangements to carry out the work on Sundays,
Holidays and in two, three shifts with the approval of Engineer-in-Charge at no extra
cost to BSCDCL.

WATER AND ELECTRICITY

The Water and Electricity shall be provide by the BSCDCL/BMC for Installation,
Operation and Maintenance for Fountain, duration for period of contract agreement.

LAND FOR LABOUR HUTS/ SITE OFFICE AND STORAGE
ACCOMMODATION

The contractor shall arrange the land for temporary office, storage accommodation
andlabour huts at his own cost and get the clearance of local authorities for setting
up/construction of labour camp and same is deemed to be included in the rates quoted by
the contractor for the works. The contractor shall ensure that the area of labour huts is
kept clean and sanitary conditions are maintained as laid down by the local authorities
controlling the area. The labour huts shall be so placed that it does not hinder the progress
of work or access to the worksite. The vacant possession of the land used, for the purpose
shall be given back by contractor after completion of the work.

The security deposit of the contractor shall be released only after contractor demolishes all
structures including foundations and gives back clear vacant possession of this land In the
event the contractor has to shift his labour campus at any time during execution of the
work on the instructions of local authorities or as per the requirement of the work
progress or as may be required by BSCDCL, he shall comply with such instructions at
his cost and risk and no claim whatsoever shall be entertained on this account.

WATCH, WARD AND LIGHTING OF WORK PLACE

The contractor shall at his own cost take all precautions to ensure safety of life and
property by providing necessary barriers, OBSTRUCTIONS, lights, watchmen etc. during
the progress of work as directed by Engineer-in-charge. SCHEDULE OF QUANTITIES /
BILL OF QUANTITIES

The quantities shown against the various items of work are only approximate quantities
which may vary as per the actual requirement at site. No item which is not covered in the
bill of quantities shall be executed by the Contractor without the approval of the
BSCDCL. In case any Extra/Substituted item is carried out without specific-approval, the
same will not be paid.

WORKS TO BE OPEN TO INSPECTION

All works executed or under the course of execution in pursuance of this contract shall at
all times be open to inspection and supervision of the BSCDCL. The work during its
progress or after its completion may also be inspected, by Chief Technical
Examiner of Governmentof India(CTE) and/or an inspecting authority of State
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Government of State in which work is executed and/or by third party checks
byowner/clients. The compliance of observations/improvements as suggested by the
inspecting officers of BSCDCL/CTE/ State authorities/ Owners shall be obligatory on the
part of the Contractor at the cost ofcontractor.

CARE OF WORKS

From the commencement to the completion of works and handing over, the contractor
shall take full responsibility for care there of all the works and in case of any damage/loss
to the works or to any part thereof or to any temporary works due to lack of precautions or
due to negligence on part of Contractor, the same shall be made good by the Contractor.

CO-ORDINATION WITH OTHER AGENCIES

Work shall be carried out in such a manner that the work of other Agencies
operating at the site is not hampered due to any action of the Contractor. Proper Co-
ordination with other Agencies will be Contractor's responsibility. In case of any dispute,
the decision of BSCDCL shall be final and binding on the contractor. No claim
whatsoever shall be admissible on this account.

SETTING OUT OF THE WORKS

The contractor shall be responsible for the true and proper setting out of the works and for
the correctness of the position, levels, dimensions and alignment of all parts of the works.
If at any time during the progress of works, shall any error appear or arise in the position,
levels, dimensions or alignment of any part of the works, the contractor shall at his own
expenses rectify such error to the satisfaction of Engineer-in-charge. The checking of
any setting out or of any line or level by the engineers of BSCDCL shall not in any
way relieve the contractor of his responsibility for the correctness.

NOTICE BEFORE COVERING UP THE WORK

The contractor shall give not less than seven day*s notice before covering up or otherwise
placing beyond the reach of measurement any work, to the Engineer-in- charge in order
that the same may be inspected and measured. If any work is covered up or placed beyond
the reach of inspection/measurement without such notice or his consent being obtained the
same shall be uncovered at the contractor expenses and he shall have to make it good at
his own expenses.

SITE CLEARANCE

The contractor shall ensure that the working site is kept clean and free of
obstructions for easy access to job site and also from safety point of view. Before
handing over the work to the BSCDCL the contractor shall remove all temporary
structures like the site offices, cement go-down, stores, labour hutments etc., scaffolding
rubbish, debris etc. left over materials tools and plants, equipments etc., clean the site to
the entire satisfaction of the Engineer-in-charge. If this is not done the same will be got
done by BSCDCL at his risk and cost.

The contractor shall clean all floors, remove cement/ lime/ paint drops and deposits, clean
joinery, glass panes etc., touching all painter™s works and carry out all other necessary
items of works to make the premises clean and tidy before handing over the building, and
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the rates quoted by the contractor shall be deemed to have included thesame.

SET-OFF OF CONTRACTORS LIABILITIES

BSCDCL shall have the right to deduct or set off the expenses incurred or likely to be
incurred by it in rectifying the defects and/or any claim under this agreement against the
Contractor from any or against any amount payable to the contractor under this
agreement including security deposit and proceeds of performance guarantee.

POSSESSION PRIOR TO COMPLETION

BSCDCL shall have the right to take possession of or use any completed or
partially completed work or part of the work. Such possession or use shall not be deemed
to be any acceptance of any work not completed in accordance with the contract
agreement. If such prior possession or use by BSCDCL delays the progress of work an
equitable adjustment in the time of completion will be made and the contract agreement
shall be deemed to be modified accordingly. The decision of BSCDCL in such case shall
be final binding and conclusive.

When the whole of the works or the items or the groups of items of work have been
completed the contractor will give a notice to that effect to the Engineer in writing. The
Engineer shall within 7 days of the date of receipt of such notice inspect the works and
give instructions in writing to the contractor specifying the balance items of work which
are required to be done by the contractor and shall also notify the contractor of any
defect in the works affecting completion.

The contractor shall during the course of execution prepare and keep updated a complete
set of ,,as built” drawings to show each and every change from the contract drawings,
changes recorded shall be countersigned by the Engineer- in- Charge and the contractor.
Four copies of ,,as built™ drawings shall be supplied to BSCDCL by the contractor within
30 days of the completion. All costs incurred in this respect shall be borne by
thecontractor.

EMPLOYMENT OF PERSONNEL

The contractor shall employ only Indian Nationals as his representatives, servants and
workmen after verifying their antecedents and loyalty. He shall ensure that no personnel
of doubtful antecedents and any other nationality in any way is associated with the works.

In case BSCDCL observed misconduct negligence or incompetence etc. on the part of any
representative, agent, servant and workmen or employees etc. of the contractor, the
BSCDCL shall have full power and without giving any reason to the contractor, instruct
the contractor to remove such engineer/staff/worker from site and provide suitable
replacements. The decision of the Engineer-in-charge shall be final and binding on the
contractor. The contractor shall not be allowed any compensation on thisaccount.

TECHNICAL STAFF FOR WORK
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The contractor shall employ at his cost the adequate number of technical staff during the
execution of this work depending upon the requirement of work. For this purpose the
numbers to be deployed, their qualification, experience as decided by BSCDCL shall be
final and binding on contractor. The contractor shall not be entitled for any extra
payment in this regard.

The technical staff should be available at site, whenever required by BSCDCL to take
instructions.

Within 15 days of Letter of Award, the contractor shall submit a site organizational chart
and resume including details of experience of the Project-in-Charge and other staff
proposed to be deputed by him and the technical team shall be deputed by them on the
Project after getting approval from Engineer-in-Charge. If desired by the contractor at
later date, the Project-in-Charge and other staff whose resume is approved by BSCDCL
can be replaced with prior written approval of BSCDCL and replacement shall be with
equivalent or superior candidate only. Decision of Engineer-in-Charge shall be final and
binding on thecontractor.

Even after approving the site organizational chart, the Engineer-in-Charge due to
technical reasons and exigency of work can direct the contractor to depute such additional
staff as in view of Engineer-in-Charge is necessary and having qualification and
experience as approved by the Engineer-in-Charge. The removal of such additional staff
from the site shall only be with the prior written approval of Engineer-in-Charge. The
contractor shall not be paid anything extra whatsoever on account of deployment of
additional staff and decision of the Engineer-in- Charge shall be final and binding on
thecontractor.

In case the contractor fails to employ the staff as aforesaid he shall be liable to pay a
reasonable amount not exceeding a sum of Rs. 50,000 (Rupees Fifty Thousand only) for
each month of default in the case of each person. The decision of the Engineer-in-
charge as to number of Technical Staff to be adequate for the project and the period for
which the desired strength of technical staff was not employed by the contractor and as to
the reasonableness of the amount to be deducted on this account shall be final and binding
on the contractor as to the amount and the contractor’s liability to pay the said amount.

Each machine is required 01 operator and helper and each transfer station is supervised by
the technical staff of contractor. There is separate team for maintenance work of machines
and capsules for electrical work and mechanical work. After intimation for maintenance
work the maintenance team will respond/attend/clear the issue within 01-hour, if not
respond/attend/clear then penalty shall be applicable 1000 Rs/Day. or inform if not related
to maintenance team.

VALUABLE ARTICLES FOUND AT SITE

All gold, silver and other minerals of any description and all precious stones, coins,
treasure, relics, antiques and all other similar things which shall be found in, under or
upon the site, shall be the property of the owner/ BSCDCL.

FURNISHED OFFICE ACCOMMODATION &MOBILITY COMMUNICATION
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TO BE ARRANGED BYCONTRACTOR

On acceptance of tender, the contractor at his own cost will construct a suitably equipped
office at site with basic facilities such as telephone(s), fax, internet, photocopier,
computer(s) and printer(s) along with operator(s), regular electric & drinking water supply
and staff carrying vehicles for the supervisory staff with driver, fuel and maintenance
etc. as per the requirement of the project. The contractor shall maintain the aforesaid
facilities intact/operational during the tenancy of the contract or maximum up to6months
beyond the stipulated contractual completion date if the work is delayed due to any
reasons. Operation and maintenance cost of all such materials, equipments / services shall
be borne by the contractor.

The contractor shall also make sufficient arrangement for photography/video- graphy so
that photographs video can be taken of any specific activity at any point of time. The
contractor shall also make arrangement of software like MS Project etc. for the purpose of
preparing progress report etc.

The contractor shall make all arrangements for ground breaking ceremony/inaugural
function etc. for the project as required and the cost towards it deemed to be included in
his rates/offer. Any expenditure already incurred/to be incurred by BSCDCL, shall be
recovered from the contractor.

LABOUR LAWS —

LABOUR LAWS TO BE COMPLIED BY THE CONTRACTOR

The contractor shall obtain a valid license under the contract labour (Regulation &
Abolition) Act 1970 and the contract labour Act (Regulation & Abolition)
Central Rules 1971 and amended from time to time, and continue to have a valid license
until the completion of the work including defect liability period. The contractor shall
also adhere by the provision of the child labour (Prohibition and Regulation) Act. 1986
and as amended from time to time.

The contractor shall also comply with the provisions of the building and other
Construction Workers (Regulation of Employment & Conditions of Service) Act, 1996
and the building and other Construction Workers Welfare Cess Act, 1996.

Any failure tofulfill above requirement shall attract the penal provisions of this
contract arising out the resultant for non execution of the work before the commencement
of work.Nolabourbelowtheageof18yearsshallbeemployed onthe work.

Payment of wages:

The contractor shall pay to labour employed by him either directly or through
subcontractors, wages not less than fair wages as defined in the BSCDCL Contractor’s
Labor Regulations or as per the provisions of the Contract Labour (Regulation and
Abolition) Act, 1970 and the contract Labour (Regulation and Abolition) Central Rules,
1971, wherever applicable.

The contractor shall, notwithstanding the provisions of any contract to the contrary, cause
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to be paid fair wage to labor indirectly engaged on the work, including any labour
engaged by his sub-contractors in connection with the said work, as if the labour had been
immediately employed by him

In respect of all labour directly or indirectly employed in the works for performance of the
contractor*s part of this contract, the contractor shall comply with or cause to be complied
with the BSCDCL contractor’s Labour Regulations in regard to payment of wages,
wageperiod, deductions from wages recovery of wages not paid and deductions
unauthorisedly made, maintenance of wage books or wage slips, publication of scale of
wages and other terms of employment, inspection and submission of periodical returns
and all other matters of the like nature or as per the provisions of the Contract Labour
(Regulation and Abolition) Act, 1970, and the Contract Labour (Regulation and
Abolition) Central Rules, 1971, wherever applicable.

(@ The Engineer-in-Charge concerned shall have the right to deduct from the
moneys due to the contractor any sum required or estimated to be required for
making good the loss suffered by a worker or workers by reason of non-
fulfilment of the conditions of the contract for the benefit of the workers, non-
payment of wages or of deductions made from his or their wages which are not
justified by their terms of the contract or non-observance of theRegulations.

Under the provision of Minimum Wages (Central) Rules, 1950, the contractor is bound to
allow to the labours directly or indirectly employed in the works one day rest for 6 days
continuous work and pay wages at the same rate as for duty. In the event of default, the
Engineer-in-Charge shall have the right to deduct the sum or sums not paid on account of
wages for weekly holidays to any labours and pay the same to the persons entitled thereto
from any money due to the contractor by the Engineer-in- Charge concerned.

The contractor shall comply with the provisions of the Payment of Wages Act, 1936,
Minimum  Wages Act, 1948, Employees Liability Act, 1938, Workmen"s
CompensationAct,1923,IndustrialDisputesAct,1947,MaternityBenefitsAct,1961, and  the
Contractor“sLabour (Regulation and Abolition) Act 1970, or the modifications thereof or any
other laws relating thereto and the rules made there under from time to time.

The contractor shall indemnify and keep indemnified BSCDCL against payments to be made
under and for the observance of the laws aforesaid and the BSCDCL Contractor*sLabour
Regulations without prejudice to his right to claim indemnity from his sub- contractors.

The laws aforesaid shall be deemed to be a part of this contract and any breach thereof shall be
deemed to be a breach of this contract.

LABOUR SAFETY PROVISION

The contractor shall be fully responsible to observe the labour safety provisions:

The contractor shall at his own cost take all precautions to ensure safety of life and
property by providing necessary barriers, lights, watchmen etc. during the progress of
work as directed by Engineer-in-charge.

In case of all labour directly or indirectly employed in work for the performance on the
contractor”s part of this contract, the contractor shall comply with all rules framed by
Govt. from time to time for the protection of health and sanitary arrangements forworkers.
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OBSERVANCE OF LABOUR LAWS

The contractor shall be fully responsible for observance of all labour laws applicable
including local laws and other laws applicable in this matter and shall indemnify and keep
indemnified BSCDCL against effect or non observance of any such laws. The contractor
shall be liable to make payment to all its employees, workers and sub-contractors and
make compliance with labour laws. If BSCDCL or the client/ owner is held liable as
“Principal Employer” to pay contributions etc. under legislation of Government or Court
decision in respect of the employees of the contractor, then the contractor would
reimburse the amount of such payments, contribution etc. to BSCDCL and/ or same
shall be deducted from the payments, security deposit etc. of thecontractor.

The Contractor shall submit proof of having valid EPF registration certificate. He shall
within 7 days of the close of every month, submit to BSCDCL a statement showing the
recoveries of contributions in respect of each employee employed by or through him and
shall furnish to BSCDCL such information as the BSCDCL is required to furnish under
the provisions of para 36 B of the EPF scheme 1952 to the EPF authorities and other
information required by EPFO authorities from time to time. He shall also submit a copy
of challan every month in token of proof of having deposited the subscription and
contribution of workers engaged on theproject.

In case, the contractor is not complying the above provision BSCDCL shall withhold
payment to the extent of 4.70% (Four point Seven Zero percent) of the value of the
Running Account bill and shall release only after the submission of above mentioned
details. If it is incumbent upon BSCDCL to deposit withhold amount with EPF
authorities, the withhold amount shall be deposited by BSCDCL with EPF authorities. In
such a case BSCDCL shall not refund this withheld amount to the contractor even after
the production of EPF registrationcertificate.

MINIMUM WAGES ACT

The contractor shall comply with all the provisions of the minimum wages Act,1948, contract

labour Act (Regulation & Abolition) 1970, and rules framed there under and other labour
laws/local laws affecting contract labour that may be brought into force from time to time.

LABOUR CESS Delete

The rates of the contractor shall be inclusive of labourcess. BSCDCL shall make a
recovery @ 1% on account of labourcess from each RA bill of the contractor and
labourcess so recovered/deducted shall be deposited with theLabour Board of the
concerned state. In case the Labour Board is not established in the state, recovery made
by BSCDCL onaccount of labourcess shall be retained under suspense account and
will be deposited with the Labour Board at later date as & when the Labour Board is
constituted in thestate.

Every contractor, sub-contractor, affiliates, their legal assigns or heirs as the case may,
shall be responsible for registration of every Building worker who has completed
eighteen years of age but has not completed sixty years of age and who has been engaged
in any Building or Other Construction Work for not less than Ninety Days during the
preceding twelve months; with the Board / Funds as applicable under various sections of
“THE BUILDINGS ANDOTHER.

CONSTRUCTION WORKERS (REGULATION OF EMPLOYMEN AND
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CONDITIONS OF SERVICE) ACT, 1996 and THE BUILDING AND OTHER
CONSTRUCTION WORKERS*“ WELFARE CESS ACT, 1996.

The contractor shall also be responsible for maintaining register of beneficiaries i.e. the
workers in such form as may be prescribed by the competent authority & the same shall
be kept open at all reasonable times for inspection of relevant authority and officials of
client / BSCDCL.

The contractor shall be further responsible for maintaining such register & records; giving
such particulars of Building workers employed by him, the work performed by them, the
number of hours of work which shall constitute a normal working day, the wages paid to
them, the receipts given by them and, such other particulars in such form as may be
prescribed by the authority or BSCDCL.

In the event of contractor failing to comply with the above clause(s) in part or in full,
BSCDCL, without prejudice to any other rights or remedy available under law or any
other clause(s) of contract, shall be at absolute liberty to forfeit any sum or sums that
are payable or could become payable on account of execution of contract work and
decision of Engineer-in-charge shall be final & binding in this regard on thecontractor.

RECOVERY OF COMPENSATION PAID TO WORKMEN

In every case in which by virtue of the provisions sub-section (1) of Section 12, of the
workmen“s Compensation Act, 1923, BSCDCL is obliged to pay compensation to a
workman employed by the contractor, in execution of the works, BSCDCL will recover
from the contractor, the amount of the compensation so paid; and, without prejudice to the
rights of the BSCDCL under sub-section (2) of Section 12, of the said Act, BSCDCL
shall be at liberty to recover such amount or any part thereof by deducting it from the
security deposit or from any sum due to the contractor whether under this contract or
otherwise. BSCDCL shall not be bound to contest any claim made against it under sub-
section (1) of Section 12, of the said Act, except on the written request of the contractor
and upon his giving to BSCDCL full security for all costs for which BSCDCL might
become liable in consequence of contesting such claim.

ENSURING PAYMENT ANDAMENITIES TO WORKERS IF CONTRACTOR
FAILS

In every case in which by virtue of the provisions of the Contract Labour (Regulation and
Abolition) Act, 1970, and of the Contract Labour (Regulation and Abolition)
Central Rules, 1971, BSCDCL is obliged to pay any amounts of wages to a workman
employed by the contractor in execution of the works, or to incur any expenditure in
providing welfare and health amenities required to be provided under the above said
Act or under the BSCDCL Contractor“sLabour Regulations, or under the Rules framed by
Government from time to time for the protection of health and sanitary arrangements for
workers employed by BSCDCLs Contractors, BSCDCL will recover from the contractor,
the amount of wages so paid or the amount of expenditure so incurred; and without
prejudice to any other right or remedy available under this contract, BSCDCL shall be at
liberty to recover such amount or any part thereof by deducting it from the security deposit
or from any sum due by BSCDCL to the contractor whether under this contract or
otherwise BSCDCL shall not be bound to contest any claim made against it under sub-
section (1) of Section 20, sub-section (4) of Section 21, of thesaidAct,
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except on the written request of the contractor and upon his giving to the BSCDCL full
security for all costs for which BSCDCL might become liable in contesting suchclaim.

CHANGE IN FIRM’S CONSTITUTION TO BE INTIMATED

Where the contractor is a partnership firm, the prior approval in writing of the Engineer-in-
Charge shall be obtained before any change is made in the constitution of the firm. Where the
contractor is an individual or a Hindu undivided family business concern such approval as
aforesaid shall likewise be obtained before the contractor enters into any partnership agreement
where under the partnership firm would have the right to carry out the works hereby
undertaken by the contractor. If prior approval as aforesaid is not obtained, the contract shall be
deemed to have been assigned in contravention of Clause of tender document hereof and the
same action may be taken, and the same consequences shall ensue as provided in the tender
document

INDEMNITY AGAINST PATENT RIGHTS

The contractor shall fully indemnify the BSCDCL from and against all claims and
proceedings for or on account of any infringement of any patent rights, design, trademark
or name or other protected rights in respect of any construction plant, machine, work or
material used for in connection with the works or temporary works.

LAW COVERING THE CONTRACT

This contract shall be governed by the Indian laws for the time being in force.

LAWS, BYE-LAWS RELATING TO THE WORK

The contractor shall strictly adhere by the provisions, for the time being in force, of law
relating to works or any regulations and bylaws made by any local authority or any water
& lighting agencies or any undertakings within the limits of the jurisdiction of which
the work is proposed to be executed. The contractor shall be bound to give to the
authorities concerned such notices and take all approvals as may be provided in the law,
regulations or bylaws as aforesaid, and to pay all fees and taxes payable to such
authorities in respectthereof.

CONTRACT AGREEMENT

The Contractor shall enter into a Contract Agreement with the BSCDCL within 10 (TEN)
days from the date of Letter of Award or within such extended time, as may be granted by
the BSCDCL failing which no payment shall be released to the contractor. The cost of
stamp papers, stamp duty, registration, if applicable on the contract, shall be borne by the
Contractor. In case, the contractor does not sign the agreement as above or start the work
within 10 (Ten) days of the issue of letter of Award, his earnest money is liable to be
forfeited and Letter of award consequently will standwithdrawn.

MANNER OF EXECUTION OF AGREEMENT
The agreement as per prescribed Performa as enclosed shall be signed at the office of
the BSCDCL within 10 (TEN days) days from the date of issue of Letter of Award. The
Contractor shall provide for signing of the Contract, appropriate Power of Attorney and
the requisite documents/ materials. Unless and until a formal contract is prepared and
executed, the Letter of Award read in conjunction with the Tendering Documents will
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constitute a binding contract.

The agreement will be signed in five originals and the Contractor shall be provided with
one signed original and the other four originals will be retained by the BSCDCL

The Contractor shall provide free of cost to the BSCDCL all the Engineering data,
drawings and descriptive materials submitted along with the tender, in at least three (3)
copies to form an integral part of the Agreement within seven 7 days after issuing of
Letter of Award.

Subsequent to signing of the Agreement, the Contractor at his own cost shall
provide to the BSCDCL with at least five (5) true hard bound copies of Agreement within
thirty (30) days of itssigning.

JURISDICTION

The agreement shall be executed at BHOPAL on non-judicial stamp paper
purchased in BHOPAL and the courts in BHOPAL alone will have jurisdictionto

deal with matters arising there from, to the exclusion of all other courts.

ARBITRATION
1 Arbitration Procedure: If the efforts, to resolve all or any of the disputes through

conciliation fail, then such a dispute shall be referred within 30 days from conclusion of
conciliation process to a Sole Arbitrator who would be nominated by Executive Director
Bhopal Smart City Development Corporation Limited, Bhopal. The arbitration and
conciliation act 1996 as amended from time to time will be applicable. The venue of such
arbitration shall be at Bhopal. The award of the sole Arbitrator shall be binding on all
parties. The cost of Arbitration shall be borne by the respective parties. There will be no
objections if the sole arbitrator nominated or appointed is an employee ofBSCDCL.

2 The place of arbitration shall be Bhopal,M.P.

3 English Language: The request for arbitration, the answer to the request, the terms of
reference, any written submissions, any orders and awards shall be in English and, if oral
hearings take place, English shall be the language to be used in the hearings. The award
shall be made inwriting.

4 Enforcement of Award: The Parties agree that the decision or award, which shall be a
speakingorder,resultingfromarbitrationshallbefinalandbindinguponthePartiesandshall be
enforceable in accordance with the provision of the Arbitration and Conciliation Act 1996 subject to
the rights of the aggrieved parties to secure relief from any higherforum.

5 Performance during Arbitration: The Arbitration Proceedings shall be governed by
Indian Arbitration and Conciliation Act 1996, as amended from time to time including
provisions in force at the time the reference is made. Pending the submission of and/or
decision on a Dispute and until the arbitral award is published; the Parties shall co ntinue to
perform their respective obligations under this Agreement without prejudice to a final
adjustment in accordance with such award. The courts at Bhopal shall have the sole
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exclusive jurisdiction to try all the cases arising out of thisagreement.

6. Notices: That any notice under the terms of this License shall be in writing by registered
post or delivered personally and signed by the party or his/its duly authorized representative
giving such notice. All activities including day to day management, billing, termination etc.
will be carried out from the office of the CEO, Smart City Development Corporation
Limited Bhopal or by his duly authorized representative. Notice shallbe addressed as
follows:

Chief Executive Officer
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SECTION-4

LABOUR SAFETY, HEALTH &
SANITARY RULES AND REGULATIONS
INCLUDING FORMS

52




LABOUR SAFETY PROVISIONS

Suitable scaffolds should be provided for workmen for all works that cannot safely be
done from the ground, or from solid construction except such short period work as can
be done safely from ladders. When a ladder is used an extra mazdoor shall be engaged for
holding the ladder and if the ladder is used for carrying materials as well, suitable
footholds and hand holds shall be provided on the ladder and the ladder shall be given an
inclination not steeper than ¥ to 1 (1/4 horizontal and 1vertical).

Scaffolding or staging more than 3.6m (12 feet) above the ground or floor, swung or
suspended from an overhead support or erected with stationery support shall have a guard
rail properly attached or bolted, braced and otherwise secured at least 90 cm. (3 feet) high
above the floor or platform of such scaffolding or staging and extending along the entire
length of the outside and ends thereof with only such opening as may be necessary for the
delivery of materials. Such scaffolding or staging shall be so fastened as to prevent it from
swaying from the building or structure.

Working platforms, gangways, and stairways should be so constructed that they should not
sag unduly or unequally, and if the height of the platform or the gangway or the stairway is
more that 3.6m (12 feet) above ground level or floor level, they should be closely
boarded, should have adequate width & should be suitable fastened as described in
(2.0)above.

Every opening in the floor of a building or in a working platform shall be provided
with suitable means to prevent the fall of persons or materials by providing suitable
fencing or railing whose minimum height shall be 90 cm (3feet).

Safe means of access shall be provided to all working platforms and other working places.
Every ladder shall be securely fixed. No portable single ladder shall be over

9m. (30 feet) in length while the width between side rails in rung ladder shall in no

case be less than 29 cm. (11.5”) for ladder up to and including 3m (10 feet) in

length. For longer ladders this width should be increased at least 1/4" for each

additional 30 cm (1 ft.) of length. Uniform step spacing shall not exceed 30cm

(12™). Adequate precautions shall be taken to prevent danger from electrical

equipment. No materials on any of the sites of the work shall be so stacked or placed
as to cause danger or inconvenience to any person or the public. The contractor shall
provide all necessary fencing and lights to protect the public from accident, and shall be
bound to bear the expenses of defense of every suit, action or other proceeding at law that
may be brought by any person for injury sustained owing to neglect of the above
precautions and to pay any damages and cost which may be awarded in any such suit,
action or proceedings to any such person or which may, with the consent of the
Contractor, be paid to compensate any claim by any suchperson.

EXCAVATION AND TRENCHING

All trenches, 1.2mts.(four feet) or more in depth, shall at all times be supplied with at
least one ladder for each 30m.(100 feet) in length or fraction thereof, ladder shall be
extended from bottom of the trench to at least 90cm (3feet) above the surface of the
ground. The side of the trenches, which are 1.5 m. (5feet) or more in depth shall be stepped
back to give suitable slope or securely held by timber bracing, so as to avoid the danger
or sides to collapsing. The excavated materials shall not be placed within 1.5m (5
feet) of the edges of the trench or half of the depth of the trench whichever ismore.
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Cutting shall be done from top to bottom. Under no circumstances undermining or
undercutting shall be done.

Demolition - Before any demolition work is commenced and also during the
progress of the work following precautions shall beobserved:

All roads and open areas adjacent to the work site shall either be closed or suitably
protected.

No electric cable or apparatus which is likely to be a source of danger or a cable or
apparatus used by the operator shall remain electrically charged.

All practical steps shall be taken to prevent danger to persons employed from risk or fire
or explosion or flooding. No floor, roof or other part of the building shall be overloaded
with debris or materials as to render itunsafe.

All necessary personal safety equipments as considered adequate by the Engineer-in-
charge should be kept available for the use of persons employed on the site and
maintained in a condition suitable for immediate use, and the contractor should take
adequate step to ensure proper use of equipment by those concerned. The following safety
equipment shall be invariablyprovided.

Workers employed on mixing asphaltic materials, cement and lime mortars shall be
provided with protective footwear and protective goggles.

Those engaged in white washing and mixing or stacking of cement bags or any materials
which are injurious to the eye shall be provided with protective goggles.

Those engaged in welding works shall be provided with welders protective eye
shields.

Stone breakers shall be provided with protective goggles and protective clothing and
seated at sufficiently safeinterval.

When workers are employed for works in sewers and manholes, which are in active use, the
Contractors shall ensure that the manhole covers are opened and ventilated at-least for an
hour before the workers are allowed to get into the manholes, and the manholes so opened
shall be cordoned off with suitable railing and provided with warning signals or boards to
prevent accident the public. In addition, the contractor shall ensure that the following safety
measures are adhered to:

Entry for workers into the sewer line shall not be allowed except under supervision of
the JE or any other higherofficer.

At least 5 to 6 manholes upstream and downstream should be kept open for at least 2 to 3
hours before any man is allowed to enter into the manholes for workinginside.

Before entry, presence of Toxic gases should be tested by inserting wet lead acetate

paper which changes color in the presence of such gases and gives indication of their
presence.
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Presence of Oxygen should be verified by lowering a detector lamp into the manhole. In
case, no Oxygen is found inside the sewer line, workers should be sent only with Oxygen
kit.

Safety belt with rope should be provided to the workers. While working inside the
manholes such rope should be handled by two men standing outside to enable him to be
pulled out duringemergency.

The area should be barricaded or cordoned off by suitable means to avoid mishaps
of any kind. Proper warning signs should be displayed for the safety of the public
whenever cleaning works are undertaken during night orday.

No smoking or open flames shall be allowed near the blocked manhole being cleaned.

The malba obtained on account of cleaning of blocked manholes and sewer lines
should be immediately removed to avoid accidents on account of slippery nature of the
malba.

Workers should not be allowed to work inside the manhole continuously. He should be
given rest intermittently. The Engineer-In-charge may decide the time up to which a worker
may be allowed to work continuously inside themanhole.

Gas masks with Oxygen Cylinder should be kept at site for use in emergency.

Air-blowers should be used for flow of fresh air through the manholes.
Whenever called for, portable air-blowers are recommended for ventilating the manholes.
The Motors for these shall be vapour proof and of totally enclosed type. Non sparking
gas engines also could be used but they should be placed at-least 2 metres away from
the opening and on the leeward side protected from wind so that they will not be a
source of friction on any inflammable gas that might be present. The workers engaged for
cleaning the manholes / sewers should be properly trained before allowing to work in the
manhole.

The workers shall be provided with Gumboots or non sparking shoes, bump helmets and
gloves non sparking tools, safety lights and gas masks and portable air blowers
(when necessary). They must be supplied with barrier cream for anointing the limbs
before working inside the sewerlines.

Workmen descending a manhole shall try each ladder step or rung carefully before putting
his full weight on it to guard against insecure fastening due to corrosion of the rung fixed to
manhole well.

If a man has received a physical injury, he should be brought out of the sewer immediately
and adequate medical aid should be provided to him.

The extent to which these precautions are to be taken depend on individual situation but the
decision of the Engineer-In-charge regarding the steps to be taken in this regard in an
individual case will be final.

The Contractor shall not employ men and women below the age of 18 years on the work of

painting with products containing lead in any form wherever men above the age of 18 are
employed on the work of lead painting the following precautions should be taken.

55




No paint containing lead or lead products shall be used except in the form of paste or
readymade paint.

Suitable face masks should be supplied for use by the workers when paint is applied in the
form of spray or a surface having lead paint is dry rubbed and scrapped.

Overalls shall be supplied by the Contractor to the workmen and adequate facilities
shall be provided to enable the working painters to wash during the cessation ofwork.

d) White lead, sulphate or lead work products containing those pigments shall not
be used in painting operation except in the form of paste or of paints readyfor use.

Measures shall be taken whenever required in order to prevent danger arising from
the application of paint in the form of spray. Measures shall be taken, whenever
practicable to prevent danger arising out of dust caused by dry rubbing down and
scrapping.

b) Adequate facilities shall be provided to enable working painter to wash during and
on cessation of work. Suitable arrangements shall be made prevent clothing put off
during working hours being spoiled by paintingmaterials.

c)Cases of lead poisoning and of suspected lead poisoning shall be notified and shall be
subsequently verified by a medical man appointed by the competent authorities of
BSCDCL. The BSCDCL may require when necessary a medical examination of workers.
Instructions with regard to the special hygienic precautions to be taken in the painting
trade shall be distributed to working painters. When the work is done near any place
where there is risk of drowning, all necessary equipments should be provided and
kept ready for use and all necessary steps taken for prompt rescue of any person in
danger and adequate provisions should be made for prompt first aid treatment for all
injuries likely to be sustained during the course of the work. Use of hoisting machines and
tackle including their attachment encourage and supports shall conform to the following
standard ofconditions.

d) These shall be of good mechanical construction, sound material and adequate strength
and free from patent, defects and shall be kept in good workingorder.

Every rope used in hoisting or lowering materials or as a means of suspension shall be of
durable quality and adequate strength, and free from patent defects.

Every crane driver or hoisting appliance operator shall be properly qualified and no person
under the age of 21 years should be in-charge of any hoisting machine including any
scaffolding, winch or giving signals to operator. In case of every hoisting machine and of
every chain ring hook, shackle swivel and pulley block used in hoisting or as means of
suspension the safe working load shall be ascertained by adequate means. Every hoisting
machine and all gear referred to above shall be plainly marked with the safe working load.
In case of a hoisting machine having a variable safe working load, each safe working load
and the conditions under which it is applicable shall be clearly indicated. No part of any
machine or any gear referred to above in this clause shall be loaded beyond the safe
working load except for the purpose of testing. In case of BSCDCL machines, the safe
working load shall be notified by the Engineer-in-Charge. As regards Contractor's
machines the Contractor shall notify the safe working load of the machine tothe
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Engineer-in-charge whenever he brings any machinery to site of work and get verified by
the Engineer-in-Charge.

Motors gearing, transmission electric wiring and other dangerous parts of hoisting
appliances should be provided with efficient safeguard. Hoisting appliances should be
provided with such means as will reduce to the minimum the risk of accidental descent of
the load. Adequate precautions should be taken to reduce the minimum the risk of any part
of a suspended load becoming accidentally displaced. When workers are employed on
electrical installations, which are already energized, insulating mats, wearing apparel, such
as gloves sleeves and boots as may be necessary be provided. The worker should not wear
any rings, watches and carry keys or other materials, which are good conductors of
electricity.

All scaffold, ladders, and other safety devices mentioned or described herein shall be
maintained in safe condition and no scaffold ladder or equipment shall be altered or
removed while it is in use. Adequate washing facilities should be provided at or near
placesofwork.

These safety provisions should be brought to the notice of all concerned by display on a
notice board at a prominent place of work spot. The person responsible for compliance of
the safety codes shall be named therein by the contractor.

To ensure effective enforcement of the rules and regulations relating to safety precautions
the arrangements made by the Contractor shall be open to inspection by BSCDCL
Official or theirrepresentatives.

Notwithstanding the above Clauses from (i) to (xiv) there is nothing in these to
exempt the contractor from the operations of any other Act or Rule in force in the
Republic ofIndia.
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SECTION-5

FORMS AND FORMATS

58




Annexure-“II”
ACCEPTANCE OF TENDER CONDITIONS
From: (On the letter head of the company by the authorized officer having power of attorney)

BSCDCL,

Sub: Name of the work & NIT No.:
Sir,

This has reference to above referred tender. I/We are pleased to submit our tender for the
above work and 1/We hereby unconditionally accept the tender conditions and tender
documents in its entirety for the above work.

I/we are eligible to submit the tender for the subject tender and 1/We are in possession of all
the documents required.

I/We have viewed and read the terms and conditions of this GCC/SCC carefully.
I/We have downloaded the following documents forming part of the tenderdocument:

Notice Inviting Tender(pg......... to....pg-)

Instructions to Bidder (ITB) & General conditions of Contract(pg........ to....pg-)
Technical Specifications (pg........ to....pg-)

Bill of Quantities (BOQ)-(pg........ to....pg-)

Tender Drawings(pg........ to....pg-)

Acceptance of Tender Conditions ( AnnexureM)

g. Corrigendum ,if any(pg........ to....pg-)

PO TW

I/'we have uploaded the mandatory scanned documents such as cost of tender document,
EMD, e-Tender Processing Fee and other documents as per Notice Inviting e-tender AND
I/We agree to pay the cost of tender document, EMD, e- Tender Processing Fee (only
receipt/proof of online payment) and other documents in physical form in the form and
manner as described in NIT/ITT.

Should this tender be accepted, I/We agree to abide by and fulfill all terms and conditions
referred to above and as contained in tender documents elsewhere and in default thereof, to
forfeit and pay BSCDCL, or its successors or its authorized nominees such sums of
money as are stipulated in the notice inviting tenders and tender documents.

If 1/we fail to commence the work within 10 days of the date of issue of Letter of Award
and/or I/we fail to sign the agreement as per Contract and/or I/we fail to submit performance
guarantee as per of Clauses of Contract, I/we agree that BSCDCL shall, without
prejudice to any other right or remedy, be at liberty to cancel the Letter of Award
and to forfeit the said earnest money as specifiedabove.

Your faithfully,
(Signature of the Bidder with
Rubber stamp)
Dated
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Appendix - 'N*

FORM XXV

DETAILS OF THE BALANCE WORK IN HANDASON
(UPTO THE PRECEDING MONTH OF SUBMISSION OF BID) WITHBSCDCL

(To be submitted in Envelop-1)

S. Name of the Contract | Date of [Date of Work done up to| Balance
No Unit/Zone/SBG/R Value [start as|completion as the preceding | value of
GB per LOI/ |per LOI / month of work
Contract |Contract submissionof
bid

Note: The bidder shall also include the value of all such works which are awarded to bidder

but yet not started up to the preceding month of submission ofbid.
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Appendix —“0”
FORM XXVIAFFIDAVIT

(To be submitted by bidder on non-judicial stamp paper of Rs. 100/- (Rupees
Hundred only) duly attached by Notary Public)

(To be submitted in Envelop-1)

I, the deponent above named do hereby solemnly affirm and declare as under:

That I am the Proprietor/Authorized signatory of

M/Su i Having its Head Office/Regd.  Office at
That the information/documents/Experience certificates submitted by
M/Suiiiiiii along with the tender for ........................ (NAME OF
WORK)............

To BSCDCL Ltd. are genuine and true and nothing has been concealed.

I shall have no objection in case BSCDCL verifies them from issuing authority(ies). | shall also

have no objection in providing the original copy of the document(s), in case BSCDCL demand
so for verification.

I hereby confirm that in case, any document, information & / or certificate submitted by me
found to be incorrect / false / fabricated, BSCDCL at its discretion may disqualify / reject /
terminate the bid/contract and also forfeit the EMD / All dues.

I shall have no objection in case BSCDCL verifies any or all Bank Guarantee(s) under any of
the clause(s) of Contract including those issued towards EMD and Performance
Guarantee from the Zonal Branch /office issuing Bank and I/We shall have no right or claim
on my submitted EMD before BSCDCL receives saidverification.

That the Bank Guarantee issued against the EMD issued by (name and address of the
Bank) is genuine and if found at any stage to be incorrect / false / fabricated, BSCDCL
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shall reject my bid, cancel pre-qualification and debar me from participating in any future
tender for three years.

L, the Proprietor / Authorised signatoryof
MISciieiieeceee e do hereby confirm that the contents of the above Affidavit
are true to my knowledge and nothing has been concealed there from.................... and that
no part of it isfalse.
Verified at ................ this.....cccvenen. day of ....ccooovvinennnne

DEPONENT

ATTESTED BY (NOTARY PUBLIC)
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APLICATION FOR EXTENSION OF TIME

(To be completed by the Contractor)

PART-I

Name of Contractor
Name of the work as given in the Agreement

Agreement No.

Estimated amount put to tender

Date of commencement work as per agreement

Period allowed for completion of work as per agreement
Date of completion stipulated as per agreement

Period for which extension of time has
been givepreviously

Extension granted

First extension vide Engineer-in-
chargeletterNo......... date Months Days

2nd extension vide Engineer-in-
chargeletterNo......... date Months Days

3rd extension vide Engineer-in-
chargeletterNo... ........ date Months Days

4th extension vide engineer-in-
chargeletterNo... ........ date Months Days

Total extension previouslygiven

Reasons for which extension have been previously given (copies of the previous

application should be attached)

Period for which extension is applied for:

Hindrances on account of which extension is applied for with dates on which

hindrances occurred, and the period for which these are likely tolast.
Serial No.
Nature of hindrance
Date of Occurrence

Period for which it is likely to last
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Period for which extension required for this particular hindrance. Over

lapping period, if any, with reference to item
Net extension applied for

Remarks, if any

Total period for which extension is now applied for on account of hindrances mentioned above
............. Month/ days.

Extension of time required for extra work.
Details of extra work and on the amount involved:

Total value of extra work

Proportionate period of extension of time based on estimated amount put to tender on
account of extra work.

Total extension of time required for 11 & 12

Submitted to the Engineer-in-Charges office.

SIGNATURE OF CONTRACTOR
DATE
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APPLICATION FOR EXTENSION OF
TIME

(PART - 11)
Date of receipt of application from Contractor for the work in the Engineer-in-charge office.

Acknowledgement issued by Engineer-in-charge vide his letter No. dated

Engineer-in-charge remarks regarding hindrances mentioned by the
Contractor.

Serial No.

Nature of hindrance

Date of occurrence of hindrance

Period for which hindrance, is likely to last

Extension of time period applied for by the contractor

Over lapping period, if any, giving reference to items which over
lap

Net period for which extension is recommended. Remarks

as to why the hindrance occurred and justification for

extension recommended.

Engineer-in-charge recommendations.

The present progress of the work should be stated and whether the work is likely to be completed
by the date up to which extension has been applied for. If extension of time is not recommended,
what compensation is proposed to be levied under theagreement.

SIGNATURTE OF ENGINEER-IN-CHARGE
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PROFORMA FOR EXTENSION OF

TIMEPART-III
To
NAME
ADDRESS OF THE CONTRACTOR SUBJECT:
Dear Sir(s)
Reference yourletter No dated , In connection with the grant of

extension of time for completion of thework.....

The date of completion for the above mentioned work, is ......... as stipulated in the
agreement, dated ............

Extension of time for completion of the above mentioned work is granted
upto , without prejudice to the right of the BSCDCL  to recover
compensation for delay in accordance with the provision made in Clause of the said
agreementdatedthe_ /_ /_.ltisalsoclearlyunderstoodthattheBSCDCLshall

not consider any revision in contract price or any other compensation whatsoever due to grant of
this extension.

Provided that notwithstanding the extension hereby granted, time is and shall still
continue to be the essence of the saidagreement.

Yours faithfully,

FOR Bhopal Smart City Development Corporation Ltd.
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PROFORMA OF BANK GUARANTEE IN LIEU OF E M D (TENDER BOND)
(Judicial Stamp paper of appropriate value as per stamp Act-of respective state)

In consideration of Bhopal Smart City Development Corporation Limited, having its Registered
Office at, Near Natraj Petrol Pump Sector A, Berkheda (hereinafter called "BSCDCL" which
expression shall unless repugnant to the subject or context include its successors and assigns)
having issued Notice Inviting Tender No. and

M/s.....oco... having its Registered Head Office at. (hereinafter called the

"BIDDER") is to participate in the said tender for.............

Whereas BSCDCL, as a special case, has agreed to accept an irrevocable and unconditional Tender
Bond Guarantee for an amount of Rs....... valid upto........ from the Bidder in lieu of Cash Deposit of
Rs......... required to be made by the Bidder, as a condition precedent for participation in the said

We the ........ (hereinafter called the "BANK") having its Registered, Office at. and branch
office at...... do hereby unconditionally and irrevocably undertake to pay immediately on
demand in writing and without demur/protest any amount but not exceeding Rs .......... Any
such demand made by BSCDCL shall be conclusive and binding on us irrespective of any
dispute or differences that may be raised by the Bidder. Any change in the constitution of the
Bidder or the Bank shall not discharge our liability under theguarantee.

We, the....... Bank, lastly undertake not to revoke this guarantee during its currency without

the prior consent of BSCDCL in writing and this guarantee shall remain valid upto.......... Unless a
claim is made within three months from the date of expiryi.e.

........ (three months after the date of expiry), we shall be relieved of our liability under

this guarantee thereafter.

FOR AND ON BEHALF OF BANK
PLACE :

DATED :

WITNESS.
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PROFORMA OF BANK GUARANTEE (PERFORMANCE)
(Judicial Stamp paper of appropriate value as per stamp Act-of respective state)

Whereas the Bhopal Smart City Development Corporation Limited, having its Registered Office at
BSCDCL Near Natraj Petrol Pump Sector A, Berkheda, Bhopal (hereinafter called "BSCDCL"
which expression shall include its successors and assigns) having awarded a work order/contract /
supplyorderNo. dated (hereinafter called the contract) to M/s..................
................................... (hereinaftercalled

thecontractor/supplier)atatotalpriceofRs............... subjecttothe terms and
conditions contained in thecontract.

WHEREAS, the terms and conditions of the contract require the contractor to furnish a

Rs.... .. (Rupeses........
bank guarantee for.. L ) being ............ % of the
total value of thecontractfor proper executionand  duefulfillment  of the terms
and conditionscontainedin the contract.
We,the Bank, (hereinafter called the "Bank'")do hereby unconditionallyand

BSCDCL

irrevocably undertake topayto immediately on demandin writing and
without protest/or demur all moneyspayable by the contractor/supplier to

BSCDCL in connection with the execution/supply of and performance of the

works/equipment, inclusive of any loss, damages, charges, expenses and costs caused to

or suffered byorwhich would be caused to or suffered by BSCDCL by reason of any
breachby the contractor/supplier of any of the terms andconditions
contained in the contract as specified in the notice of demand made byBSCDCLto the

bank. Any such demand made by BSCDCL on the bank shall be conclusive evidence of the
amount due and payable by  the  bank underthis guarantee. However, the Bank's liability
underthisguarantee,shallbelimitedtoRs.............. intheaggregate
andthebankherebyagreestothefollowingtermsand conditions:-

)  This guarantee shall be acontinuing guarantee and irrevocable for all claims of
BSCDCL as specified above andshallbe valid during the period specified for
theperformanceof the contract including the period of maintenance/warranty i.e. up
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i Wethesaid bank further agree with BSCDCL that shallhave the fullest liberty
without our consent and without affecting in any manner our obligations and
liabilitieshereunderto vary any of the terms and conditions of thesaidcontract  or to
extendtimeforperformanceofcontractbythecontractor

from time to time or to postpone for any time or from time totimeany of the powers exercisable

by BSCDCL against the contractor/supplier under the contract and
forbear or enforce any of theterms and conditions relating to the said contract  and
we shall not be relieved from our liability byreasonof any such variations or

extension being granted tothe contractor or for any forbearance, act or omission
on the part of BSCDCL or any indulgence by BSCDCL to the contractor or by any such
matter or thing whatsoever, which under the law relating to the sureties would, but
for this provision, have effect of so relievingus.

This guarantee/undertaking shall be in addition to any other guarantee or security whatsoever
BSCDCL may now or at any time have in relation to the

performance of the works/equipment and the company shall have full re-course to or enforce
this security in performance to any other security or guarantee which the BSCDCL may have or
obtained and there shall be no forbearance on the part of the company in enforcing or requiring
enforcement of any other security which shall have the effect of releasing the Bank from its full
liability. It shall not be necessary for BSCDCL to proceed against the said contractor/supplier
before proceeding against theBank.

This guarantee/ undertaking shall not be determined or affected by the liquidation or winding
up, dissolution or change of constitution or insolvency of the supplier/ contractor, but shall in
all respects and for all purposes be binding and operative until payment of all moneys payable
to BSCDCL in terms thereof are paid by the Bank.

The Bank hereby waives all rights at any time inconsistent with the terms of this Guarantee and
the obligations of the bank in terms hereof, shall not be otherwise effected or suspended by
reasons of any dispute or disputes having been raised by the supplier/contractor (whether or
not pending before any Arbitrator, Tribunal or Court) or any denial of liability by the
supplier/contractor stopping or preventing or purporting to stop or prevent any payment by the
Bank to BSCDCL in termshereof.

We, the said Bank, lastly undertake not to revoke this guarantee during its currency except with
the previous consent of BSCDCL in writing. Unless a claim is made in writing within three
months from the date of expiry of this guarantee i.e...........

(three months after the date of expiry) we shall be

rel(ijeved this guarantee thereafter.from all liabilities

under

Sign this ................. dayof ..., ) A

For and on behalf of Bank

WITNESS.
1.
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PROFORMA OF BANK GUARANTEE (FOR MOBILIZATION ADVANCE)
(Judicial Stamp paper of appropriate value as per stamp Act-of respective state)

Bhopal Smart City Development Corporation Limited, Near Natraj Petrol Pump, Sector A,

Berkheda, Bhopal, Madhya Pradesh 4620231.0 In consideration of the Bhopal Smart City
Development Corporation Limited, having its Registered Office at BSCDCL, Near Natraj Petrol
Pump, Sector A, Berkheda,Bhopal (hereinafter called "BSCDCL" which expression shall unless
repugnant to the subject or context include his successor and assigns) having agreed under the terms
and conditions of Contract No...... dated...... made between.....and BSCDCL in connection with......
(hereinafter called "the said contract™) to make at the request of the Contractor a Mobilization
Advance of Rs........ for utilizing it for the purpose of the Contract on his furnishing a guarantee
acceptable to BSCDCL, we the

........ Bank Ltd., (hereinafter referred to the "the said Bank™) and having our registered
office at......... do hereby guarantee the due recovery by BSCDCL of the said advance as provided
according to the terms and conditions of the Contract. We......... do hereby undertake to pay the
amount due and payable under this Guarantee without any demur, merely on a demand from
BSCDCL stating that the amount claimed is due to BSCDCL under the said Agreement. Any such
demand made on the........ shall be conclusive as regards the amount due and payable by the........
under this guarantee and......... agree that the liability of the ............... to pay BSCDCL the amount so
demanded shall be absolute and unconditional notwithstanding any dispute or disputes raised by the
Contractor and notwithstanding any legal proceeding pending in any court or Tribunal relating
thereto. However, our liability under this Guarantee shall be restricted to an amount not
exceeding Rs...... We ....... Bank further agree that BSCDCL shall be the sole judge of and as
to whether the amount claimed has fallen due to BSCDCL under the said agreement or whether the
said Contractor has not utilized the said advance or any part thereof for the purpose of the
Contract and the extent of loss or damage caused to or suffered by BSCDCL on account of the said
advance together with interest not being recovered in full and the decision of BSCDCL that the
amount has fallen due from contractor or the said Contractor has not utilized the said advance
or any part thereto for the purpose of the contract and as to the amount or amounts of loss or
damage caused to or suffered by BSCDCL shall be final and binding on us.

We, the said Bank, further agree that the Guarantee herein contained shall remain in full force and
effect till the said advance has been fully recovered and its claims satisfied or discharged and till
BSCDCL certify that the said advance has been fully recovered from the said Contractor,
and accordingly discharges this Guarantee subject, however, that BSCDCL shall have no claims
under this Guarantee after the said advance has been fully recovered, unless a notice of the
claims under this Guarantee has been served on the Bank before the expiry of the said Bank
Guarantee in which case the same shall be enforceable against theBank.

BSCDCL shall have the fullest liberty without affecting in any way the liability of the Bank under
this Guarantee or indemnity from time to time to vary any of the terms and conditions of
the said Contract or the advance or to extend time of performance by the said Contractor or to
postpone for any time and from time to time of the powers exercisable by it against the
said Contractor and either to enforce or forbear from enforcing any of terms and conditions
governing the said Contract or the advance or securities available to BSCDCL and the said Bank
shall not be released from its liability under these presents by any exercise by BSCDCL of the
liberty with reference to the matters aforesaid or by reasons of time being given to the said
Contractor or any other forbearance, act or mission on the part of BSCDCL or any indulgence by
BSCDCLto
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The said Contractor or of any other matter or thing whatsoever which under the law relating to
sureties would but for this provision have the effect of so releasing the bank from its such
liability. 5.0 It shall not be necessary for BSCDCL to proceed against the

Contractor before proceeding against the Bank and the Guarantee herein contained shall be
enforceable against the Bank notwithstanding any security which BSCDCL may have obtained
or obtain from the Contractor or shall at the time when proceedingsare

taken against the Bank hereunder be outstanding or unrealized.

We, the said Bank, lastly undertake not to revoke this Guarantee during its currency except
with the previous consent of BSCDCL in writing and agree that any change in the constitution of
the said Contractor or the said Bank shall not discharge our liabilityhereunder.

Dated this ......day of.........

For and on behalf of Bank

(NAME AND DESIGNATION)

Dated:
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PROFORMA OF BANK GUARANTEE
(IN LIEU OF SECURITY DEPOSIT)
(Judicial Stamp paper of appropriate value as per stamp Act-of respective state)

Bhopal Smart City Development Corporation Ltd.,
Near Natraj Petrol Pump, Sector A, Berkheda,Bhopal

In consideration of the Bhopal Smart City Development Corporation Ltd., having its

Registered Office at Near Natraj Petrol Pump Sector A, Berkheda(hereinafter called
"BSCDCL") which expression shall include its successors and assigns having awarded to

MIS o (hereinafter called "the Supplier/Contractor”) which expression
shall wherever the subject or context so permits includes its successors and assigns) a Contract in
terms inter-alia of BSCDCL's letter NO.........ccccuvneee. dated.......... and the Contract/Purchase

Conditions of BSCDCL and upon the condition of the Supplier/Contractor furnishing Security for
the performance of the Supplier's obligations and /or discharge of the contractor's/supplier's

liability under and/or in connection withthesaid supply contract wupto a sum of
RS..ccoiinnn. (RUpPEES.....cvvvriirinnns only)
We,. e, ((hereinafter called "The Bank™) which expression shall include its successors and

assigns) hereby undertake and guarantee payment to BSCDCL forthwith on the same day on
demand in writing and without protest or demur of any and all moneys payable by the
supplier/contractor to BSCDCL under, in respect or in connection with the said contract inclusive
of all the losses, damages, costs, charges and expenses and other moneys payable in respect of the
above as specified in any notice of demand made by BSCDCL to the Bank with reference to this

guarantee upto and aggregate limit of Rs.........(Rupees..................... only)and the bank
hereby agree with BSCDClLthat:
This Guarantee shall be continuing guarantee and shall ............. remain valid and irrevocable for all

claims of BSCDCL and liabilities of Supplier/Contractor arising upto and

until midnight of............

This Guarantee shall be in addition to any other Guarantee or Security whatsoever that
BSCDCLnow or atanytime  havein relation to the Supplier's obligations/liabilities under
and/or in connection with the said supply/contract, and BSCDCL shall have full authority to
take recourse or to enforce this Securityin

preference to any other Guarantee or Security which BSCDCL may have or obtain and no for
bearance on the part of BSCDCL in enforcing or requiring enforcement of any other Security
shall have the effect of releasing the Bank from its liability hereunder.

BSCDCL shall be at liberty without reference to the Bank and without affecting the full liability
of the Bank hereunder to take any other security in respect of the
Supplier's/Contractor's obligations and/ or liabilities under or in connection with the said
supply/contract or to grant time and / or indulgence to the supplier / contractor or to increase or
otherwise vary the prices or the total contract value or to release or to forbear from enforcement of
all or any of the conditions under the said supply / contract and / or the remedies of BSCDCL
under any other security/securities now or hereafter held by BSCDCL and no such dealings,
increase(s) or other indulgence(s) or arrangement(s) with the supplier / contractor or releasing or
forbearance whatsoever shall have the effect of releasing the Bank from its full liability to
BSCDCL hereunder or prejudicing rights of BSCDCL against the Bank. This Guarantee shall not
be determined or affected bytheliquidation or winding up, dissolution or change of
constitution or insolvency of the supplier / contractor but shall in all respects and for all purposes
be binding and operative until payment of all moneys payable to BSCDCL in termsthereof.
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The Bank hereby waives all rights at any time inconsistent with the terms of this Guarantee and
the obligations of the Bank in terms hereof shall not be otherwise affected or suspended by
reason of any dispute or disputes having been raised by the supplier /contractor (whether or
not pending before any Arbitrator, Tribunal or Court) or any denial or liability bythe supplier/
contractor stopping/ preventing or purporting to stop or prevent any payment by the Bank to
BSCDCL in termsthereof.

The amount stated in any notice of demand addressed by BSCDCL to the Guarantor as liable
tobepaid toBSCDCL by the supplier/contractor or as suffered or
incurredbyBSCDCL onaccount  of any losses or damages, costs, charges and /
or expensesshall as between the Bank and BSCDCL be conclusive of the amount so liable
to be paid to BSCDCL or suffered or incurred by BSCDCL as the case may be and payable

by the Guarantor to BSCDCL in terms hereof subject to a maximum of Rs ............ (Rupees
.................... only),

Unless demand or claim under this Guarantee is made on the Guarantor in writing within

three months form the date of expiry of the Guarantee i.eupto .......... the

Guarantor shall be discharged from all liabilities under this Guarantee there under.
Notwithstanding anything contained herein before our liability under this guarantee is
restricted t0 RS . ..o (RUPEES ..o only). This guarantee will
expire on...... Any claim under this Guarantee must be received by us within three
monthsfromthedateofexpiryi.e................. (date, three months after theexpiry
date)andifnosuchclaimhasbeenreceivedbyusbythatdateall your rightsunder
this guarantee will cease.
For and on behalf of the Bank
Place Date

WITNESS:
1. 2.
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PROFORMA OF
INDENTURE FOR SECURED ADVANCE OR CREDIT

THIS INDENTURE made thisdayof Between(hereinafter  called  the
contractor) which expression shall where the Context as admits or implies be deemed to include
his executor/administrators and assign of the one part and National Buildings Construction
Corporation Ltd., having its Registered Office at BSCDCL, Bhopal (hereinafter called the
Engineer) which expression shall where the context so admits or implies be deemed to include its
successors and assign of the otherpart.

Whereas by an agreement dated (hereinafter called the said agreement). The

Contractor has agreed to construct.............cccccevveennenn.

And whereas the Contractor has applied to the Engineer that he may be or be given credited for
materials brought by him to the site of the work subject to the said agreement for use in
construction of thework.

NOWTHIS INDENTURE WITNESSETH that in pursuance of the said agreement and in
consideration of the sumofRs. (Rupees only) paid to the
contractor by the Engineer. The receipt where the Contractor hereby acknowledges and of such
advance or credited (if any) as may be made to him as aforesaid the Contractor hereby covenants
and agrees with The Engineer and declares asfollows:

That all sums given as advance or credit by The Engineer to the Contractor as aforesaid shall be
employed by the Constructor in or toward the execution of the said works and for no other purpose
whatsoever.

That the material for which the advance or credit is given are offered to and accepted by
The Engineer as security and are absolutely the Contractor's own property and free from
encumbrances of any kind the Contractor will not make any application for or receives further
advance or credit on the security or material which are not absolutely his own property and free
from encumbrances of any kind and the Contractor shall indemnify The Engineer against any
claims to any material in respect of which advance or credit has been made to him asaforesaid.

That the said material and all other material on the security of which any further advance or
advances or credit may be given as aforesaid (hereinafter called the said materials) shall be used
by the Contractor s solely in the execution of the said works in accordance with the direction of the
Engineer and in terms of said agreement.

That the Contractor shall make at his own cost all necessary and adequate arrangement for the
proper safe custody and protection against all risks of the said material and that until used in the
construction as aforesaid the material shall remain at the site of the said works in Contractor's
custody and on his responsibility and shall at all times be open to inspection by The
Engineer. In the events of the materials or any part thereof being stolen, destroyed or
damaged or becoming deteriorated in greater degree than in due to reasonable use and wear
thereof the Contractor will replace the same with other materials of like quality of repair and
make good the same as required by The Engineer. That said material shall not on any account be
removed from the site of work expect with the written permission of TheEngineer.

That the advance shall be repayable in full when or before Contractor receives
payment from The Engineer of the price payable to him for the said work under the term and
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provisions of the said agreement. Provided that if any intermediate payments are made to the
Contractor on account of work done then on the occasion of each payment

The Engineer will be at liberty to make a recovery from the Contractor's bill from such
payments by deducting there from the value of the said materials than actually used in the
contraction and in respect of which recovery has not been made previously. The value of this
purpose being determined in respect of each description of materials at the rates at which the
amounts of the advance as made under these presents wascalculated.

That if the Contractor shall at any time make at any default in the performance of observance in
respect of any of the terms and provisions of the said agreement or of that provisions the total
amount of the advance or advances that may still be owing to The Engineer, shall immediately on
the happening of such default be repayable by the Contractor to The Engineer together with
interest thereon at 12% p.a. from the date of respective dated to such advance or advances to the
date of payment and with all costs. Damages and expenses incurred by The Engineer in or for
recovery hereof or the Contractor hereby covenants and agrees with The Engineer to repay and
pay the same respective to himaccordingly.

That the Contractor hereby charges all the said materials with the repayment to The Engineer of
all sums advances or credit as aforesaid and all costs. Charges, damages and expenses payable
under these presents PROVIDED ALWAYS it is hereby agreed and declared that notwithstanding
anything in the said agreement and without prejudice to the powers contained therein if and
wherever the covenant for payment and repayment herein before contained shall be become
enforceable and the money owing shall not be paid in accordance therewith. The Engineer may at
any time thereafter adopt all or any of the following courses he may deem best:

Seize the utilize the said material or any part thereof in the completion of the said works in
accordance with the provision in that behalf contained in the said agreement debating the
Contractor with the actual cost of effecting such completion and the amount due in respect of
advance or credit under these presents and crediting the Contractor with value of work
done as if he has carried it out in accordance with the said agreement and the rates thereby
provided if the balance is against the Contractor is to pay the same to the engineer ondemand.

Remove and sell by public action the seized materials or any part thereof and out of the money
arising from the sale repay the engineer under these presents and pay over the surplus (if any) to
the Contractor.

Deduct all or any part of the moneys owing from any sums due to the contractor under said
agreement..Expect in the event of such default on the part of contractor as aforesaid, interest or
the said advance shall not bepayable.

That in the event of conflict between the provisions of these presents and the said agreements, the
provision of these presents shall prevail and in the event of any dispute or difference arising over
the construction or effect of these presents, the settlement of which has not been hereinbefore
expressly provided for the same shall so far as is lawful be subject to jurisdiction of BHOPAL
courtsonly.

IN WITNESS whereof the said the engineer and the contractor hereunto set their
respective hands and seals the day year first above written.
Signed Sealed and delivered by

Contractor The Engineers
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AGREEMENT FORM

This agreement made this day of (Month) (Year), between the Bhopal Smart City
Development Corporation Limited (BSCDCL), a company incorporated under the Companies
Act, 1956 having its Registered Office at BSCDCL, Bhopal 462023 (hereinafter referred
to as the “BSCDCL” which expression shall include its administrators, successors,
executors and assigns) of the one part and M/s (NAME OF CONTRACTOR) (hereinafter
referred to as the ,,Contractor™ which expression shall unless the context requires otherwise include
its administrators, successors, executors and permitted assigns) of the otherpart.

WHEREAS, BSCDCL, has desirous of construction of (NAME OF WORK) (hereinafter referred
to as the “PROJECT”) on behalf of the (NAME OF OWNER/MINISTRY) (hereinafter referred
to as “OWNER?”), had invited tenders as per Tender documents vide NIT No..

AND WHEREAS (NAME OF CONTRACTOR) had participated in the above referred tender
vide theirtenderdated and BSCDCL has accepted their aforesaid tender and award the
contract for (NAME OF PROJECT) on the terms and conditions contained in its Letter of Intent
No. and the documents referred to therein, which have been unequivocally accepted by
(NAME OF CONTRACTOR) vide their acceptanceletterdated resulting into a
contract.

NOW THEREFORE THIS DEED WITNESSETH AS UNDER:

ARTICLE 1.0 - AWARD OF CONTRACT

SCOPE OF WORK
BSCDCL has awarded the contract to (NAME OF CONTRACTOR) for the work of
(NAME OF WORK) on the terms and conditions in its letter of intent No.

dated and the documents referred to therein. The award has taken effect
from (DATE) i.e. the date of issue of aforesaid letter of intent. The terms and expressions used in
this agreement shall have the same meanings as are assigned to them in the “Contract Documents”
referred to in the succeedingArticle.

ARTICLE 2.0 - CONTRACT DOCUMENTS

The contract shall be performed strictly as per the terms and conditions stipulated herein and in the
following documents attached herewith (hereinafter referred to as “Contract Documents”).
date and

BSCDCL Notice Inviting TendervideNo.
BSCDCLs tender documents consistingof:
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General Conditions of Contract (GCC) alongwith amendments/errata to
GCC (if any) issued (Volume-1).

Special Conditions of Contract including Appendices & Annexures,
Volume-II.

Bill of Quantities alongwith amendments/corrigendum of schedule item
(Volume-I1).

(NAME OF CONTRACTOR) letterproposaldated

subsequent communication:

s, if any

and their
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Letter of Acceptance of Tender Conditionsdated

BSCDCL*s detailed Letter ofIntentNo. dated including Billof

Quantities. Agreed time schedule, Contractor*s Organization Chart and list of Plant and
Equipment®s submitted by Contractor.

All the aforesaid contract documents referred to in Para 2.1 and 2.2 above shall form an
integral part of this Agreement, in so far as the same or any part thereof column, to the
tender documents and what has been specifically agreed to by BSCDCL in its Letter of
Intent. Any matter inconsistent therewith, contrary or repugnant thereto or deviations taken
by the Contractor in its “TENDER” but not agreed to specifically by BSCDCL in its Letter
of Intent, shall be deemed to have been withdrawn by the Contractor without any cost
implication to BSCDCL. For the sake of brevity, this Agreement along with its aforesaid
contract documents and Letter of Intent shall be referred to as the “Contract”.

ARTICLE 3.0—- CONDITIONS & CONVENANTS

The scope of Contract, Consideration, terms of payments, advance, security deposits,
taxes wherever applicable, insurance, agreed time schedule, compensation for
delayandallothertermsandconditionscontainedinBSCDCL“sLetterofIntentNo.

datedare to be read in conjunction with other aforesaid contract
documents. The contract shall be duly performed by the contractor strictly and
faithfully in accordance with the terms of thiscontract.

The scope of work shall also include all such items which are not specifically mentioned in
the Contract Documents but which are reasonably implied for the satisfactory
completion of the entire scope of work envisaged under this contract unless otherwise
specifically excluded from the scope of work in the Letter ofintent.

Contractor shall adhere to all requirements stipulated in the Contract documents.

Time is the essence of the Contract and it shall be strictly adhered to. The progress of
work shall conform to agreed works schedule/contract documents and Letter ofintent.

This agreement constitutes full and complete understanding between the parties andterms
of the presents. It shall supersede all prior correspondence to the extent of inconsistency or
repugnancy to the terms and conditions contained in Agreement. Any modification
of the Agreement shall be effected only by a written instrument signed by the authorized
representative of both the parties.
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The total contract price for the entire scope of this contract as detailed in Letter
of Intent isRs. (Rupees

only), which shall be governed by the
stipulations of the contractdocuments.

ARTICLE 4.0 - NO WAIVER OF RIGHTS

Neither the inspection by BSCDCL or the Engineer-in-Charge or Owner or any of their
officials, employees or agents nor order by BSCDCL or the Engineer-in- Charge for
payment of money or any payment for or acceptance of, the whole or any part of the
work by BSCDCL or the Engineer-in-Charge nor any extension of time nor any possession
taken by the Engineer-in-Charge shall operate as waiver of any provisions of the contract,
or of any power herein reserved to BSCDCL, or any right to damage herein provided, nor
shall any waiver of any breach in the contract be held to be a waiver or any other or
subsequentbreach.

ARTICLE 5.0 - GOVERNING LAW AND JURISDICTION

The Laws applicable to this contract shall be the laws in force in India and jurisdiction of
BHOPAL Court (s) only.

Notice of Default

Notice of default given by either party to the other party under the Agreement shall
be in writing and shall be deemed to have been duly and properly served upon the
parties hereto, if delivered against acknowledgment due or by FAX or by registered mail
duly addressed to the signatories at the address mentioned hereinabove.

IN WITNESS WHEREOF, the parties through their duly authorized representatives have
executed these presents (execution whereof has been approved by the Competent Authorities
of both the parties) on the day, month and year first above mentioned at BHOPAL.

For and on behalfof: For and on behalfof:

(NAME OF CONTRACTOR) (M/s Bhopal Smart City Development Corporation)

WITNESS: WITNESS:
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@)

(b)

©)

(d)

©)

(f)

@

(h)

()

0)

SCOPE OF WORK

The Contractor shall design, supply, install, commission, Operate & Maintain at
site the Fountain in accordance with relevant approved drawing,
document and manuals etc., including all related civil & plumbing works.

The scope includes, all designs and
related engineering solutions, preparation of  drawings, providing, supplying,

laying and fixing of all necessary light fixtures, fountains, cascades etc. with
necessary components, operation & maintenance for maximum one year after issuance of completion
certificate.

The thematic content of the fountain shall be based on Urban classical with Victorian- culture, antique
looking sculpted with miniatures version of figures-Urban classical culture sculptures; children’s & swan,
as specified on exiting concrete/stone decorated foundation, as shown in the enclosed drawing/picture.

The main body of fountain is to be decorated with antique sculptures consists of several extensions/joints.
Each decorative design are shot ballasted and subsequently grinded for smooth surface finish & fabricated
properly welded by Co2-welding (Mig-welding) by using copper coated wire size-0.8mm

The Contractor shall ensure that the copyright and intellectual  property rights
issues are not violated in any form.
The Contractor shall visit the site and shall acquaint himself with the surroundings

The Contractor shall carry out the work in coordination with the agencies engaged
for civil, general electrical & lighting works. All the cables and services, fixtures
required to be routed over the walkway shall remain concealed within the RCC
deck for walkway and for that purpose the Contractor shall prepare the layout
drawing for all conduits for approval by the Client and for forwarding the same for
Civil agency for laying of such service-ducts / conduits before concreting work. The
Contractor shall depute his supervisor during laying of such conduits etc., so as to
ensure that the locations of all such conduits & fixtures are in accordance  with
their requirements.

As per the rest ongoing electrical work at Sadar Manzil the electric supply will be provided upto the
location of fountain but all rest cabling work, electric motors connections etc will be solely under the
scope of the successful bidder.

Payment of monthly electricity bill of fountain will not be included in the scope of successful bidder, this will be
paid by BSCDCL till it gets handover to Nagar palik nigam Bhopal.

The  Contractor  shall provide  3(three) hard  copies of the  Operation &
maintenance Manual

Successful bidder should have to supply and installation and commissioning of firefighting relatedequipments
mentioned in BOQ.



In case the Successful Bidder fails to achieve the completion of the commissioning and establishing
agreed guaranteed technical parameters within the period specified in the Technical Specification from
the effective date of Contract, the Authority, without prejudice to its other remedies under the contract,
shall levy a penalty on the Bidder at the rate of one percent of the Contract Price per week of delay or
part thereof subject to maximum of ten percent of the Contract Price. Once the maximum is reached,
BSCDCL may consider termination of the contract.

Special conditions of contract:

» The contractor shall ensure presence of at least one site in charge/supervisor in the area all the time
for better control.

« The contractor shall deploy adequate resources, tools and tackles etc. so as to suit the smooth
functioning of works and shall submit the list of the equipment he proposes to deploy with §
tandardization.

« There must be 1 year comprehensive Defect Liability Period (DLP) from the date of completion of
-work/handing over to Bhopal Smart City Development Corporation Limited.

» During DLP, in case of any written report from Bhopal Smart City about any manufacturing defect
& Operation and maintenance defect, if not rectified within Seven Days(for Manufacturing defect) and
within same day (for operation and maintenance) from the day of written report, BSCDCL will impose p
enalty of Rs 2000/- per day.

« Under the definition of warranty, the manufacturing defects/faults liability shall be covered with all
the items in the executed work including all parts of installation and commissioning. During the one
years of Operation & Maintenance, entire project will be maintained by the successful Bidder. Machines,
-Materials, Equipment and labors are to be arranged by the successful bidder.

« If there is some damage held by O&M team to the structure made, the repair work shall be executed
by the successful bidder immediately.

« The Contractor shall provide a list of personnel to be deployed during the one year of operation
and maintenance including their qualification and experience. The bidder shall provide a list of Spare
Parts recommended for one year of operation that may be required upon expiry of operation and
maintenance period and these shall be supplied within one month prior to completion of O& M period.

« The Operation and Maintenance payment shall be Release on Quarterly basis after successfully
completion of quarterly Operation and maintenance work.

eRent , scaffolding , transportation charges, breakage, making good any damage to wall, ceiling, fitting
etc, to make the original finish including painting, transportation, replacement, of any defective
material, theft, insurance, variation in market rates, removal of rubbish dismantled material, cleaning
of site be included in the quoted rates.

e The contractor is to take all measures for safety and security for man & material and also to follow all
labour laws.

« The work to be carried out under this contract shall consist of various items as generally described in
tender Documents

 The successful bidder shall have to prepare and submit layout drawings including design/drawing of
fountain to be setup, depicting the exact construction carried out on site, in soft and hard copy format.

« The Contractor shall inform the Engineer about the likely dates of dispatching, installing and
testing. The Contractor shall notify the Engineer for Inspection and testing, at least ten
days prior to final erection/installation and shall supply the manufacturer’s test results and quality



control certificates. The Engineer will decide whether he or his representative will inspect and test
the material/ equipment or whether he will approve it on the basis of manufacturer’s certificate.

« The inspection and test categories shall be applied prior to delivery of the equipment, of various
categories as indicated in the technical specifications for each type of the equipment.

« The drawings of the Equipment have to be submitted and to be approved by the
Engineer prior to manufacture. The material has to be tested by the manufacturer and the
manufacturer’s test certificates are to be submitted and approved by the Engineer before dispatching
of the Equipment. Notwithstanding the above, the Engineer, after examination of the test certificates,
reserves the right to instruct the Contractor for retesting, if required, in the presence of Contractor’s
representative.

Warranty-

The following Warranty will form part of the contract placed on successful bidder.

(i)  The bidder warrants that the goods supplied under the contract conform to technical specifications
prescribed and shall perform according to the said technical specifications.

(i) The Bidder commits for a period of 1-year from the date of acceptance of stores by joint receipt
inspection or date of installation and commissioning, whichever is later, that the goods/stores supplied
under the contract and each component used in the manufacture thereof shall be free from all types of
defects/failures.

(i) If within the period of warranty, the goods are reported by the authority to have failed to perform as per
the specifications, the bidder shall either replace or rectify the same free of charge, within a maximum
period of 10 days of notification of such defect received by the bidder. Warranty of the equipment would
be extended by such duration of downtime. Record of the down time would be maintained by the user in
the logbook. Spares required for warranty repairs or defect liability period shall be provided free of cost
by the bidder. The bidder also undertakes to diagnose, test, adjust, calibrate and repair/replace the
goods/equipment arising due to accidents by neglect or misuse by the operator or damage due to
transportation of the goods during the warranty period, at the cost mutually agreed to between the
authority and the bidder. Spares required for post defect liability period shall be chargeable.

A CONTRACTOR’S OBLIGATION

The Contractor shall submit Architectural design, Preparation of Working Drawings, Procurement and
Construction

1. DESIGN OF WORKS: The Contractor shall carry out, and be responsible for the design of the
works, including any site surveys, the Contractor shall start submitting drawings, construction
documents, etc., for review and approval by the Employer’s Representative. The Contractor will be
fully responsible for ensuring that its designs, drawings, and construction documents
satisfy all requirements for constructing works that are complete and fully functional in all respects.

These records shall be kept on the Site and two sets of such records shall be Submitted to Employer.
In addition, the Contractor shall supply to the Employer's Representative as -built drawings of the
Works, showing all works as executed.

2. PROGRAMME DETAILS: The level of program development, information and detail shall be



sufficient to accurately define the Contractor’s intentions and sequence of works. The program shall
show every significant activity required for the completion of the Contract that include but not
limited to the following:

a. Key dates, milestones, interface and handover dates and completion of the Work.

b. Contractor’s design including dates for submission to and acceptance by the Engineer;

c.Submission and acceptance temporary Works and other works requiring approvals from

authorities;

d. Procurement of major equipment and material, in particular long lead items and the delivery to
site;

e. All on-site works, including preliminary and Temporary Works by the Contractor sub-contractors
and suppliers;

I. interface with other contracts/contractors; and

j. any outside influence which will or may affect the progress of Work

3. SITE MEETINGS: The Contractor shall provide all facilities at the site for the purpose of
conducting joint site meetings between the Contractor and the Engineer.The Contractor’s key
representatives (Project Manager, Construction Managers, Safety and Health Officer,
Environmental Control Officer and site engineers, etc.) are required to attend daily pre-work
meeting punctually prior to commencement of site activities and submit daily and weekly works
programme to the Engineer (or his representatives).

QUALITY ASSURANCEAND QUALITY CONTROL

The work shall conform to high standards of design and workmanship, shall be structurally sound
and aesthetically pleasing. Quality standards prescribed shall form the backbone for the Quality
Assurance and Quality Control system

The Engineer shall be free to carry out tests of the equipments/machines/infrastructure as may be
decided by him from time to time, in addition to those specified in this document. Nothing extra
shall be payable to the Contractor for the tests to be conducted at the Site laboratory that may be
established by the Contractor or at any other Standard Laboratory selected by the Engineer.

The testing charges shall be borne by the Contractor Testing may be witnessed by the Contractor or
his authorized representative.
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Cast Iron Decorative Sculpted Fountain

Supply of Heritage decorative spectacular Cast iron —Antique looking Fountain sculpted with
miniatures version of figures-Urban classical culture sculptures; children’s & swan, as specified on
exiting concrete/stone decorated foundation, as shown in the enclosed drawing/picture. It is 100%
customize design & meet to the Urban classical with Victorian- culture. The overall antique fountain
size-7°-1” at higher level & thickness is vary from-10mm to 12mm. The decorative Fountains were
designed to allow easy access, and feature nonslip surfaces, and have no standing water, to eliminate
possible drowning hazards, so that no lifeguards or supervision is required & it is not just sources of
water, but advertisements of the power and benevolence of the city's rulers. The water for fountain
was carried by a pipe into the palace from a source at a higher elevation. Once inside the garden it
came up through a small hole in a marble or stone ornament and poured into a basin or garden
channels. All made of cast iron & m.s. section different size at various levels. The main body of
decorative fountain decorated with antique sculptures consists of several extensions/joints. Each
decorative design are shot ballasted and subsequently grinded for smooth surface finish & fabricated
properly welded by Co2-welding (Mig-welding) by using copper coated wiresize-0.8mm.

Material Specification: All this above parts made of cast iron castings must be of FG-150 grade as per
IS 210 (1993) standard, Hardness must be in range between 150 BHN to165 BHN. Cast iron must
have Chemical composition of Carbon -3.8% to 4.2% Silicon- 1.9% to 2.4%, magnesium -0.5% to
0.7%,sulpher -0.02% to 0.04% & phosphorous-0.07% to 0.09% this composition is best suitable for
product strength & life.

Finish: Colour specification & finishing process must follow as per the 1SI standard. All parts must be
clean by SHOT blasting or SAND blasting process. Further parts are painted in 4 layer
coating(Coating thickness-55 to 60 micron) in which first layer with epoxy primer(to prevent
corrosion),second layer with epoxy base colour, than third layer polyurethane (PU) metallic paint
(Gold/Green/Copper/Silver) & final layer of polyurethane (PU) lacquer (to prevent ultra violets ray).

The makes recommended any other good cast iron products manufacturer company (foundry)
preferably an 1SO 9001:2015 certified company.

All civil, plumbing and electrical works shall generally be carried out as per latest CPWD/ MP-
PWD technical
specification or as per instruction of the Engineer in charge.

3) TECHNICAL SPECIFICATIONS FOR FIRE FIGHTING WORK
General Requirements

All materials shall be of the best quality conforming to the specifications and subject To the
approval of the employer.

Pipes and fittings shall be fixed truly vertical, horizontal or in slopes as required in A neat



workman like manner.

Pipes shall be fixed in a manner as to provide easy accessibility for repair and Maintenance
and shall not cause obstruction in shafts, passages, etc .

Pipes shall be securely fixed to walls and ceilings by suitable clamps at intervals Specified.
Only approved type of anchor fasteners shall be used for RCC ceilings and walls.

Valves and other appurtenances shall be so located that they are easily accessible for
Operations, repairs and maintenance.
Pipes and fittings For Internal work:

a) All pipes within the building in exposed locations and shafts including connections Buried
under floor shall be ERW mild steel tubes conforming to 1S:1239 ( Heavy Class ) with screwed or
welded joints as specified by the engineer in charge .

b) Fittings of 50 mm or below shall be forged steel with socket weld ends of approved Makes .For
65 mm and above shall be W.1./ M.S with butt weld ends .

4. Jointing ( See clause 12.0 of General Technical Specifications)

5. Excavation Excavations for pipe line shall be in open trenches to levels and grades shown on
the Drawings or as required at site . Pipe lines shall be buried to a minimum depth of 1 to 1.5 meter
or as shown on the drawings. Wherever required contractor shall support all trenches or adjoining
structures with Adequate supports to prevent landslides. On completion of testing and painting,
trenches shall be refilled with excavated earth in 15 Cm layers and compacted. Contractor shall
dispose off all surplus earth within the SBCH site .

6. Anchor Blocks Contractor shall provide suitable cement concrete anchor blocks as may be
necessary for Overcoming pressure trusts in underground / external pipes . Anchor blocks shall be
of cement concrete 1:2:4 mix .

7. Valves Butterfly valves 65 mm dia and above shall be cast iron double flanged with lever type
Butterfly valves shall confirm to and marked IS : 13095-1991 780 Class PN-

1.6 tested to 20 kg./sq.cm . Valves on MS pipe 50 mm and below shall be heavy patterngun —metal gate
valves ('with Cast iron wheel )/ Ball VValve with lever type tested to 20 kg

/sq .cm pressure . Valves shall conform to and marked 1S:778. Check valves shall be cast iron
double flanged conforming to 1S 5312-1975 with cast iron Steel body and stainless steel internal
trims . 8. Internal Hydrants

Contractor shall provide on each landing and other locations as shown on the drawings one
Signal headed gunmetal landing valve with 63 m dia outlets and 80 mm inlet ( I.S 5290-1969) with
individual shut off valves and cast iron wheels . Landing valves shall have flanged inlet and
instantaneous type outlet as shown on the drawings/BOQ .

Instantaneous outlets for fire hydrants shall be of standard pattern approved and suitable for
Fire brigade hoses. Contractor shall provide for each internal fire hydrant station two numbers of



63 mm dia 15 meter long reinforced rubber lined hose pipes with gunmetal male and female
instantaneous type coupling machine wound with G.I wire ( hose to IS 636 type A and couplings to
I . S 903 with LS certification), fire hose reel , gunmetal branch pipe with nozzle 1.S 903 fireman®s
axe as shown on the drawings/BOQ .

Each hose box shall be, after thorough cleaning of surface, painted as per section 28 of
General Technical Specifications. The words Fire House to be painted on the inner face of the
glass .

9. First Aid Hose Reels

Contractor shall provide standard fire hose reels with 20 mm dia high pressure rubber hose of 36
meters length with gunmetal nozzle with 6 mm bore , and control valve , shut of nozzle connected
wall mounted on circular hose reel of heavy duty mild steel construction and cast iron brackets .
Hose reel shall conform to I.S 884 — 1969 . The hose reel shall be connected directly to the MS
pipe rise through an independent connection as shown on the drawings/BOQ .

10. Pressure Gauges a) All pressure gauges shall be of dial type with bourdon tube element of IS
316 . The gauge Shall be of reputed make . The dial size shall be 150 mm dia and scale division
shall be in metric units marked clearly in black on a white dial . The range of pressure gauge shall
be0to10kg/sq.cm.

b) All pressure gauges shall be complete with isolation cock , nipples , tail pipes etc .
11. Pressure switches

a) The pressure switch shall be industrial type single pole double throw electric pressure Switch
designed for starting or stopping of equipment when the pressure in the system drops or exceeds
the pre- set limits . It shall comprise of a single pole change — over switch , below element
assembly and differential spindle



. b) All the pressure switches shall have 1/4” B.S P ( f) inlet connection and screwed cable
Entry for fixing cable gland .

12. Fire Brigade Connection

13.1 The contractor shall provide as shown on drawing gunmetal Fourr way collecting head with
63 mm dia instantaneous type inlets with built in check valve of 100/150 mm dia. outlet connection
to the fire main grid and for tank filling, collecting head shall conform to IS 904-1965.

13. Air Valves

The contractor shall provide 25 mm dia screwed inlet case iron single acting air valve on all
high Points in the system or as shown on drawings.

14 rain valve

The contractor shall provide 25 mm dia M.S pipe to IS : 1239 ( heavy class ) with brass gate
Valve for draining any water in the system in low pockets as shown in drawings or as directed by
the owner .

15 Valve chambers

Contractor shall provide suitable brick masonry chambers in cement mortar 1:5 ( 1 cement :
5 coarse sand ) on cement concrete foundations 150 mm thick 1: 5 : 10 mix ( 1 cement : 5 fine sand
10 graded stone aggregate 40 mm nominal size ) 15 mm thick cement plaster inside and outside
finished with a floating coat of neat cement inside with cast iron surface box approved by fire
brigade including excavation , back filling , complete . 15.2 Valve chamber shall be of the
following size : For depths 100 cm and beyond 120 x 120 cms 16 Jointing of pipes Pipes and
fittings shall be joined with electrical resistance welding in approved manner.

16. Painting

16.1.1 All above grounded pipes , pipe fittings , hose cabinets structural steel work pipe supports
etc . Shall be painted as per specifications given below .

Painting shall be done only after completion of fabrication work and testing .

The instructions of paint manufacture shall be followed as far as possible otherwise the work
is to be done as directed by the Owner .

All cleaning materials , brushes , tools and tackles , painting , material etc . shall be arranged
By the contractor at site in sufficient quantity .



All rust , dust shall scales , welding slag or any other foreign materials shall be removed
fully So that a clean and dry surface is obtained prior to painting . Any other oily containment
shall be removed by use of a solvent prior to surface cleaning .

First coat of primer paint must be applied by brush on dry clean surface immediately or in
any Case within 3 hours of such cleaning .

Primer paint — one coat ( minimum thickness 100 microns ) self — priming epoxy mastic.
16.8.8Finishing coats :

a) For production areas — 2 coats (thickness minimum 50 microns each) of epoxy paint, fire Red
shade as per IS code.

b) For other than production areas — 2 coats of synthetic enamel paint , fire red shade as per
IS:5.

17. Coating wrapping for underground pipes

All underground piping shall be protected by coating and wrapping as per the following
Procedure. 17.2 The materials and workmanship shall in general confirm to 1S:10221 or as
directed by the Owner .Pipe Protection ( See clause 28.0 & 29.0 on ,, Painting™ and ,, Coating /
Wrapping “ under General Technical Specifications )

18. Pipe Supports

All Pipes shall be adequately supported from ceiling or walls by means of anchor fasteners
by drilling holes with electrical drill in an approved manner as recommended by manufacturer
of the fasteners.

All supports / clamps fabricated from MS Structural e.g . Roads, channels, angles and flats
shall be painted as described in specifications for “painting” under General Technical
Specifications.

Where inserts are not provided the contractor shall provide anchor fasteners. Anchor
Fasteners shall be fixed to walls and ceilings by drilling holes with electrical drill in an approved
manner as recommended by the manufacturer of the fasteners.

19 .Testing

All piping in the system shall be tested to a hydrostatic pressure of 11.0 kg / sq .m without
Drop in pressure for at least 2 hours. 18.2 Rectify all leakages, make adjustments and reset as
required and directed.
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LIST OF APPROVED MAKES OF MATERIALS FOR FIRE PROTECTION
WORKS

Note: The tenderer shall quote his rates on the basis of price of brand/ make stipulated in the
item of works as described in BOQ specification and furnished in technical data. The tenderer
shall consider the first make of material from the list of Approved make while quoting tender.
The owner reserves the right to select any of the branch indicated in the “List of approved
makes/ Agencies”.

S.No Material Brand Name

1. Black steel (M.S) pipes/ G.I pipes Jindal/ Hissar / Jindal/ Tata

2. G.I. fittings (Malleable C.I) Zoloto/ Unik/ R

3. Gate Valves/Globe valves/Ball Valves CIM/ Zoloto /Leader

4. |ClI butterfly valves, Check valves, Y strainer SKS/ CIM/Audco/ Simmens

5. Alarm Valve HD/ Gem / Reliable

6. Sprinkler Head Spraysafe /ASCOA / Safex

7. Fire Hydrants Fire Hose reel Superex /Minimax / Newage

8. Collecting Head Fire hose couplings Branch pipe Superex/ Minimax/Newage

9. Nozzles Superex /Minimax/ Newage

10. | Canvas Hose (RRL) Jayashree/ Indian Rayon

11. | Smoke detector ceasefire/bosh/
Superex/Godrej,

12. | Rubber hose pipe Dunlop or eg.appd. Make

13. | Pumps Kirloskar, @ KSB, Mather
&Platt

14. | Motors Kirloskar,Crompton greeves,

Siemens
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SECTION-8

BILL OF QUANTITY
(REFER FINANCIAL BID)




