
 

 

RFP No.MPBSCDCL/TENDER NO-59   August-2018 

 

 

Bhopal Smart City Development 
Corporation Limited 

 
 

 
 

REQUEST FOR PROPOSAL 

 
August-2018 

 

“Restoration & Augmentation of front facade of 

Buildings near by Sadar Manzil Area under Heritage 

Walk  Project, Bhopal” 

 

 
 

Prepared by Recommended by Approved by 



 

 

 
CONTENTS 

 

 

 

SECTION 1 

 

Notice Inviting Tender (NIT) 

 
Memorandum (Annexure 1) 

 

SECTION 2 

 

Instructions to the Bidders (ITB) 

 

SECTION 3 

 

Clauses of the Contract 

SECTION 4 Labor Safety Provisions 

 

SECTION 5 

 

Forms and Formats 

SECTION 6 Scope of Work &Special Conditions of the Contract (SCC) 

SECTION 7 Technical Specifications and List of Approved Makes 

SECTION 8 Drawings 

SECTION 9 Bill of Quantities (BOQ) 



  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

SECTION-1 

NOTICE INVITING 

TENDER 



  

BHOPAL SMART CITY DEVELOPMENT CORPORATION LIMITED 

NOTICE INVITING TENDER (NIT) 

BSCDCL invites online item rate tender as per schedule as under: 
 

Tendering Document No. : MPBSCDCL/TENDER NO -59 

Name of the Work : Restoration & Augmentation of front facade of 

Buildings near by Sadar Manzil Area under Heritage 

Walk  Project, Bhopal” 
Brief Scope of Work : Restoration, Redevelopment, Conservation, 

Retrofitting in existing building’s front facade of 

heritage building like Sheesh Mahal, Shaukat Mahal, 

Moti Mahal, Zeenat Mahal & Sadar Manzil Front 

Area etc. 

Estimated Cost : 5,89,82,988/-(Five Crore Eighty Nine Lakhs 

Eighty TwoThousand Nine Hundred and Eighty 

Eight Rupees) 

Period of Completion : 11-Months 

Earnest Money Deposit : 5,89,830/- (Five Lakhs Eighty NineThousand Eight 
Hundred Thirty Rupees ) 

Non-refundable cost of e-Tender 

Document 

: 20,000/- (Twenty Thousand Rupees) 

Purchase of Tender Start Date : 10.08.2018 at 17:30Hrs 

Purchase of Tender End Date : 04.09.2018 at 23:00Hrs 

Last date & time of submission of 

Online Tender 

: 04.09.2018 at 23:30Hrs 

Period during which hard copy of the 

Documents as per NIT shall be 

submitted. 

: 05.09.2018 at 15:00Hrs 

Date & Time of Opening of technical 

Bid (Envelope B) 

: 05.09.2018 at 17:30Hrs 

Date & Time of Opening of Financial 
Bid (Envelope C) 

: Will be intimated to the successful bidders. 

Validity of offer  90 days from the date of opening of price 

bid. 

Pre-Tender Meeting & Venue  20.08.2018 at 15.00 Hrs At BSCDCL, 

Bhopal Office 

 

The tender document can be downloaded from www.mpeproc.gov.in“Corrigendum, if any, 

would appear only on the www.mpeproc.gov.inwebsite and not to be published in any 

News Paper”. 

http://www.mpeproc.gov.in/
http://www.mpeproc.gov.in/


  

 The intending Bidder  must  read  the  terms  and  conditions  of  BSCDCL carefully. He 

should only submit his tender if he considers himself eligible and he is in  possession of 

all the documents required. 

a) Information and Instructions for Bidder posted on Website(s) shall form part of 
Tender Document. 

 

 The Tender Document as uploaded can be viewed and downloaded free of cost by 

anyone including intending Bidder. But the tender can only be submitted after  

uploading the mandatory scanned documents suchas 

 

a) Proof of e-payment towards cost of tenderdocument, 

b) Proof of online payment through e-portal www.mpeproc.gov.in/ Bank 

Guarantee of any Nationalized or Commercial Scheduled Bank against EMD in 

favor CEO, BSCDCL & All other documents shall be as per Notice Inviting e-

tender. 

 

 The Bidders are required to quote strictly as per terms and conditions, specifications, 

standards given in the tender documents and not to stipulate anydeviations. 

 After submission of the tender the Bidder can re-submit revised tender any number of 

times but before last time and date of submission of tender asnotified. 

 When it is desired by BSCDCL to submit revised financial tender then it shall be 

mandatory to submit revised financial tender. If not submitted then the tender submitted 
earlier shall become invalid. 

 On opening date, the Bidder can login and see the tender openingprocess. 

 Bidder can upload documents in the form of JPG format and PDFformat 

 Bidder has to upload scanned copies of all the documents including valid GST 

registration, PAN NO, TAN NO. as stipulated in the tenderdocument. 

 If the bidder is found ineligible after opening of tenders, his tender shall become invalid 
and cost of tender document and processing fee shall not berefunded. 

 If any discrepancy is noticed between the documents as uploaded at the time of 

submission of tender and hard copies as submitted physically by the contractor the 

tender shall become invalid and cost of tender document and processing fee shall not be 

refunded. 

 Notwithstanding anything stated above, BSCDCL reserves the right to assess the 

capabilities and capacity of the Bidder  to  perform  the  contract, in the overall interest 

of BSCDCL. In case, Bidder‟s capabilities and capacities are not found satisfactory, 

BSCDCL reserves the right to reject the tender. 

 Certificate of  Financial Turn Over: At the time of submission of tender, the tender shall 
upload Certificate from Chartered Accountant mentioning Financial Turnover oflast 

3 years or for the period as specified in the tender document and further details if 

required may be asked from the Bidder after opening of technical tenders. There is no 

need to upload entire voluminous balance sheet. 

 

The  Bidderif  required  can submit  queries  in  writing  on  E-mail  address. 

bscdcl@smartbhopal.city before 19.08.2018 up to 13.00 hrs. 

http://www.mpeproc.gov.in/
mailto:smartcitycell@bmconline.gov.in


  

Annexure-I 

MEMORANDUM 

 
Sl. 
No. 

Description Cl. No. of 
NIT/ITT/Clauses 
of  Contract 
(CC) 

Values/Description to be 
Applicable for Relevant Clause(S) 

1) Name of Work  “ Restoration & Augmentation of front facade of 

Buildings near by Sadar Manzil Area under 

Heritage Walk  Project, Bhopal” 

 

2) Client/Owner  Bhopal Smart City Development Corporation 
Limited. 

3) Type of Tender  Percentage rate / Item Rate tender 

4) Earnest Money 

Deposit 

 5,89,830/- (Five Lakhs Eighty NineThousand Eight 
Hundred Thirty Rupees ) 

5) Estimated 
Cost(PAC) 

 5,89,82,988/-(Five Crore Eighty Nine Lakhs 

Eighty Two Thousand Nine Hundred and Eighty 

Eight Rupees ) 

6) Time allowed for 

Completionof 

Work 

 11- Months 

7) Mobilization 

Advance 

 10% of contract value 

8) Interest Rate of 

Mobilization 

Advance 

 Simple Interest Rate of 10 % ( Percent only) 

(Per Annum) 

9) Schedule of rates 

applicable 

 NON SOR, DSR SOR 

10) Validity of Tender  90 (Ninety) Days 

11) Performance 

Guarantee 

 5 % (Five Percent Only) of contract value 
within 30 days from the issue of Letter of 
Award 

12) Security 

Deposit/Retentio

n Money 

 5% (Five Percent Only) of the gross value 

of each running bill. 

13) Time allowed for 

starting the work 

 The date of start of contract shall be reckoned 

from 10 days after the date of issue of letter of 

Award . 

14 Defect Liability 
Period 

 12 month from the date of taking over of the 
work by the BSCDCL or time allowed 
whichever is earlier. 



 

 

MANDATORY PROPOSAL (Envelope A) 
 

1. Earnest Money Deposit(EMD) 

2. Cost of Document 

3. Letter of Acceptance of tender condition as per format enclosed in Annexure-II.  

(*SECTION-5 Forms and Format) 

TECHNICAL PROPOSAL (Envelope B) 

[PRE-QUALIFICATION CRITERIA FOR BIDDERS] 

 

1. The Bidder should be primarily engaged in construction activities including civil works and 

registered/ impaneled with MP govt. / GOI under taking authorities 

 
2. The Average annual financial turnover for last 3 years (2015-16, 2016-17, 2017-18)  shall be 

at least 30% of the estimated cost put to tender, Copies of balance sheets of last three financial 

years OR duly certified by a Chartered Accountant shall be submitted in support of the 

requisite financial Turnover.(Reference as per Annexure III) 

3. The bidder shall have successfully completed similar Heritage and Restoration works in 

Government sector(Heritage sector) during the last Seven years as mentioned below: 

 
Three similar works each costing not less than 40% of the estimated cost put to tender 

OR 

Two similar works each costing not less than 50% of the estimated cost put to tender 

OR 

One similar work costing not less than 80% of the estimated cost. 

 

4. Net worth should be positive in last year. 

 

5. At least successfully completed three heritage buildings (declared by state /central government of any 

Grade) including following works:(Reference as per Annexure II) 

• Structural Conservation and Roof Repairs 

• Lime Plaster Works 

• Door and Window Restoration 

• Lakhori/ traditional brick masonry work 

 
Domain Expertise– 

Contractors should have skilled team of craftsmen with past experience in lime plasters, 

structural and architectural and interior conservation and should have worked on 

conservation of listed heritage buildings/protected monuments. The Contractor should 

have on his payroll a Site-supervisor with the requisite ability to follow the designs and 

drawings to execute the work, ability to manage complex situations and to effectively 

coordinate the work with the concerned offices/ officers of the department as per details 

given below:- 

 

 



 

 

 

6. Requirement of Domain / Technical Expert (s) in the panel of the bidder(s) 

 
Sl. 

No. 

Discipline 

Designation 

Minimum Qualification of 

Technical Representative 

Minimum 

Experience 

Number 

1. Project 

Manager 

Engineer/Architect with 3 years’ 

experience in working on Heritage 

Conservation sites 

3 yrs 

2. Site-in-charge Supervisor with experience in working 

on Heritage Conservation sites 

5 yrs 

3 Craftsman Domain Expert with experience in their 

respective crafts 

5 yrs 

 
 QualificationCriteria- 
  
 Evaluation of TechnicalProposal 

After checking responsiveness of the Technical proposal in terms of having provided the 

requisite data, certificate of incorporation/ registration, relevant experience documents 

and information etc, authorization letter, earnest money, the Technical Proposals shall be 

evaluated as per point system noted below. A proposal shall be rejected at this stage if it 

does not respond to the important aspects of EOI and it fails to achieve minimum 

technical score indicated in evaluation criteria: 

 
Sl. 

No 

List of Statements Eligibility Max. 

Mark 

1 Experience of Bidder(s) (either underdirect 

contract/ sub-contract) in at least 1 assignment on 

conservation specific works (work order) of a 

similar nature and estimated cost in last 3 years 

Minimum Pre-qualificationrequirement: 

 

80% of contract value in ONE PROJECT 
 

OR 50% of Contract Value in TWO PROJECTS 

OR 40% of Contract Value inTHREE 

PROJECTS 

At least   1 satisfactorily 

completed assignment 

required  for eligibility; 

Maximum projectsfor 

consideration of 

evaluation: 03 

15 

(8+4+3) 

2 Experience of Bidder(s) (either under direct 

contract/ sub-contract) in at least 1 assignment on 

Structural Conservation Work on Dome, Vaults 

and Arches, using traditional materials & lime 

mortars, in historic monuments having work 

value of Rs. 10lakhs in last 3 years 

At least satisfactorily 

completed assignment; 

Maximum 

projects: 03 

1 15 

(8+4+3) 



 

 

3 Experience of Bidder(s) (either under direct 

contract/ sub-contract) in at least 1 assignment on 

Wood work (door, windows, purlins, beams), in 

historic monuments having work value of Rs. 25 

lakhs in last 3 years 

At least satisfactorily 

completed assignment; 

Maximum 

projects: 03 

1 10 

(6+2+2) 

4. Experience of Bidder(s) (either under direct 

contract/ sub-contract) in at least 1 assignment on 

Lime Plaster & Renders, in historic monuments 

having work value of Rs. 10 lakhs in last 3 years 

At least satisfactorily 

completed assignment; 

Maximum 

projects: 03 

1 10 

(6+2+2) 

5. Experience of Bidder(s) (either under direct 

contract/ sub-contract) in at least 1 assignment on 

Decorative works / works involving high level of 

craftsmanship, like Kara (lime punning), Marble 

works, Stucco work, Stone / lime Jali work etc. in 

historic monuments having work value of Rs. 10 

lakhs in last 3 years 

At least satisfactorily 

completed assignment; 

Maximum projects:03 

1 10 

(6+2+2) 

6. Experience of Roofing works (including water 

proofing works) using traditional materials like 

lime concrete in historic monuments having work 

value of Rs. 10 lakhs in last 3years 

At least satisfactorily 

completed assignment; 

Maximum 

projects: 03 

1 10 

(6+2+2) 

7. Domain/ Technical Expert (s) in the panel of the 

agency(s) & quality of work undertaken by the 

contractor in previous projects. 

[As per Annexure V] 

 8 15 

8. Detail of major items of construction support 

equipment’s / machinery etc. including like Steel 

scaffolding, available with contractor, and will be 

made available in requisite quantity on site during 

implementation of work. 

[As per Annexure VI] 

 7 15 
 

 Total  100 

  
 
 
 
 
 
 
 
 
 
 
 



 

 

Evaluation of FinancialProposal 
 

After the evaluation of technical proposal is completed, the department may notify those 

Bidder(s) who have qualified. Financial Proposals of non-responsive bids will be returned 

unopened after completing the selection process. The department shall notify the Bidder(s) 

selected by the above process, indicating the date and time for opening the Financial 

Proposals. The Financial Proposals (Annexure VIII) shall be opened publicly in the presence 

of the Bidder(s) or their representatives who choose to attend. The quoted amount shall be 

evaluated, ranked, read and recorded. 

 
The Financial Proposal of each successful Bidder(s) will be assigned a financial score. For 

financial evaluation, the total cost indicated in the Financial Proposal will beconsidered. 

 

The Authority will determine whether the Financial Proposals are complete, unqualified and 

unconditional. The cost indicated in the Financial Proposal  shall be deemed as final and 

reflecting the total cost  of services. Omissions, if any, in costing any item shall not entitle the 

firm to be compensated and the liability to fulfill its obligations as per the TOR within the 

total quoted price shall be that of the Bidder(s). The lowest financial proposal (FM) will be 

given a financial score (SF) of 100 points. The financial scores of other proposals will be 

computed as follows: 

SF = 100 x FM/F 

(F = amount of Financial Proposal of the Bidder(s)) 

The Selected Bidder(s) shall be the First Ranked Bidder(s) (having the highest score) 
 
Proposals will be finally ranked in accordance with their combined technical  

(St) and financial(Sf)scores: 

S = St x Tw + Sf x Fw; 
 

Where S is the combined score, and Tw and Fw are weights assigned to Technical Proposal and 
Financial Proposal that shall be 0.60:0.40. 
 

 The Bidder(s) achieving the highest combined technical and financial score shall be 

considered to be the successful Bidder(s) (the “Successful Bidder(s)”). 

  

 The L1 Bidder(s) shall be invited for acceptance of the Letter of Intent 
Bidder should have GST Registration, EPF Registration Certificate & PAN Card, TAN No, ESIC 

certificate.(a. Information regarding the constitution of the Applicant/firm e.g. Proprietary, Partnership, 
Private Ltd. etc. along with proof of the same such as copies of registration/ partnership deed etc.) 

 

7. (a) The Bidder may be a single entity or Consortium, coming together to implement the 

Project. However, no Bidder applying individually or as a member of a Consortium, as the 

case may be, can be member of another Bidder. The term Bidder used herein would apply to 

both a single entity and a Consortium. 

(b) Bidder may be a natural person, private entity, or any combination of them with a 

formal intent to enter into a Consortium agreement or under an existing agreement to form 

a Consortium. A Consortium shall be eligible for consideration subject to the conditions. 

8. Joint Ventures (JV) are not allowed. 

 



 

 

The copy of above documents shall be submitted by the Bidder along with the hard copies 
of other required documents and the following list of Documents to be scanned and uploaded 

within the period of tender submission: 

 

 Proof of online payment / Bank Guarantee of any Nationalized or all commercial Scheduled 

Bank against EMD in favor of CEO,BSCDCL. 

 Copy of documents related to qualifying requirement of bidders as per NIT clause. 

 Certificate of Financial Turnover duly certified by CA as indicated above. 

 Acknowledgement towards cost of tender fee submission. 

 All pages of the entire Corrigendum (if any) duly signed by the authorized person. 

 
FINANCIAL PROPOSAL (Online only) 

 

1. Bidders who will be found Eligible in Mandatory & Technical Proposals, only those  

Bidder’s financial proposals will be opened. 

2. The tender will be awarded to the Bidder with the lowest quoted rate (L1) against the   

Probable Amount of Contract(PAC). 

3. Bidders who will not be found eligible in Mandatory “OR” Technical Proposals, they  

will be rejected and their Financial Proposals will not be opened. 

 
INSTRUCTIONS FOR FINANCIAL BID SUBMISSION- 

 

 Quote should be in percentage higher or below on the SOR Rates the same is to quoted   in the 

form of decimal only. For example if contractor wants to quote 5 percent higher than he have to 

quote 1.05 and if he wants to quote 5 [percent below he have to quote 0.95 in given column of 

financial bid sheet. 

 Financial Bid format is uploaded in Excel Format in www.mpeproc.gov.in. At the time of 

financial bidding, bidder is requested to download the file, and update thesame. 

 For Non SOR items bidder can quote for individual item rates in respective financial 

bidsheet. 

 Bidders are requested to check final figure in all the totals of all sheets. BSCDCL is not 

responsible for errors in the financial bid document. 

 Any Excel cell if left blank then it will be considered as Zero“0”. 

 Bidders are required to upload the updated financial bid in the prescribed excel 

Formatinthewww.mpeproc.gov.in   at the time of final financial bid submission. 

 

 

 

 

 

http://www.mpeproc.gov.in/


 

 

Annexure-II 

BIDDER(S) PROFILE : 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

Note:- 

1 The name of the Consortium, if so desired and backed by document will bevalid. 

 
2 The address of one of the Consortium members can be mentioned , if so desired in 

the MOU. 
 

 
 
 
 
 
 
 
 
 

1 Name of Bidder(s) 
with fulladdress1 

 

2 Full address of the 
Bidder(s)  

 

3 Constitution of the 
Bidder(s) 

Association/ consortium of individual(s) / partnerships/ 
companies/ domain expert(s) of archaeology / art / history / 
museum background. 

4 Names and address of 
the association/ 
consortiummembers 
(if applicable) 

Lead Firm Member 1 Member 1 

Name:  Name:  Name:  

Address:  Address:  Address:  

5 Registration No. of the 
Bidder(s)  (copies  of 
Incorporation 
Certificate      / 
Partnership Deed of 
all Consortium 
members   to be 
enclosed) 

Name 
Partners/ 
members 

of Bidder(s)/ 
Consortium 

Registration 
(if applicable) 

No. Date of 
Incorporation 

   

   

   

6 Copy of PAN Card of 
the Bidder(s) (copies 
of PAN Cards of all 
Consortium members 
to be enclosed) 

Name 
Partners/ 
members 

of Bidder(s)/ 
Consortium 

PAN Number 

  

  

  

7 Name and address of 
the person holding the 
Power of Attorney 

 

8 Correspondence Tel. 
No. 

 

9 Correspondence 
Email 

 

 

 

 



 

 

 

Annexure III 
 

FINANCIAL INFORMATION 
 

Audited Annual Accounts to be submitted, duly supported by copies of Balance Sheet, Profit 
& Loss account along with the Auditor’s Report, Director’s Report and Schedules for the last 
threeyears. 

 
The Gross Annual Turnover of the Bidder(s) as submitted by the Bidder(s) (in case of the 
Partnership/ Joint Venture/ Consortium – the combined Turnover of the members) to the 
Income Tax Department to be duly certified by the Chartered Accountant: 

(Amt. In Rupees) 

 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Signature of Charted Accountant with seal 
 
 
 
 
 
 
 
Signature of Authorized Signatory of Bidder(s) (s) 
 

 
 
 

Financial Year 
2015-2016 2016-2017 2017-2018 

Gross Annual Turnover of the 

Bidder(s) / Leadorganization 

   

Gross Annual Turnover of the 

Member 1 of the Joint- 

venture/Consortium 

   

Gross Annual Turnover of the 

Member 2 of the Joint- 

venture/ Consortium 

   

Total    



 

 

 

 

Annexure IV 
 

TECHNICAL COMPETENCE 
 

A supporting cover document shall be provided listing all projects supplied in the following table 

for Evaluation of Technical Competence containing a brief one paragraph writeup about the 

project. This should describe the project in detail including- the nature of works undertaken 

under contract, quantity and specification of works undertaken in the project (like lime plaster, 

brickwork in lime, restoration works, stitching of structural cracks, lime concrete, stonework, 

etc.). If available, these work descriptions should preferably be supported with photographs 

showing executed works (before/after conservation). Projects with photographs to be 

givenpreference. 

Format for Cover Document: 
 

Name of Project: 
 

Scope of work: 
 

Construction experience key activities: 
 

S. 

No. 

Work Description Quantity 

completed 

Specification 

a. Lime Plaster & render   

b. Stitching of structural cracks   

c. Lakhori / traditional Brickwork in lime 

mortar 

  

d. De-vegetation from monuments   

e. Lime concrete flooring/roof/terracing   

f. Decorative works like Jali, Kara etc.   

g. Restoration of wood work (door 

windows) 

  

 

 

 

 

 

 

Signature of Authorized Signatory of Bidder(s) (s) 
 

 

  



 

 

 

WorkExperience- 
 

Sl. 

No 

List of Statements Eligibility Value of 

Work (in Rs.) 

1 Experience of Bidder(s) (either under direct 

contract/ sub-contract) in at least 1 assignment on 

conservation specific works (work order) of a 

similar nature and estimated cost in last 3 years 

Minimum Pre-qualificationrequirement: 

80% of contract value in ONE PROJECT 

OR 50% of Contract Value in TWO PROJECTS 

OR 40% of Contract Value in THREE PROJECTS 

At  least  1 

satisfactorily 

completed 

assignment 

required for 

eligibility; 

Maximum 

projects for 

consideration 

of evaluation: 

03 

 

2 Experience of Bidder(s) (either under direct 

contract/ sub-contract) in at least 1 assignment on 

Structural Conservation Work on Dome, Vaults and 

Arches, using traditional materials & lime mortars, 

in historic monuments having work value of Rs. 10 

lakhs in last 3 years 

At least 

satisfactorily 

completed 

assignment; 

Maximum 

projects: 03 

1  

3 Experience of Bidder(s) (either under direct 

contract/ sub-contract) in at least 1 assignment on 

Wood work (door, windows, purlins, beams), in 

historic monuments having work value of Rs. 25 

lakhs in last 3 years 

At least 

satisfactorily 

completed 

assignment; 

Maximum 

projects: 03 

1  

4. Experience of Bidder(s) (either under direct 

contract/ sub-contract) in at least 1 assignment on 

Lime Plaster & Renders, in historic monuments 

having work value of Rs. 10 lakhs in last 3 years 

At least 

satisfactorily 

completed 

assignment; 

Maximum 

projects: 03 

1  

5. Experience of Bidder(s) (either under direct 

contract/ sub-contract) in at least 1 assignment on 

Decorative works / works involving high level of 

craftsmanship, like Kara (lime punning), Marble 

works, Stucco work, Stone / lime Jali work etc. in 

historic monuments having work value of Rs. 10 

lakhs in last 3 years 

At least 

satisfactorily 

completed 

assignment; 

Maximum 

projects:03 

1  

6. Experience of Roofing works (including water 

proofing works) using traditional materials like 

lime concrete in historic monuments having work 

value of Rs. 10 lakhs in last 3years 

[as per Annexure VI] 

At least 

satisfactorily 

completed 

assignment; 

Maximum 

projects: 03 

1  



 

 

7. Domain/ Technical Expert (s) in the panel of the 

agency(s) & quality of work undertaken by the 

contractor in previous projects. 

[As per Annexure IV] 

  

8. Detail of major items of construction support 
equipment’s / machinery etc. including like Steel 
scaffolding, available with contractor, and will be 
made available in requisite quantity on site during 
implementation of work. 
[As per Annexure V] 

  

Total  

 
 

The Maximum points that can be scored in Technical Evaluation is 100 

 

The Minimum technical score required to qualify for the Financial Proposal Evaluation is: 

60 points 
 

- Information to be provided for each project (column 2) to include: Name of 

building, location of project, Client & projectArchitect. 

- The project value (Column 3) to specify cost of project (with mention of whether the 

cost is including or excludingmaterial). 

- Only the specified Maximum number of project information should be provided for 

marking. 

- Since the monuments can range from simple to complex in terms of their grading, 

the selection will be based on the nature of the projects handled. The more complex 

monuments handled by a Bidder(s) can get additional weightage forhim/her. 

- Absence of copies of Employment Letter/ Contract Letter/Work Orders/ MOUs 

shall lead to non-consideration ofexperience. 

-  

Note: Please attach the supporting documents (Recent Letter or Client in case of 

ongoingprojects, Completion Certificate in case of completed projects) after this 

Annexurein the same order as listed in thetable. 
 
 
 
 
 
 
 
 
 

Signature of Authorized Signatory of Bidder(s) (s) 
 
 
 
 
 
 
 
 
 
 
 



 

 

Annexure  V 
 

Requirement of Domain/ Technical Expert (s) in the panel of the agency(s) 

Maximum marks-10 
 

 
 
 

Note: Please attach the supporting documents (Self attested copies of work experience, letters 

ofproject completion, employment, etc.) after this Annexure in the same order as listed in the 

table. 

 
 
 
 
 
 

 
Signature of Authorized Signatory of Bidder(s) (s) 

Sl. 
No. 

Discipline 
Designation 

Minimum Qualification of 
Representative 

Technical Minimum 
Experience 

1. Site-in-charge 
(Compulsory one) 

Domain Expert with Bachelor 
Engineering/Architecture 

degree in 03 yrs 

 Name: Qualification: 
 
Years of Experience: 

 

2. Craftsman Domain Expert with experience in their respective 
fields of conservation work and specialization in 
traditional building crafts 

Added 
advantage 
teams 
craftsmen 

 
for 

with 

 Craftsman 01: Name Expertise: 

Area of Origin: 

Years of Experience 

 

 Craftsman 02: Name Expertise: 

Area of Origin: 

Years of Experience 

 

 Craftsman 03: Name Expertise: 

Area of Origin: 

Years of Experience 

 



  

Annexure VI 
 

TECHNICAL COMPETENCE 
 

Schedule- ‘F’-Detail of major items of construction machinery to be available on site during 
implementation ofwork. 
Maximum marks-15 
 

Sn. Particulars Make Year of 
Manufacture 

Nos. Whether 
owned or 
confirmed 

lease 

Marks 

1. Traditional Chakki 

with heavy stone 

wheel 

     

2. Tractor for chakki      

3. Water storage 

tanks 

     

4. H-frame 

Scaffolding  (metal 

cup-lockedsystem) 

     

5. Water tanker      

6. Pressure grouting 

machine  for 

grouting 

     

7.       

8.       

 
 
 
 
 

Signature of Successful bidder(s) 
 

Evaluation Criteria: Maximum Marks of 15 
 

 

 

 

 

 

 



  

 

 

 

 

 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

SECTION-2 

INSTRUCTIONSTO BIDDER 



  

INSTRUCTION TO BIDDER (ITB) 

A. GENERAL INSTRUCTIONS: 

2.1. General terms of Bidding- 
 

2.1.1.1 No Bidder shall submit more than one BID for the Project. 
 

2.1.1.3 The contractor is to give the guarantee for one year against all installation and equipment 

defects. 

2.1.1.4 Deleted 

2.1.1.5 Thesuccessful bidder needs to submit performance guarantee 5% (Five per cent) of the 

quoted price and security deposit 5% (Five per cent), which will be released after completion of 5 

years. 

 

2.1.1.6 Deleted. 

 

2.1.1.7 Deleted. 

2.1.1.8 The Rate should be quoted including  All  taxes  and  Charges  & Nothing will be paid  

extra  except  Quoted  rates.(If  any  rise  in  tax  or  if new tax is imposed  by central or State Govt,  

or any Govt authority after Tender the contractor is to bear thesame) 

2.1.1.9 All the Civil work Should be repaired with original material including coloring if any 

breakage or dismantling work is done during installation of the system, including cleaning of  the  

site, for which no extra payment shall be made tothe contractor. 

2.1.1.10 The rates to be given for furnished  complete  work,  all  material,  labor  wastage,  

royalties, taxes, lease rent, scaffolding,  transportation charges, breakage, making good any damage  

to wall, ceiling, fitting etc, to make the original finish including painting, transportation, replacement, 

of any defective material, theft, insurance, variation in market rates, removal of rubbish dismantled 

material, cleaning of site be included in the quotedrates. 

2.1.1.11 The contractor  is to arrange for storage  of material & its  Security arrangement during the  

installation&commissioningof work. 

2.1.1.12 The contractor should submit the  one  year  defective  part replacement guarantee, caused  

due to any reason & two year maintenance services of the system for which no extra payment will be 

made except quotedrate. 

2.1.1.13 The contractor will be fully responsible for any accident, damages, losses, that occurs during 

the installation & commissioning of work. No compensation will be made by theBSCDCL. 

2.1.1.14 The  contractor  is to  take all measures for safety and security for man & material and also  

to follow all laborlaws. 

2.1.1.14 The contractor should be registered in EPF & ESIC & necessary certificate of registration 

shall be submitted during tendering. 



  

2.1.1.16 The Rates should be quoted FOR at site Bhopal. 
 

2.1.2 The Feasibility Report / Preliminary Project Report of the Project has been assessed however 

the Bidders are expected to carry out their own surveys, investigations and other Preliminary 

examination of the Project before submitting their Bids. Nothing contained in the attached 

drawings/BOQ shall be binding on the BSCDCL nor confer any right on the Bidders, and the 

BSCDCL shall have no liability whatsoever in relation to or arising out of any or all contents of 

TENDER. 

 

2.1.3 Notwithstanding anything to the contrary contained in  this  RFP,  the Preliminary terms 

specified in the draft Agreement shall have overriding effect; provided, however, that any conditions 

or obligations imposed on the Bidder hereunder shall continue to have effect in addition to its 

obligations under theAgreement. 

 

2.1.4 Deleted. 

 
2.1.5 The Bidder shall deposit a BID Security (EMD) of Rs. 5.89 Lakhs (Five Lakhs Twenty 

Eighty Nine Thousand only) in accordance with the provisions of thisRFP. 

a) Tender Document fee should be submittedonline. 

b) EMD should be submitted online or in the form of Bank Guarantee/Demand Draft (DD)/FDR 

of Nationalized or Commercial Schedule Bank in favor CEO,BSCDCL. 

c) Performance Guarantee should be submitted the form of Bank Guarantee/FDR of any 

Nationalized or Commercial Scheduled Bank in favor CEO,BSCDCL. 

 

2.1.6 The validity period of the Bank Guarantee, shall not be less than  180  (one  hundred  and 

eighty) days from the BID Due Date, inclusive of a claim period of 60 (Sixty) days, and may be 

extended as may be mutually agreed between the BSCDCL and theBidder. 

 

2.1.7 The BID shall be summarily rejected if it is not accompanied by the BID Security. The 

BIDSecurity shall be refundable no later than 150 (one hundred and fifty) days from the BID Due Date 

except in the case of the Selected Bidder whose BID Security shall be retained till it has provided a 

Performance Security under theAgreement. 

 

2.1.8 The Bidder should submit a Power of Attorney as per the  format  at  Appendix-III,  

Authorizing the signatory of the BID to commit theBidder. 

 
2.1.9 Any condition or qualification or any other stipulation contained in  the BID shall render the 

BID liable to rejection as a non-responsiveBID. 

 

2.1.10 The BID and  all  communications  in  relation  to  or  concerning  the Bidding Documents  

and the BID shall be in Englishlanguage. 

 

2.1.11 The documents including this  RFP  and  all  attached  documents,  provided  by the  

BSCDCL are and shall remain or become the property of the BSCDCL and are Transmitted to the 

Bidders solely for the purpose of preparation and the submission of a BID in accordance herewith. 

Bidders are to treat all information as strictly confidential and  shall  not  use  it  for  any purpose  

otherthanforpreparationandsubmissionoftheirBID.TheprovisionsofthisClauseshallalsoapply 



  

mutates mutandis to BIDs and all other documents submitted by the Bidders, and the BSCDCL will 

not return to the Bidders any BID, document or any information provided alongtherewith. 

 

2.1.12 This RFP is nottransferable. 

 
2.1.13 Any award of Project pursuant to this RFP shall be subject to the terms of Bidding 

Documents and also fulfilling the criterion as mentioned in clause  while  bidding  is  open  to 

persons from any country, the following provisions  shall  apply  then  the  Eligibility  of  such 

Bidder shall  be  subject  to  approval  of the  BSCDCL  from  national   security   and   public 

interest perspective. The decision of the BSCDCL in this behalf shall be final and conclusive and 

binding on the Bidder. The holding or acquisition of  equity  or  control,  as above, shall include 

direct or indirect holding/ acquisition, including by transfer, of the direct or indirect legal or 

beneficial ownership or control, by persons acting for themselves or in concert and in determining 

such holding or acquisition, the BSCDCL shall be guided by the principles, precedents and 

definitions  contained  in  the  Securities   and   Exchange   Board   of   India (Substantial   

Acquisition of Shares and Takeovers) Regulations, 1997, or any substitute thereof, as inforce on the 

date of such acquisition. The Bidder shall promptly inform the BSCDCL of any change in the 

shareholding, as above, and failure to do so shall render the Bidder liable for disqualification from 

the BiddingProcess. 

 
2.1.14 Not withstanding anything to the contrary contained herein, in the event that the Bid Due  
Date falls within three months of the closing of the latest financial year of a Bidder, it shall ignore 
such financial year for the purposes of its Bid and furnish all its information and certification with 
reference to the 5 (five) years or 1 (one) year, as the case may be, preceding its latest financial year. 
For the avoidance of doubt, financial year shall, for the Purposes of a Bid hereunder, mean the 
accountingyearfollowedbytheBidderinthecourseof its normal business. 

2.1.15 Any entity which has been barred by GOI or Govt of Madhya Pradesh, MP DISCOM for the 
works of expressways, National highways, ISC and EI works, and the bar subsists as on the Bid Due 
Date, would not be eligible to submit theBID. 

2.1.16 The BSCDCL reserves the right to reject an otherwise eligible bidder on the basis of the 
information given in this tender document. The decision of the BSCDCL in this case shall befinal. 

2.2 Eligibility and qualification requirements of Bidder 

2.2.1 For determining the eligibility of Bidder the following shall apply: 

(a) The Bidder may be a single entity or  Consortium,  coming  together  to implement  the  Project. 

However, no Bidder applying individually or as a member of a Consortium, as the case may be, can 

be member of another Bidder. The term Bidder used herein would apply to both a single entity and 

aConsortium. 

(b) Bidder may be a natural person, private entity, or any combination of them with a formal intent 

to enter into a Consortium agreement or under an existing agreement to form a Consortium. A 

Consortium shall be eligible for consideration subject to theconditions. 

(c) An Bidder shall not have a conflict of interest (the “Conflict of Interest”) that affects the 

Bidding Process. Any Bidder found to have a Conflict of Interest shall be disqualified andliable for 



  

forfeiture of the BID Security or Performance Security as the case may be. A Bidder shall be 

deemed to have a Conflict of Interest affecting the Bidding Process,if: 

 
(d) A Bidder shall be liable for disqualification and forfeiture of BID Security, if  any  legal, 

financial or  technical  adviser  of  the  BSCDCL  in  relation  to  the Project is engaged by the 

Bidder, its Member or any Associate thereof, as  the case may be, in any manner formatters related  

to or incidental to such Project during the Bidding Process or subsequent to the (i) issue of the LOA 

or (ii) execution of the Agreement. In the even though such adviser is engaged  by the selected 

Bidder or Contractor, as the case may be,  after  issue  of  the  LOA or execution of the Agreement 

for matters related or incident alto the project, then notwithstanding anything to the contrary 

contained herein or in the LOA or the Agreement and without Prejudice to any other right or remedy 

or the BSCDCL, including the forfeiture and appropriation of the BID Security or Performance 

Security, as the case  may  be,  which  the  BSCDCL  may  have there  under  or  otherwise,  the  

LOA or the Agreement, as the case may be,  shall  be  liable  to  be  terminated  without  the 

BSCDCL being liable in any manner whatsoever to the  Selected  Bidder or Contractor  for the  

same. For the avoidance or doubt, this disqualification shall not apply where such adviser was 

engaged by the Bidder, its Member or Associate in the past but its assignment expired or was 

terminated 6 (six) months prior to the date of issue of this RFP. Nor will this disqualification apply 

where such adviser is engaged after a period of 3 (three) years from the date of commercial operation 

of theProject. 

OTHER INSTRUCTIONS:- 

 

The pre-qualification / enlistment of the contractors should be valid on the last date of submission of 

tenders. In case the last date of submission of tender is extended, the pre-qualification of contractor 

should be valid on the original date of submission of tenders. The tender document as uploaded can 

be seen on website www.mpeproc.gov.in and can be downloaded free ofcost. 

 
 

Mode of Submission: Earnest Money Deposit 
 

Earnest Money Deposit of amount as mentioned in “NIT/ Memorandum (Annexure-I)” required to 
be submitted online only or Bank Guarantee from any Nationalized or all Commercial scheduled 
banks in the enclosed format. The EMD shall be  valid  for  minimum  period  of  150  (One  
Hundred Fifty) days from last day of submission of Tender. The EMD shall be scanned and 
uploaded to the e-Tendering website within the period of tender submission and original 
should be deposited in office ofBSCDCL 

The EMD of all unsuccessful  Bidders will be returned within thirty (30)  days  of  the  Award 
of the contract to successful Bidder or after the receipt of their BGs verified from the Zonal 
office of the issuing Bank, whichever is later. No interest will be payable by the BSCDCL on 
the said amount covered under EMD/Any other SecurityDeposit. 

Interested contractor who wish to participate in the tender has also to make following 
payments through online payment only. 

Cost of Tender  Document  –  Rs.  20,000/-  To  be  submit  online only/- 

e- Tender Processing Fee – As applicable for MPEPROC portal. 

http://www.mpeproc.gov.in/


  

EMD/ Tender document fees should be submitted online or in the form of Bank Guarantee against 
EMD, Cost of Tender Document and, e-Tender Processing Fee online payment receipt accordingly, 
shall be placed in single sealed envelope superscripted as “Earnest Money, Cost of Tender  
Document and Cost of e-Tender Processing Fee” with name of work and due date of opening of the 
tender also mentioned thereon. 

 

Copy of pre-qualification/enlistment letter and certificate of work experience (if required) and other 
documents as specified in the tender shall be scanned and uploaded to the e-Tendering website 
within the period of tender  submission  and  certified  copy  of  each  shall  be deposited in a 
separate envelope marked as “OtherDocuments”. 

Both the envelopes shall  be  placed  in  another  envelope  with  due mention of Name of work,  
date & time of opening of tenders and to be submitted in the office of BSCDCL after last date & 
time of submission oftender. 

 
Online technical tender documents submitted by intending  Bidders shall be opened onlyof  those 
Bidders, who’s Earnest Money Deposit, Cost of Tender Document and  e-Tender Processing Fee 
and other documents placed in the envelope are found in order. The Price tender of those Bidders 
whose documents found to be in order shall be opened.  The date  of  opening  of price tender 
shall be informed to theBidder. 

 

The tender submitted shall become invalid if: 

 

 The Bidder is found ineligible/if any document is foundfake. 

 

 The Bidder does not upload all the documents (including GST registration) as 

stipulated in the tender document. 

 
 If any discrepancy is noticed between the documents as uploaded at the time of 

submission of tender and hard copies as submitted physically in the office of tender 
openingauthority. 

 

 
VALIDITYOF TENDER 

 

The tender for the works shall remain open  for  acceptance  for a period of Ninety (90) days from 
the date of opening of financial tender. If any Bidder withdraws his tender before the said period or 
issue of letter of acceptance, whichever is earlier, or makes any modifications in the terms and 
conditions of the tender which are not  acceptable  to  the BSCDCL, then the BSCDCL shall, 
without prejudice to any other right or remedy, be at liberty to forfeit the said earnest money as 
aforesaid. Further the Bidders shall not be allowed to participate  in  the retendering process of  
work. 

ACCEPTANCE OF TENDER 
 

BSCDCL reserves the right to reject  any or  all  the  tenders  in  part or full without  assigning 
any reason whatsoever. BSCDCL does not bind itself to accept  the  lowest  tender.  The 
BSCDCL reserves the right to award the work to a single party or split the work amongst two or 
more parties as deemed necessary without assigning any reason thereof. The  Contractor  is  
bound to accept the part  work  as  offered  by  BSCDCL  after  split  up  at  the  
quoted/negotiated rates. 



  

The tenders shall be strictly as per the conditions of contract. Tenders with any additional 
condition(s)/modifications shall be rejected. 

 
The witnesses to the Tender/Contract Agreement shall be other than the Bidder/ Bidders 
competing for this work and must indicate full name, address, and status/occupation with dated 
signatures. 
The acceptance of tender will rest with the BSCDCL who does not bind itself to accept  the  
lowest tender and reserves to itself the right to reject any or all the tenders received without 
assigning any reason thereof. Tenders in which, any of the prescribed conditions are not fulfilled 
or found incomplete in any respect are liable to berejected. 

On acceptance of tender, the name of the accredited representative(s) of the contractor who would 
be responsible for taking instructions from Engineer-in-Charge or its authorized representative 
shall be intimated by the contractor within 07 days of issue date of letter of Awards by BSCDCL. 

 
The Bidder shall not be permitted to tender for works if his near relative is posted in the project 
office or concerned Zonal Office of the BSCDCL. The  contractor  shall  also  intimate  the  
names of persons who are working with him in any capacity or are subsequently employed by  
him and who are near relatives to any of the officers in BSCDCL. Any breach  of  this condition 
by the Bidder would render him liable to the withdrawal of the work awarded to him and 
forfeiture of Earnest Money and Security Deposit. This may also debar the contractor from 
tendering for future works underBSCDCL. 
For the purpose of operation of this clause a near relative shall mean wife, husband, parents, 
grandparents, children, grandchildren, brothers, sisters, uncles, aunts, cousins and their 
corresponding in-laws 

 

The time  of  completion  of  the  entire  work,  as  contained  in  contract shall be  as  mentioned 
in  “Memorandum  -  Annexure-I”,   which shall  be reckoned from the 10th  day after issue of   
the letter of  Award by the  BSCDCL.  Canvassing  whether  directly  or  indirectly,  in  
connection with Bidders is strictly prohibited and the tenders submitted by the contractors who 
resort to canvassing will be liable forrejection. 

The tender award,  execution  and  completion  of  work  shall  be  governed  by tender  

documents consisting of (but not limited to) Letter of Award/Letter of work order, Bill of 

Quantities,  Special  Conditions  of  Contract,        General      Conditions      of Contract, 

Specifications & Drawings. The Bidders shall be deemed to have gone through the various 

conditions including sub-soil water conditions, topography of the land,  drainage  and  

accessibility etc. or any other condition which in the opinion of contractor will affect his 

price/rates before quoting their rates. No claim whatsoever against the foregoing shall be 

entertained. 

The drawings with the tender documents are Tender Drawing and are indicative only. 

 

ADDENDA/ CORRIGENDA 

Addenda/Corrigenda to the tender documents may be issued prior to the  date of submission of  

the tender to clarify or effect modification in specification and/or contract terms included in 

various tender documents. The Bidder shall suitably take into consideration such 

Addenda/Corrigenda while submitting his tender. The Bidder shall return such Addenda/ 

Corrigenda duly signed and stamped as confirmation of its receipt & acceptance and submit  

along with the tender document. All addenda/ Corrigenda shall be signed and stamped on each 

page by the Bidder and shall become part of the tender and contractdocuments. 



  

SITE VISIT AND COLLECTING LOCAL INFORMATION 

Before tendering, the Bidders are advised to visit the site, its surroundings to assess and satisfy 

themselves about the local conditions such as the working and other constraints at site, approach 

roads to the site, availability of water & power supply, application of taxes, duties and levies as 

applicable &any other relevant information required   by   them   to   execute   complete   scope of 

work. The Bidder may obtain all necessary information as to risks, weather conditions, 

contingencies & other circumstances (insurgencies etc.) which may influence or affect  their 

tender prices. Bidder shall be deemed to have considered site conditions whether he  has  

inspected it or not and to have satisfied himself in all respect before quoting his rates and no  

claim or extra charges whatsoever in this regard shall be entertained / payable by the BSCDCL at 

a laterdate. 

ACCESS BY ROAD 

Contractor, if necessary, shall build  temporary access  roads to  the actual  site  of construction 

for the works at his own cost  to make the site  accessible. The Contractor shall maintain the  

same in motorable condition at all the times as directed by Engineer-in-Charge at his own cost. 

The contractor shall be required to permit the use of any roads so constructed by him for vehicles 

of BSCDCL or any other agencies/ contractors who may be engaged on the project site, free of 

cost. 

 
Non-availability of access roads or approach to site, for the use of  the contractor  shall  in  no 

case condone any delay in the execution of work nor be the cause for any claim for  

compensation. 

HANDING OVER & CLEARING OF SITE 

 
The  Contractorshould  note  that  area  for   construction   may  be made available in phases as   per 
availability and in conjunction with pace of actual progress  of  work  at  site.  The  work  may  be 
required to be carried out in constrained  situations. The work  is  to  be  carried out  in such a  way 
that the traffic, people movement, if any, is kept  operative  and  nothing  extra  shall  be  payable to 
the contractor due to this phasing /  sequencing  of  the  work.  The  contractor  is  required to arrange 
the resources to complete the entire project  within  total  stipulated  time.  Traffic diversion, if 
required, is to be done and maintained as  per requirement  of  local  traffic police or/and  as  per  
specification,  by  the contractor at his own cost and the  contractor shall not  be entitled for any extra 
payment, whatsoever, in thisregard. 

 

The efforts will be made by the BSCDCL to handover the site to the Contractor free of 

encumbrances. However, in case of any delay in handing over of the site to the Contractor, the 

BSCDCL shall only consider suitable extension  of  time  for  the  execution  of  the  work.  It  

should be clearly understood that the BSCDCL shall not consider any revision in contract price or 

any other compensation whatsoever viz. towards idleness of Contractors labor, equipmentetc. 

 

Old structures on the proposed site, if required, shall be demolished by the contractor properly at his 

own cost unless and otherwise mentioned elsewhere in the tender document. The useful material 

obtained from demolition of structures & services shall be the property of the owner/BSCDCL and 



  

these materials shall be stacked in workmanship like at the place specified by the Engineer-in- 

charge. 

Necessary arrangement including its  maintenance  is  to  be  made  by  the  contractor  for  

temporary diversion of  flow  of  existing  drain  and road,  as  the  case  may  be.  The existing 

drain, road would  be demolished,  wherever  required,  with  the  progress  of  work  under  the 

scope of proposed project. The existing Road and Drain which are not in the alignment of the said 

project but are affected and/ or need to demolished during execution for smooth progress of the 

project, shall be rehabilitated to its original status and condition (including black topping) by the 

contractor at his own cost. The cost to be incurred by contractor in this regards shall be deemed to  

be included in the quoted rates of the bill of quantity items and contractor shall not be entitled for 

any extra payment whatsoever in this regard. 

 

The information about the public utilities (whether over ground or underground) like electrical/ 

telephone/ water supply lines, OFC Cables, open drain etc. is the responsibility of contractor to 

ascertain the utilities that are to be affected by the works through the site investigation. 

The contractor shall be responsible  to  obtain  necessary  approval  from the respective authorities 

for shifting/ re-alignment of existing public utilities.  BSCDCL  shall  only  assist   the   contractor 

for liasioning in obtaining the approval from the concernedauthorities. 

Any services affected by the works must be temporarily supported by the contractor who must also 

take all measures reasonably required by the various bodies to protect their services and property 

during the progress of works. It shall be deemed to be the part of the  contract  and  no  extra 

payment shall be made to the contractor for thesame. 

 
APPROVAL OF TEMPORARY / ENABLING WORKS 

 

The setting and nature of all offices, huts, access road to the work areas and all other temporary 

works as may be required for the  proper execution  of  the  works  shall  be  subject  to  the  

approval of the Engineer-in-charge. All the equipments, labour, material including cement, 

reinforcement and the structural steel required for the enabling/ temporary works associated with the 

entire Contract-shall have to be arranged  bythe  Contractor  only.  Nothing  extra   shall  be  paid  to 

the Contractor on thisaccount. 

 
CLARIFICATION AFTER TENDER SUBMISSION 

 
Bidder‟sattention   isdrawn   to   the  factthat   during  the   period,  the tendersare  under 

consideration, the Bidders are advised to refrain from contacting by any means, the BSCDCL  

and/or his employees/ representatives on matters related to the tender under consideration and that  

if necessary, BSCDCL will obtain clarifications in writing or as may be necessary. The tender 

evaluation and process of award of works is done by duly authorized Tender Scrutiny Committee 

and this committee is authorized to discuss and get clarification from theBidders. 



  

ORDER OF PRECEDENCE OF DOCUMENTS 

 
In case of difference, contradiction, discrepancy, with regard to conditions of contract, 
Specifications, Drawings, Bill of quantities etc. forming part of the contract, the following shall 
prevail in order of precedence. 

Letter of Award, along with statement of agreed variations and its enclosures,  if  any.  

description of Bill of Quantity / Schedule of  Quantities.  Special Condition of Contract.Technical  

specifications  (General,  Additional and   Technical Specification) as given in   

Tenderdocuments. 

 

General Conditions of Contract. Drawings, CPWD/ BSCDCL specifications (as specified in 

Technical  Specification  of  the  Tender) update  with  correction   slips   issued   up   to   last   date 

of receipt of tenders. Relevant B.I.S.Codes. 



  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

SECTION-3 
 

CLAUSES OFCONTRACT 



  

CLAUSES OF CONTRACT(CC) 

 
DEFINITIONS 

 

The Contract means the documents forming the tender and acceptance thereof  and the 
formal  agreement  executed  between  the  competent  authority  on  behalf  of BSCDCL  
and the contractor, together with the documents referred to therein including these 
conditions, the specifications, 

designs, drawings and instructions issued from time to time by the Engineer-in- Charge and 
all these documents taken together, shall be deemed to form one contract and shall be 
complementary to one another. 

Bhopal Smart City Development Corporation Limited, hereinafter called 'BSCDCL' propose 
to get the works executed as mentioned in the Contract on behalf of Owner/ Client as 
Implementing agency/Executing Agency. 

 

3.1 In the contract, the following expressions shall, unless the context otherwise 

requires, have the meanings, hereby respectively assigned to them:- 
 

APPROVAL means approved in writing including subsequent written confirmation of 
previous verbal approval. 

 

BILL OF QUANTITIES or SCHEDULE OF QUANTITIES means the priced and 
completed Bill of Quantities or Schedule of Quantities forming part of the tender. 

 

CONTRACTOR shall mean the individual, firm, LLP or company, whether incorporated or 
not, undertaking the works and shall include the legal personal representative of such 
individual or the persons composing such firm or LLP or company, or the successors  of  
such firm or company and the permitted assignees of such individual, firm orcompany. 

 
CONTRACT VALUE means the sum for which the tender is accepted as per the letter of 
Award. 

 

DRAWINGS mean the drawings referred to in the contract document including 
modifications if any and such other drawings as may from time to time be furnished and/ or 
approved by BSCDCL. 

 
DATE OF COMMENCEMENT OF WORK: The date of start of contract shall be 
reckoned from 10 days after the date of issue of letter of Award. 

 

ENGINEER-IN-CHARGE means the Engineer of BSCDCL who shall supervise and be in-
charge of the work. 

 

LANGUAGE: All documents and correspondence in respect of this contract shall be in 
English Language. 

 
i)“LETTER OF AWARD” shall mean BSCDCL‟s letter or notification conveying its 

acceptance of the tender subject to such conditions as may have been stated therein. 
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MONTH means English Calendar month „Day‟ means a Calendar day of 24 Hrs each. 

BSCDCL shall means Bhopal Smart City  Development  Corporation Limited,  a 

company   registered   under   the   Indian   Company   Act,   with    its registered   office 

at  Near  Natraj  Petrol  Pump,  Sector  A,  Berkheda,  Bhopal, Madhya Pradesh 462023  

or its Administrative officers or its engineer or other employees authorized to deal with 

any matter with which these persons are concerned on itsbehalf. 

 

OWNER/ CLIENT means the Government, Organization, Ministry, Department, Society, 

Cooperative, JV Entities (whether incorporated or unincorporated or registered as the case 

may be) etc. who has awarded the work/ project to BSCDCL and/ or appointed BSCDCL as 

Implementing / Executing Agency/ Project Manager and/ or for whom BSCDCL is acting as 

an agent and on whose behalf BSCDCL is entering into the contract and getting the work 

executed. 

 

SCHEDULE(s) referred to in these conditions shall mean the standard schedule of rates of 

the government mentioned in the Memorandum (Annexure-I) with the amendments thereto 

issued up to the date of receipt of the tender. 

 

ii) SITE means the lands and other places on, under, in or through Which the works are       

to be executed or carried out and any other lands or places provided by 

BSCDCL/client/owner or used for the purpose of thecontract. 

 

iii) TENDER means the Contractor‟s priced offer to BSCDCL for the execution and 

completion of the work and the remedying of any defects therein in accordance with the 

provisions of the Contract, as accepted by the Letter of Award or Award letter. The word 

TENDER is synonymous with Tender and the Word TENDER DOCUMENTS with 

“Tendering Documents” or “offerdocuments”. 

 

WRITING means any manuscript typed written or printed statement under or over  

signature and/or seal as the case maybe. 

 

Works or Work shall unless there be something either in the subject or context repugnant  

to such construction, be construed and taken to mean the works by or by virtue of the 

contract contracted to be executed whether temporary or permanent, and whether original, 

altered, substituted oradditional. 

The headings in the clauses/ conditions of tender documents are for convenience only and 

shall not be used for interpretation of the clause/ condition. 
Words imparting the singular meaning only also include the plurals and vice versa where the 
context requires. Words importing persons or parties shall include firms and corporations and 
organizations having legal capacities. 

 

Excepted Risk are risks due to riots (other than those on account of contractor‟s employees), 
war (whether declared or not) invasion, act of foreign enemies, hostilities, civil war, rebellion 
revolution, insurrection, military or usurped power,  any  acts  of  Government,  damages 
from aircraft, acts of God, such as earthquake, lightening and unprecedented floods, and  
other causes over which the contractor has no control and accepted as such by the BSCDCL 
or causes solely due to use or occupation by Government of the part  of  the  works  in  
respect of which a certificate of completion has been issued or a cause solely due to 
BSCDCL‟s faulty design ofworks. 



 
 

Market Rate shall be the rate as decided by the Engineer-in-Charge on the basis of the 
prevailing cost of materials and labour at the site where the work is to be executed plus the 
percentage mentioned elsewhere in the tender  document  to cover, all overheads and  
profits. 

 

PERFORMANCE GUARANTEE: 
 

“Within 30 (Thirty) days from the date of issue of letter of Award or within such extended 
time as may be granted by BSCDCL in writing, the contractor shall submit to BSCDCL an 
irrevocable performance bank guarantee in the form appended, from  any  Nationalized 
Bank or all Commercial schedule bank equivalent to 5 % (Five per cent only) of the  
contract value for the due and proper execution of the Contract.The  Performance Guarantee 
shall be initially valid up to the stipulated date of completion plus 60 days  beyond that. In 
case the time for completion of works gets extended, the contractor shall get the validity of 
Performance Guarantee extended to cover such extended time for completion ofwork. 

 
BSCDCL reserve the right of forfeiture of the performance guarantee in the event of the 
contractor‟s failure to fulfill any of the contractual obligations or in the event of termination 
of contract as per terms and conditions of contract. 

Performance guarantee shall be returned after completion of 5 years. 
 

In case the contractor fails to submit the performance guarantee of the requisite amount 
within  the  stipulated   period   or   extended   period,   letter   of   Award automatically   
will stand withdrawn and EMD of the contractor shall beforfeited. 

 

SECURITY DEPOSIT/ RETENTION MONEY 

The Security deposit or the retention money shall be deducted from  each  running bill of  
the contractor @ 5% (five per cent only) of the gross value of the Running Account bill. 
Earnest money shall be adjusted first in the security deposit and further  recovery  of  
security deposit shall commence only when the upto date amount of security deposit  
exceeds the earnest money deductible under  this clause. No Interest shall be paid on  
amountsodeducted. 
Security deposit will be released after completion of 5 years. 

The release/refund of security deposit of the contractor shall be subject to the 

observance/compliance of the conditions as under and whichever is later: 

 

a) Expiry of  the  defect  liability  period  in  conformity  with  provisions  contained in 

clause (Defect liability clause). The expiry of defect liability period shall be extended from 

time to time depending upon extension of time granted byBSCDCL. 

The contractor produces a clearance certificate from the labour  office.  As  soon  as the 
work is  virtually completed, the contractor shall  apply for the labour clearance certificate  
to the Labour Officer under intimation to the Engineer-in-Charge. The Engineer-in-Charge, 
on receipt of the said communication, shall write to the Labour Officer to intimate if any 
complaint is pending against the contractor in respect of the work. If no complaint is 
pending, on record till after 3 months after completion of the work and/or  no 
communication is received from the Labour Officer to this effect till six months after the 
date of completion, it will be deemed to have received the clearancecertificate. 



 
 

 

3.2 BSCDCL reserves the right of part or full forfeiture of security deposit in addition to 

other claims in the event of contractor‟s failure to fulfill any of the contractual 

obligations or in the event of termination of contract as per terms and conditions 

ofcontract. 

 

MOBILIZATION ADVANCE 

 

Mobilization advance up to maximum of amount as mentioned in the “Memorandum 

(Annexure-I)” shall be paid to the contractor, if requested by him, on submission of 

irrevocable Bank Guarantee valid for contract period of an amount 1.2 times of the 

mobilization advance to take care of advance and interest at prescribed rate from a 

nationalized bank or all Commercial scheduled bank in the enclosed Performa. The 

Mobilization advance shall be interest bearing @ as mentioned in the “Memorandum 

(Annexure-I)”. 

This advance shall be paid in three installments as follows: 

First Installment of fifty percent of total mobilization advance shall be paid after the 
agreement is  signed  and  upon  submission  of  performance  guarantee  for  full amount  
as specified. 

 
2nd installment of twenty five percent of  total  mobilization  advance  will  be  paid after 
the setting up of site office and site laboratory, complete mobilization of plant and 
machinery, scaffolding & shuttering materialsetc. 

 
The Balance twenty five percent of total mobilization advance shall be paid on completion 
of 10%  of  work  in  terms  of  cost  and  after  the  contractor  has  fully mobilized the  
work at site. 

 

The mobilization advance bear simple interest at the rate as mentioned in the Memorandum 
(Annexure-I) and shall be calculated from the date of payment to the date of recovery (365 
days  in  a  year)  both  days  inclusive,  on  the  outstanding amount of advance. Recovery  
of such mobilization advanced including interest shall be made by the deduction from the 
contractor‟s bills commencing after first ten percent of the gross value of the work is 
executed and paid, on pro-rata percentage basis to the gross value of the work billed beyond 
10% in such a way that the entire advance is recovered either by the time eighty percent of 
the gross value of the contract is executed and paid, together with interest due on the entire 
outstanding amount up to the date of recovery of the installment or on expiry of eighty 
percent of contract period (i.e. time allowed for completion of work in terms of 
Memorandum- Annexure-I) whichever isearlier. 

 
The bank guarantee submitted by contractor against mobilization advance shall initially be 
made for the full amount and valid for the contract period,  and  be  kept  renewed  from 
time to time to cover the balance amount and likely period of completion of recovery 
together  with  interest.  However,  the  contractor  can  submit  part  bank  guarantees 
against the mobilization advance in as many numbers as per proposed number of recovery 
installments equivalent to the amount of eachinstallment. 

Not with standing what  is  contained  above,  no  mobilization  advance  whatsoever shall 
be payable, if payment of mobilization advance is not mentioned in the Memorandum 
(Annexure-I). 



 
 

SECURED ADVANCE AGAINST NON-PERISHABLE MATERIALS 
 

Interest free secured advance up-to a maximum of 75 % (seventy five  percent)  of the 
Market  Value  of  the  Materials  or  the  75  %  (seventy  five  percent)   cost  of materials 
as derived from the tendered item rate of the contractor, whichever is less, required for 
incorporation in the permanent works and brought to site and duly certified by BSCDCL site 
Engineer shall be paid to the Contractor for all non- perishable items as per 
UADD/MPPWD/CPWD norms. The advance will be paid only on submission of Indemnity 
Bond in the prescribed pro-forma. The advance shall be recovered in full from  next  
Running Account bill and fresh advance shall be paid for the balance quantities of materials. 
The contractor shall construct suitable go-down at the site of work for safe storage of the 
materials against any possible damages due to sun, rain, dampness, fire, theft etc. at his own 
cost. He shall also employ necessary watch & ward establishment for the purpose at  his 
costs andrisks. 

Such secured advance shall also be payable on other items of perishable nature, fragile and 
combustible with the approval of the Engineer-in-Charge provided the contractor provides a 
comprehensive insurance cover for the full cost of such materials. The decision of the 
Engineer-in-Charge shall be final and binding on the contractor in this matter. No secured 
advance shall however, be paid on high risk materials such as ordinary glass, sand, petrol, 
diesel etc. 

DEVIATIONS / VARIATIONS EXTENT AND PRICING 
 

The Engineer-in-Charge shall have power (i) to make any alterations in, omissions from, 
additions to or substitutions for, the original specifications, drawings, designs and 
instructions that may appear to him to be necessary during the progress of the work, (ii) to 
omit part of the works in case of non-availability of a portion of the site or for any other 
reasons and the contractor shall be bound to carry out the works in accordance with any 
instructions given to him in writing signed by the Engineer-in- Charge and such alterations, 
omissions, additions, or substitutions shall form part of the contract as if originally provided 
therein and any altered, additions or substituted works which the contractor may be directed 
to do in the manner specified above as part of the work, shall be carried out by the  
contractor on the same conditions in all respects including price on which he agreed to do  
the main work except as hereunderprovided: 

The time for the  completion  of  the  work  shall,  in  the  event  of  any  deviations  
resulting in additional cost over the tendered value sum being ordered be extended, if 
requested by the contractor, as follows: in the proportion which the additional cost of the 
altered, additional or substituted work bears to the original tendered value plus 25% of the 
time calculated in (i) above or such further additional time as may be considered reasonable 
by theEngineer-in-Charge. 

If the extra items includes any work for which no rate is specified in the contract, 
then such work shall be carried out at the rates entered in the schedule of  rates  (as 
mentioned in Memorandum (Annexure-I)) for Civil/ Sanitary Works minus/plus the 
percentage which the tendered amount of scheduled items bears with the estimated amount 
of schedule items based on the Schedule of Rates (as mentioned in Memorandum (Annexure-
I)  for  Civil/  Sanitary  Works).  The scheduled  item means  the  items  appearing   in   the   
Schedule   of   Rates (as   mentioned   in Memorandum  (Annexure-I) for Civil/ Sanitary 
Works) which shall be applicable  in  this  clause.  This  clause  will  applymutates mutandis 
to electrical work except that Electrical Schedule of Rates as 



 
 

mentioned in Memorandum (Annexure-I) will be considered in place of Civil/ Sanitary 
works Schedule of rates as mentioned in Memorandum (Annexure-I) 

However, In the case of extra item(s), (items that are completely new, and are in addition to 
the items contained in the contract, and not included in the schedule of rates (as mentioned 
in Memorandum (Annexure-I)), the contractor  may  within fifteen  days  of  receipt  of 
order or occurrence of the item(s) claim rates, supported by proper analysis, for the work 
and the engineer-in-charge shall within one month of the receipt of the claims supported by 
analysis, after giving consideration to the analysis of the rates submitted by the contractor, 
determine the rates on the basis of the market rates and the contractor shall be paid in 
accordance with the rates sodetermined. 

In the case of substituted items (items that are taken up  with partial substitution or in lieu  
of items of work in the contract), the rate for the agreement item (to be substituted) and 
substituted item shall also be determined in the manner as mentioned in the followingpara: 

If the market rate for the substituted item so determined is more than the market rate of 
agreement item (to be substituted), the rate payable to the contractor for the substituted  
item shall be the rate for the agreement item (to be substituted) so increased to the extent of 
the difference between the market rates of substituted item and the agreement item (to be 
substituted). 

 
If  the market rate for the substituted item  so  determined is less than  the  market rate of  
the agreement (to be substituted), the rate payable to the contractor for the substituted item 
shall be the rate for the agreement item (to be substituted) so decreased to the extent of the 
difference between the market rates of substituted item and the agreement item (to be 
substituted) 

In the case of contract item(s), substituted item(s), contract cum substituted items, which 
exceed the limits laid down in Memorandum (Annexure-I), the contractor shall within 
fifteen days of  receipt  of  order  of  occurrence  of  the  excess,  claim  revision  of  the 
rates, supported by proper analysis for the work in excess of the above mentioned limits, 
provided that if the rates so claimed are in excess of the rates specified in the scheduled of 
quantities, the Engineer-in-Charge shall within one month of receipt of  the  claims 
supported by analysis, after giving consideration to the analysis of the rates submitted by  
the Contractor, determine the rates on the basis of the market rates and the contractor shall 
be paid in accordance with the rates sodetermined. 

 

The provisions of the preceding paragraph shall also apply to the decrease in the rates of 
items for the work  in  excess  of  the  limits  laid  down  in  Memorandum (Annexure-I),  
and the Engineer-in-charge shall after giving notice of the contractor within one month of 
occurrence of the excess and after taking into consideration any reply received from him 
within fifteen days of the receipt of the notice revise the rates for the work in question  
within one month of the expiry of the said period of fifteen days having regard to the market 
rates. 

 
3.3 The contractor shall send to the Engineer-in-Charge once every three months, an up to 

date account giving complete details of all claims for additional payments to which the 

contractor may consider himself entitled and of all additional work ordered by the Engineer- 

in-Charge which he has executed during the preceding quarter failing which thecontractor 



 
 

shall be deemed to have waived his right. However, the Engineer-in-charge may 

authorize consideration of such claims on merits. 

 

For the purpose of  operation of  Memorandum  (Annexure-I), the following works shall   

be treated as works relating to foundation unless and otherwise defined in theContract: 

 

For Buildings: All works up to 1.2 meters above ground level or up to floor 1 level 

whichever is lower. 

 

Any operation incidental to or necessarily has to be in contemplation of Bidder while filling, 

tender or necessary for proper execution of the item included in the Schedule of quantities or 

in the schedule of rates mentioned above, whether or not specifically indicated in the 

description of the item and the relevant specifications shall be deemed  to  be  included  in 

the rates quoted by the  Bidder  or  the  rate given in the said schedule or rates as the case 

may be Nothing extra shall be admissible for suchoperations. 

 

Market Rates to be determined as per clauses given in the tender document shall be on the 
basis of Prevailing rates of Material (unless mentioned otherwise), Relevant Labour 

authority rate for Labour, market rates of T&P  etc.plus  15%  towards Contractors’s 

Profits and Overheads. 

The following factors may be considered in the justification of rates on which 

Contractor‟s overhead & profit shall not be applicable: 

Buildings and Other Construction Worker Cess as applicable in the state of work place 

EPF (Employer Contribution) component, as per EPF act on the portion of labour‟s wages 

ESCALATION 

 
No claim on account of any escalation on whatsoever ground shall be entertained at any 
stage of works. All rates as per Bill of Quantities (BOQ) quoted by contractor shall be firm 
and fixed for entire contract period as well as extended period for completion of the works. 
No escalation shall be applicable on this contract. 

COMPENSATION FOR DELAY 

If the contractor fails to maintain the required progress in terms of clauseor relevant clause 

of GCC & Special Conditions of Contract, to complete the work and clear the site on or 

before the contract or extended date of completion, he shall,  without  prejudice  to  any 

other right or remedy available under the law to the BSCDCL on account of such breach, 

pay as agreed compensation the amount calculated at the rates stipulated below as the 

Engineer in charge (whose decision in writing shall be  final and  binding) may decide on 

the amount of tendered value of the work for every completed day / week (as applicable) 

that the progress remains below that specified in Clause or the relevant clause in GCC & 

Special Conditions of Contract or that the work remainsincomplete. 

This will also apply to items or group of items  for  which  a  separate  period  of  
completion has beenspecified 

i) Compensation for delayofwork @1.5% per month delay to be computed 
on dailybasis. 



 
 

Provided always that the total amount of compensation for delay to be paid under this 
Condition shall not exceed 10% of the  Tendered  Value  of  work  or  of  the Tendered 
Value of the item or group of items of work for which a separate period of completion is 
originally given. The amount of compensation may be adjusted or set- off against any sum 
payable to the Contractor under this or any other contract withBSCDCL. 

In case, the contractor does not  achieve  a  particular  milestone  mentioned elsewhere in  
the tender document, or the re-scheduled milestone(s) the amount shown against that 
milestone shall be withheld, to be adjusted against the compensation levied at the final grant 
of Extension of Time. With-holding of this amount or failure to achieve a milestone,  shall 
be automatic without any notice to the Contractor. However, if the contractor catches up 
with the progress of work on the subsequent milestone(s), the withheld amount shall be 
released. In case the contractor fails to make up for the delay in subsequent milestone(s), 
amount mentioned against each milestone missed subsequently also shall be withheld. 
However, no interest, whatsoever, shall be payable on such withheldamount. 

 

ACTION IN CASE WORK NOT DONE AS PER SPECIFICATIONS 

 

All works under or in course of execution or executed in pursuance of the contract, shall at 
all times be open and accessible to the inspection and supervision of the Engineer-in-charge, 
his authorized subordinates in charge of the work and all the superior  officers,  officer  of 
the Quality Assurance Unit of the BSCDCL or  any  organization  engaged  by  the  
BSCDCL for Quality Assurance and the contractor shall, at all times, during the usual 
working hours and at all other times at which reasonable notice of  the  visit  of  such  
officers has been given to the contractor, either himself be present to receive orders and 
instructions or have a responsible agent duly accredited in  writing,  present  for  that 
purpose. Orders given to the Contractor‟sagent  shall be  considered  to have  the  same force 
as if they had been given to the contractor himself. If it shall appear to the Engineer- in-
charge or his authorized subordinates in-charge of the work or to the officer of Quality 
Assurance or his subordinate officers or the officers of the organization engaged by the 
BSCDCL for Quality Assurance or his subordinate officers, that any work has  been 
executed with unsound, imperfect, or unskillful workmanship, or with materials or articles 
provided by him for the execution of the work which are unsound or of a quality inferior to 
that contracted or otherwise not in accordance with the contract, the contractor shall, on 
demand in writing which shall be made within twelve months of the completion of the work 
from the Engineer-in-Charge specifying the work, materials or articles complained of 
notwithstanding that the same may have been passed, certified and paid for  forthwith 
rectify, or remove and reconstruct the  work so specified in  whole or in part, as the case  
may require or as the case may be, remove the materials or articles so specified and provide 
other proper and suitable materials or articles at his own charge and cost. In the event of the 
failing to do so within a period specified by the Engineer-in-Charge in his demand  
aforesaid, then the contractor shall be liable to pay compensation at the same rate as given   
in this tender document (for non-completion of the work in time) for this default. In such 
case the Engineer-in-Charge may not accept the item  of  work  at  the  rates applicable  
under the contract but may accept such items at reduced rates as the Engineer in charge may 
consider reasonable during the preparation of on account bills or final bill if the item is so 
acceptable without detriment to the safety and utility of the item and the structure or he may 
reject the work outright without any payment and/or get it and other connected and 
incidental items rectified, or removed and re- executed at the risk and cost  of  the  
contractor. Decision of the Engineer-in-Charge to be conveyed in writing in respect of the 
same will be final and binding on thecontractor. 



 
 

ACTION IN CASE OF BAD WORK 

If it  shall  appear  to  the  Engineer-in-Charge  or  his  authorized  representative  in charge 

of the work or to the Chief Technical Examiner or to any other inspecting agency of 

Government/ State Government/  Owner  where  the  work  is  being executed, that any  

work has been executed with unsound, imperfect, or unskillful workmanship or with 

materials of any inferior description, or that  any materials or articles provided by him for  

the execution of the work are unsound or of a quality inferior to that contracted for or 

otherwise not in accordance with the contract, the contractor shall on demand in writing 

which shall be made within twelve months of the completion of the work from the Engineer-

in-Charge specifying the work, materials or articles complained  of notwithstanding that the 

same may have been passed, Certified and paid for  forthwith rectify, or remove and 

reconstruct the work so specified in whole or in part as the case may require or as the case 

may be, remove the materials or articles so specified and  provide  other proper and suitable 

materials or articles at his own  proper charge  and  cost,  and  in the event of  his failing to 

do so within a period  to be specified by the Engineer-in-Charge  in his demand aforesaid 

while the contractor failure to do so shall  continue,  the Engineer-in- Charge may rectify or 

remove and re-execute the work or remove and replace with others, the material or articles 

complained of as the case may be at the  risk  and expense in all respects of thecontractor. 

CANCELLATION/DETERMINATION OF CONTRACT IN FULL OR PART 
 

SubjecttotheprovisionscontainedinthisclausetheEngineer-in-Charge may, without prejudice 
to his any other rights or remedy against the contractor in respect of any delay, inferior 
workmanship, any claims for damages and / or any other provisions of this contract or 
otherwise, and whether the date of completion has or has not elapsed, by notice in writing 
absolutely determine the contract in any of the followingcases: 

If the contractor having been given by the Engineer-in-Charge a notice in writing to rectify, 
reconstruct or replace any defective work or that the work is being performed in an 
inefficient or otherwise improper or un-workmanlike manner shall omit to comply with the 
requirement of such notice for a period of seven days thereafter; or 

If the contractor has, without reasonable  cause,  suspended  the  progress  of  the work or 
has failed to proceed with the work with due diligence so that in the opinion of the Engineer-
in-Charge (which shall be final and binding) he will be unable to secure completion of the 
work by the date for completion and continues to do so after a notice in writing of seven 
days from the Engineer-in-Charge;or 

If the  contractor  fails  to  complete  the  work  within  the  stipulated  date  or  items of 
work with individual  date  of  completion,  if  any  stipulated,  on  or  before  such date(s)  
of completion and does not complete them within the period specified in a notice given in 
writing in that behalf by the Engineer-in-Charge;or 

If the contractor persistently neglects to carry out his obligations under the contract and / or 
commits default in complying with any of the terms and conditions  of  the contract  and 
does not remedy it or take effective steps to remedy it within  7  days after a notice in  
writing is given to him in that behalf by the Engineer-in-Charge; or 

 
If the contractor shall offer or give or agree to  give to  any person in  BSCDCL service or  
toanyotherpersononhisbehalfanygiftorconsiderationofanykindasaninducementor 



 
 

reward for doing or forbearing to do or for having done or forborne  to do  any action 
relation to the obtaining or execution of this or any other contract for BSCDCL; or If the 
contractor shall enter into a contract with BSCDCL in connection with which commission 
has been paid or agreed to be paid  by him  or to his knowledge, unless the particulars of  
any such commission and the terms of payment thereof have been previously disclosed in 
writing to the Engineer-in-Charge;or 

If the contractor shall  obtain  a  contract  with  BSCDCL  as  a  result  of  wrong tendering 
or other non-bona-fide methods of competitive tendering or commits breach of Integrity 
Pact; or If the contractor being an individual, or if a firm, any partner thereof shall at any 
time be adjudged insolvent or have a receiving  order or order for administration of his  
estate made against him or shall take any proceedings for liquidation or composition (other 
than a voluntary liquidation for the purpose of amalgamation or reconstruction) under any 
Insolvency Act for the time being in force or make any conveyance or assignment of his 
effects or composition  or  arrangement  for  the  benefit  of  his creditors or purport so to  
do, or if any application be made under any Insolvency Act for the time being in force for 
the sequestration of his estate or if a trust deed be executed by him for benefit of his 
creditors; or If the contractor being a company, shall pass a resolution or the Court shall 
make an order for the winding up of the company, or a receiver or manager on behalf of the 
debenture holders or otherwise shall be appointed or circumstances shall arise which entitle 
the Court or debenture holders to appoint a receiver or manager; or If the contractor shall 
suffer an execution being levied on his goods and allow it to  be continued for a period of   
21 days,or. 

 

If the contractor  assigns,  transfers,  sublets  (engagement  of  labour  on  a  piece-work  
basis or of the labour with materials not to be incorporated in the work, shall not be deemed 
to be subletting) or otherwise parts with or attempts to assign, transfer sublet or otherwise 
parts with the  entire  works  or  any  portion  thereof  without  and  prior written approval  
of theEngineer-in-Charge. 

When the contractor has made himself  liable  for  action  under  any  of  the  cases  

aforesaid, the Engineer-in-Charge may without prejudice to any other right  or  remedy 

which shall have accrued or shall accrue hereafter to BSCDCL, by a notice in writing to 

cancel  the  contract  as  whole  or  only  such  items  of  work  in  default  from  the 

Contract, the Engineer-in-charge shall havepowers: 

Take possession of site and any materials, constructional plant, implements, stores, etc. 
thereon; and/ or 
Carry out the incomplete work by any means at the risk and cost of the contractor; 
and/ or 

 

The Engineer-in-charge shall determine the amount, if any, is recoverable from the 
contractorforcompletionofthepartwork/partincompleteworkofanyitem(s)taken 

out of his hands and execute at the risk and cost of the contractor, the liability of contractor 
on account of loss or damage suffered by BSCDCL because of action under  this  clause 
shall not exceed 10% of the tendered value ofthe work. 

To determine or rescind the contract as aforesaid (of which termination or rescission notice in 
writing to the contractor under the hand of the Engineer-in-Charge shall be conclusive 
evidence). Upon such determination or rescission the full security deposit recoverable under 
the contract and performance guarantee shall be  liable  to  be  forfeited  and  un-used 
materials,constructionplants,implements,temporarybuildings,etc.shallbetakenoverand 



 
 

shall be absolutely at the disposal of the BSCDCL. If any portion of the Security Deposit has 
not been paid or received it would be called for and forfeited; and/ or 

To employ labor paid by the BSCDCL and to supply materials to carry out the work or any 
part of the work debiting the contractor with the cost of the labour and the price of the 
materials of the amount of which cost and price certified by the Engineer-in-Charge shall be 
final and conclusive) against the contractor and crediting him with the value of  the  work  
done in all respects in  the same manner and at the same rates as if it had been carried out by 
the contractor under the terms of his contract. The certificate of the Engineer-in- Charge as to 
the value of the work done shall be final and conclusive against the contractor provided always 
that action under the sub-clause shall only be taken after giving notice in writing to the 
contractor. If the expenses  incurred  by  the  BSCDCL  are  less  than  the  amount  payable   
to the contractor at his agreement rates, the difference shall not be paid to the contractor; and/ 
or 

After giving notice to the contractor to measure up the work of the contractor and to take such 

whole, or the  balance or part thereof  as shall be un-executed or delayed with  reference  to  

the General Conditions of Contract and/  or  relevant  clause  of Condition  Special  of 

Contract, out of his hands and to give it to another contractor to complete in which case any 

expenses which may be incurred in excess of the sum which would have been paid to the 

original contractor if the whole work had been executed by him (of the amount of which 

excess the certificate in writing of  the Engineer-in-Charge  shall be final and  conclusive)  

shall be borne and paid  by the original contractor and may be deducted from any money due  

to him by BSCDCL under his contract or on any other account whatsoever or from his  

securitydeposit 

or the proceeds of sales of unused materials, construction plants, implements temporary 

buildings etc. thereof or a sufficient part thereof as the case may be. If the expenses incurred  

by the BSCDCL are less than the amount payable to the contractor at his agreement rates, the 

difference shall not be paid to the contractor; and/or By a notice in writing to withdraw from 

the contractor any items or items of work as the Engineer-in-charge may determine in his 

absolute discretion and get the same executed at the risk and cost of thecontractor. 

Any excess expenditure incurred  or  to  be  incurred  by  BSCDCL  in  completing the works 
or part of the works or the excess loss or damages suffered or may be suffered by  BSCDCL  
as aforesaid after allowing such credit shall without prejudice to any other right or remedy 
available to BSCDCL in law be recovered from any moneys due to the contractor on any 
account, and if such moneys are not sufficient the contractor shall be called upon in writing 
and shall be liable to pay the same within 30days. 

If the contractor shall fail to pay the required sum within the aforesaid period of 30 days, the 

Engineer-in-Charge shall have the right to sell any or all of the contractors unused materials, 

constructional plant, implements, temporary buildings, etc. and apply the proceeds of sale 

thereof towards the satisfaction of any sums due from the contractor under the contract and if 

thereafter there be any balance outstanding from the contractor, it shall be recovered in 

accordance with the provisions of the contract and law. 

Any sums in excess of the amounts due to BSCDCL and unsold  materials, constructional  
plant etc. shall be returned to the  contractor,  provided  always  that  if  cost  or  anticipated 
cost of completion by BSCDCL of the works or part of the works is less than the amount 
which the contractor would have been paid had he completed the works or part of the works, 
such benefit shall not accrueto the contractor. 



 
 

In the event of anyone or more of the above courses being  adopted  by the Engineer-in- 
Charge the contractor shall have no claim to compensation for any loss sustained by him by 
reasons of his having purchased  or  procured  any materials  or  entered  into  any 
engagements or made any advances on account or with a view to  the execution of  the work  
or the performance of the contract. And in case action is taken under any of the provision 
aforesaid the contractor shall not be entitled to recover or be paid any sum for  any work 
thereof or actually performed under this contract unless  and  until  the  Engineer-in-Charge 
has certified in writing the performance of such work and the  value  payable  in respect 
thereof and he shall only be entitled to be paid the value so certified. Provided further that if 
any of the recoveries to be made, while taking action as above, are in excess of the security 
deposit forfeited, these shall be Limited to the amount by which the excess  cost incurred by 
the BSCDCL exceeds the security deposit soforfeited. 

 

CONTRACTOR LIABLE TO PAY COMPENSATION EVEN IF ACTION NOT 
TAKEN UNDER CLAUSE OF AGREEMENT 

 

In any case in which any of the powers conferred upon the Engineer-in-Charge by  
relevant clause thereof, shall  have  become  exercisable  and  the  same  are  not  
exercised, the non-exercise thereof shall not constitute  a  waiver  of  any  of  the 
conditions hereof and such  powers  shall  notwithstanding  be  exercisable  in  the event  
of  any  future  case  of  default  by  the  contractor  and  the  liability  of  the contractor   
for compensation shall remain unaffected. In the event of the  Engineer-  in-Charge  
putting in force all or any of the powers vested in him under any clause he may, if he so 
desires after giving a notice in writing to the contractor, take possession of (or at the sole 
discretion of the Engineer-in-Charge which shall be final and binding on the contractor) 
use as on hire (the amount of the hire money being also  in  the  final  determination  of  
the Engineer-in-Charge) all or any tools, plant, materials and stores, in  or  upon  the 
works, or the site thereof belonging to the contractor, or procured by the contractor and 
intended to the used for the execution of the work/or any part thereof, paying or allowing 
for the same in account at the contract rates, or in the case of these not being applicable,   
at current market rates to be certified by the Engineer-in-Charge,  whose  certificate  
thereof shall  be  final and  binding  on  the  contractor  and/or  direct  the  contractor,  
clerk of the works, foreman or other authorized agent to remove such tools, plant, 
materials, or stores from the premises (within a time to be specified in such notice) in the 
event of the contractor failing to comply with any such requisition, the Engineer-in- 
Charge may remove them at the contractor‟s expense or sell them by auction or private 
sale on account of the  contractor  and  his  risk  in  all  respects  and  the  certificate  of  
the Engineer-in-Charge as to the expenses of any such removal and the amount of the 
proceeds and expenses of any such sale shall be final and conclusive against the  
contractor. 

CARRYING OUT PART WORK AT RISK & COST OF CONTRACTOR 
 

If contractor: 
At any time makes default during currency of work  or  does  not  execute  any part of the  
work with due diligence and continues to do so even after a notice in writing of 7 days in this 
respect from the Engineer-in-Charge;or 
Commits default in complying with any of the terms and conditions of the contract and does 
not remedy it or takes effective steps to remedy it within 7 days  even  after  a  notice  in 
writing is given in that behalf by the Engineer-in- Charge;or 
Fails to complete the work(s) or items of work with individual dates of completion, on or 
before the date(s) so determined, and does not complete them within the period specified in  
the notice given in writing in that behalf bythe Engineer-in-Charge. 



 
 

The Engineer-in-Charge without invoking action under given clause of contract may, 
without prejudice to  any  other  right  or  remedy  against  the  contractor  which  have 
either accrued or accrue thereafter to BSCDCL, by a notice in writing to take the part 
work/part incomplete work of any  item(s)  out  of  his hands and shall have powers to:  
Take  possession  of  the  site  and  any  materials,  constructional  plant, implements,  
stores, etc., thereon; and/or Carry out the part work / part incomplete work of any item(s)  
by any means at the risk and cost of thecontractor. 

The Engineer-in-Charge shall determine the amount, if any, is recoverable from the 
contractor for completion of the part work/ part incomplete work of any item(s) taken out of 
his hands and execute at the risk and cost of the contractor, the liability of contractor on 
account of loss or damage suffered by BSCDCL because of action under this clause shall  
not exceed 10% of the tendered value of thework. 

In determining the amount, credit shall be given to the contractor with the value of work 
done in all respect in the same manner and at the same rate as if it had been carried out by 
the original contractor under the terms of his contract, the value of contractor's materials 
taken over and incorporated in the work and use of plant and machinery belonging to the 
contractor. The certificate of the Engineer-in-Charge as to the  value  of  work  done  shall  
be final and conclusive against the contractor provided always  that  action  under  this 
clause shall only be taken after giving notice in writing to the  contractor.  Provided  also  
that if the expenses incurred by the department are less than the amount payable to the 
contractor at his agreement rates, the difference shall not be payable to thecontractor. 

Any excess expenditure incurred or to be incurred by BSCDCL in  completing the part  

work/ part incomplete work of any item(s) or the excess loss of damages suffered or  may  

be suffered by BSCDCL  as  aforesaid  after  allowing  such  credit shall without  prejudice 

to any other right or remedy available to BSCDCL in law or per as agreement be recovered 

from any money due to the contractor on any account, and if such money is insufficient, the 

contractor shall be called upon in writing and shall be liable to pay the same within 30days. 

If the contractor fails to pay the required sum within the aforesaid period of 30 days, the 
Engineer-in-Charge shall have the right to sell any or all of the contractors' unused  
materials, constructional plant, implements, temporary building at site etc. and adjust the 
proceeds of sale thereof towards the dues recoverable from the contractor under the contract 
and if thereafter there remains any balance outstanding, it shall be recovered in accordance 
with the provisions of the contract. In the event of above course being adopted by the 
Engineer-in-Charge, the contractor shall have no claim to compensation for any loss 
sustained by him by reason of his having purchased or procured any materials or entered 
into any engagements or made any advance on any account or with a view to the execution 
of the work or the performance of thecontract. 

SUSPENSION OF WORKS 
 

The contractor shall, on receipt of the order in writing of the Engineer-in-charge, suspend  
the progress of the works or any part thereof for such time and in such manner as the 
Engineer-in-charge may consider necessary for any of the followingreasons: 

 

 On account of any default on part of the contractor,or 



 
 

 For proper execution of the works or part thereof for reason other than the 

default of the contractor, or 

 For safety of the works or partthereof. 

The contractor shall, during such  suspension,  properly  protect  and  secure  the works to 
the extent necessary and carry out the instructions given in that behalf by the Engineer-in- 
charge. 

 

(b) If the suspension is ordered for reasons (ii) and (iii) in sub-para (a) above. 

The contractor shall be entitled to an extension of the time equal to the period of every such 
suspension plus 25% for completion period. No adjustment in contract price will be allowed 
for reasons of such suspension. 

ii) In the event of the Contractor treating the suspension as an abandonment of the Contract 

by BSCDCL, he shall have no claim to payment of any compensation on account of any 

profit or advantage which he may have derived from the execution of the work infull. 

TERMINATION OF CONTRACT ON DEATH OF CONTRACTOR 
 

Without prejudice to any of the right or remedies under this contract if the contractor dies, 
the Engineer in-charge shall have the option of terminating the contract without 
compensation to the contractor. 

TIME ESSENCE OF CONTRACT & EXTENSION FOR DELAY 
 

The  time   allowed   for   execution   of   the   Works   as   specified   in   the   
Memorandum (Annexure-I) or the extended time in accordance with these conditions shall 
be the essence of the contract. The execution of the works shall commence from such time 
period as mentioned in MEMORANDUM (ANNEXURE – I) or the date on which the 
Engineer-in-Charge issues written orders to commence the work. If the  Contractor  
commits default in commencing the execution of the work as  aforesaid,  the  BSCDCL  
shall without prejudice to any other right or remedy available in  law,  be  at  liberty to 
forfeit the earnest money & performance guaranteeabsolutely. 

3.4 Within 10 (Ten) days of Letter of Award, the Contractor shall submit a Time and 
Progress Chart (CPM/ PERT/ Quantified Bar Chart) and get it approved by the Engineer- 
in-Charge. The Chart shall be prepared in direct relation to the time stated in the contract 
documents for completion of items of the works. It shall indicate the forecast (mile-stones) 
of the dates of commencement and completion of various items, trades, sections of the 
work and may be  amended  as  necessary  by agreement  between  the  Engineer-in- 
Charge and the Contractor within the limitations of time stipulated in the Contract 
documents and further to ensure good progress during the execution of the work, the 
contractor shall in all cases in which the time allowed for any work exceeds one month 
(save for special jobs for which a separate program has been  agreed  upon)  complete  
1/8th of the whole of work before 1/4th of the whole time allowed in the contract has 
elapsed, 3/8th of the work before one half of such time has elapsed and 3/4th of the work 
before 3/4th of such time has elapsed. The physical  progress  report  including  
photographs shall be submitted by the contractor on the prescribed format & the intervals 
(not exceeding one month)as decided by the Engineer in Charge. The compensation for 
delay as per tender document shall be leviable at intermediate stages also, in case the 
required progress is not achieved to meet the above time deadlines ofthe 



 
 

completion period and/  or  milestones  of  time  and  progress   chart,   provided always 
that the total amount of  Compensation  for  delay to  be  paid  under  this condition shall 
not exceed 10% of the tendered value ofwork”. 

If the work(s) be delayed by: 
 

1. force-majeureor 
2. Abnormally bad weather,or 
3. Serious loss or damage by fire,or 
4. Civil commotion, local commotion of workmen, strike or lockout, affecting any or the 

trades employed on the work,or 

5. Delay on the part of other contractors or tradesmen engaged by Engineer-in- Charge in 

executing work not forming part of the Contract,or 

6. Non-availability of stores, which are responsibility of the BSCDCLor, 

7. Non-availability or break down of tools and plant to be supplied or supplied by 

BSCDCL 

or, 

8. Any other cause which, in the absolute discretion of the BSCDCL, is beyond the 

Contractor‟s control, then upon the happening of any such event causing delay, the 

Contractor  shall  immediately  give  notice   thereof   in   writing   to   the Engineer-   

in- Charge within 07  days  but  shall  nevertheless  use  constantly  his best  endeavor  

to prevent or make good the delay and shall do all that may be reasonably required to 

the satisfaction of the Engineer-in-Charge to proceed with theworks. 

3.5 Request for extension of time, to be eligible for consideration, shall be made by the 
Contractor in writing  within  fourteen  days  of  the  happening  of  the  event  causing 
delay in the prescribed  form.  The  Contractormayalso,  if  practicable,  indicate  in such a 
request the period for which extension is desired. In any such case BSCDCL may give a 
fair and reasonable extension of time for completion of work. Such extension shall be 
communicated to the Contractor by the Engineer-in-Charge in writing within a reasonable 
time from the receipt of such request. Non application by the contractor for extension of 
time shall not be a bar for giving a fair and reasonable extension by the Engineer-in- 
Charge and the extension of time so given by the Engineer-in-Charge shall be binding on 
the contractor. 

 
TIME SCHEDULE & PROGRESS 

 

Time allowed for carrying out all the works as entered in the tender shall be as mentioned 

in the “Memorandum (Annexure-I)” which shall be reckoned fromthe 

10th day from the date on which the letter of Award  is  issued to the Contractor. Time  

shall be the essence of the contract and contractor shall  ensure  the completion of the  

entire work within the stipulated time ofcompletion. 

 

The contractor shall also furnish within 10 days of date of issue of letter of Award a CPM 

network/ PERT chart/ Bar Chart for completion of work within stipulated time. This will  

be duly got approved from BSCDCL. This approved Network/ PERT Chart shall form a 

part of the agreement. Achievement of milestones as well as total completion has to be 

within the time period allowed. Contractor shall mobilize and employ sufficient resources 

forcompletionofalltheworksasindicatedintheagreedBARCHART/PERTNetwork. 



 
 

No additional payment will be made to the contractor for any multiple shift work or other 

incentive methods contemplated by him in his work schedule even though the time  

schedule is approved by theEngineer-in-Charge. 

During the currency of the work the contractor is expected to adhere to the time schedule 
on mile stone and total completion and this adherence will be a part of Contractor‟s 
performance under the contract. During the time schedule on mile stone and total 
completion and this adherence will be a part of Contractor‟s performance under the 
contract. During the execution of the work contractor is expected to participate in the 
review and updating of the Network/BAR CHART undertaken by the BSCDCL. These 
reviews may be undertaken at the discretion of Engineer-in-charge either as a periodical 
appraisal measure or when the quantum of work order on the contractor is substantially 
changed through deviation orders or amendments. The review shall  be  held  at  site  or  
any of the offices of BSCDCL/owner /consultant at the sole discretion of BSCDCL. The 
contractor will adhere to the revised schedule thereafter. The approval to the revised 
schedule resulting in  a completion date   beyond   the stipulated   date   of   completion 
shall not automatically amount to a grant of extension of time to thecontractor. 

Contractor shall submit (as directed by Engineer-in-Charge) progress reports on  a 
computer based program (program and software to be approved by Engineer-in- Charge) 
highlighting status of various activities  and  physical  completion  of  work.  The  
contractor shall send completion report with as built drawings to the office of Engineer-in- 
Charge, of BSCDCL in writing within a period of 30 days of completion ofwork. 

The photographs of the project taken on last day of every month indicating progress of 
work (in soft copies) shall be attached along with the physical progress reports to be 
submitted toEngineer-in-charge. 

 

TAXES AND DUTIES 
 

3.6 Except as otherwise specifically provided in the  contract,  the  contractor  shall  be  
liable and responsible for the payment, of all taxes, and GST or in the state concerned which 
may be specified by local/state/ central government from time  to time  on all  material 
articles which may be used for this work. The rates quoted by him in the tender in bill of 
quantities shall be inclusive of all taxes and GST. In the event of nonpayment/default in 
payment of any of the above taxes, BSCDCL reserves the right to with-hold the 
dues/payments of contractor and make payment to local/state/Central Government authorities 
or to labourers as may be applicable. The rate quoted by the contractor  shall  be deemed  to 
be inclusive of all taxes as given in tender document Tax deductions  at  source  shall  be 
made as per laws prevalent in the State as applicable for thework. 

 

The stamp duty and registration charges, if any, on the contract agreement levied by the 
Government or any other statutory body, shall be paid by the contractor as applicable in the 
state of work. 

 

It will be incumbent upon the Contractor to obtain a  registration  certificate  as  a dealer 
under the GST Act and necessary evidence to this effect shall be furnished by the Contractor 
to BSCDCL. 

 

The Bidder shall quote his rates inclusive of G o o d s  a n d  Service  Tax(GST)in conjunction 
with other terms and conditions. In the event of decrease / relaxation and / or waiver of any of 
the existing / prevailing tax(es), duties, levies, cess by Central /state 



 
 

Govt. Or any other statutory body(ies), after the last stipulated date for the receipt of tender 
including extension (if any), and the contractor thereupon has been paid or has raised claims 
of such tax(es), duties, levies, cess; such sums shall be recovered / deducted (from claims 
raised but which has not been paid) effective from the date as reckoned in the relevant 
statutory order / law / ordnance etc. The contractor, shall, within a period of 30 days of any 
such waiver/relaxation/decrease in tax(es), duties, levies, cess, give a written notice  thereof  
to Engineer-in-charge stating the statutory change with  Documentary  proof  thereto. 
Provided always that Engineer-in-charge shall have full powers to effect recovery/deduction 
on account of any such statutory change even if contractor has not intimated in the event 
when any such statutory action comes to hisnotice. 

 

INCOME TAX DEDUCTION (TDS) 
 

Income tax deductions shall be made from all payments made to the contractor including 
advances against work done, as per the rules and regulations in force, in accordance with the 
Income Tax act prevailing from time to time. 

 
GOODS AND SERVICES TAX (GST) 

 

The Bidder shall quote rates inclusive of all type of tax and GST nothing extra shall be  paid. 

The contractor must have GST registration number and will provide copy of Registration to 

BSCDCL before release of any payment by theCorporation.Thecontractor will submit 

regular Invoice / Bill fulfilling `all conditions  ofGoods  and  Service Tax (GST)Rules. 

ROYALTY ON MATERIALS: 
 

The contractor shall deposit royalty and obtain necessary permit for supply of bajri, stone, 
kankar, sand and other materials etc. from the local authorities and quoted rates shall be 
inclusive of royalty. 

The contractor shall be deemed to have inspected the site, its surrounding and acquainted 
itself with the nature  of  the  ground,  accessibility  of  the  site  and  full extent  and  nature 
of all operations necessary for the full and proper execution of the contract,  space  for  
storage of materials, constructional plant, temporary works, restrictions on the plying of 
heavy vehicles in area,  supply  and  use  of  labour materials, plant, equipment and laws, 
rules and regulations, if any, imposed by the localauthorities. 

 
The rates and prices to be tendered in the bill of quantities are for completed and finished 
items of works and complete in all respects. It  will  be  deemed  to  include  all  
constructional plant, labour, supervision materials,  transport,  all  temporary  works,  
erection, maintenance, contractor‟s profit and establishment/overheads, together with 
preparation of designs & drawings pertaining to casting yard, shop drawing, fabrication 
drawing (if required), staging form work, stacking yard, etc. all general risk, all  taxes, 
royalty, duties, cess, octroi and other levies, insurance liabilities and obligations set out or 
implied in the tender documents and contract. 

If any temporary/ permanent structure is encountered or safety of such structure in  the 
vicinity is endangered due to execution of the project, the contractor has to protect the 
structures by any means as per direction of Engineer-in–Charge. If any damage is caused to 
any temporary or permanent structure(s) in the vicinity due to execution of the project, the 
contractor has to make good the same by any means as per direction ofEngineer-in– 



 
 

Charge. The contractor should inspect the site of work from this point of view. The  cost to  
be incurred in this regard shall be deemed to be included in his quoted rates of BOQ items  
and the contractor shall not be entitled for any extra payment in thisregard. 

 
INSURANCE OF WORKS ETC 

 
Contractor is required to take contractor‟s all risk policy or erection all risk policy (as the 
case may be) from an approved insurance company in the joint name with BSCDCL and bear 
all costs towards the same for the full period of execution of works including the defect 
liability period for  the  full  amount  of  contract  against  all  loss  of  damage  from 
whatever cause arising other than excepted risks for which he is responsible  under the  
terms of the contract and in such manner that the BSCDCL and the contractor are covered 
during the period of construction of works  and/or  also  covered  during  the  period  of 
defect liability for loss or damage. The work and the temporary works to the full value of 
such works. The materials, constructional plant, centering, shuttering and scaffolding 
materials and other things brought to the site for their full value. Whenever required by 
BSCDCL, the contractor shall produce the policy or the policies of insurance and the receipts 
for payment of the currentpremium. 

INSURANCE UNDER WORKMEN COMPENSATION ACT 
 

Contractor is required to take insurance cover under the Workman Compensation Act, 1923 
amended from time to time from an approved  insurance  company  and  pay  premium 
charges thereof. Wherever required by BSCDCL the contractor  shall produce the policy or 
the policies of Insurance and the receipt of payment of thecurrent premiums. 

THIRD PARTY INSURANCE 

 

Contractor is required to take third party insurance cover for an amount of 5%(five percent)  
of contract value from an  approved  insurance  company  for  insurance  against  any  
damage, injury or loss which may occur to any person or property including  that  of 
BSCDCL / owner / client, arising out of the execution of the works or temporary works. 
Wherever required by BSCDCL the contractor shall produce the policy or the policies of 
Insurance and the receipt of payment of the currentpremiums. 

 

In case of failure of the contractor to obtain contractors all risk policy, insurance under 
workman compensation act and third party insurance as described above within one month 
from the date of commencement of work, running account payments of the contractor shall  
be withheld till such time the aforesaid insurance covers are obtained by thecontractor. 

If the Contractor could not effect a comprehensive insurance cover against risks which he 
may be required to effect under the terms  of  the  contract,  then  he  shall give his attention 
to get the best insurance cover available and even in case of effecting a wider  insurance  
cover than the one which the subsidiary of the General Insurance Company could offer, such 
an insurance is ought to be done after the BSCDCL‟s approval, by  or  through  the  
subsidiary of the General InsuranceCompany. 

The contractor shall at all times indemnify BSCDCL and Owner against all claims, damages 

or compensation under the provision of Payment of wages act-1936, Minimum Wages Act-

1948, Employer‟s liability Act-1938, the workmen‟s compensation Act-1947, Industrial 

Disputes  Act-1947  and  Maternity  Benefit   Act- 1961   or    any    modifications    thereof 

or  any  other  law  in   force   or   as consequence  of  any accident  or injury to  any  

workman or other persons in or about the works, whether in the employment ofthe 



 
 

contractor  or  not,  against  all  costs, charges and expenses of any suit, action or 

proceedings arising out of such incident or injury and against all sum or sums which may  

with the consent of the contractor be paid to compromise or compound any such claim. 

Without limiting his obligations and liabilities as above provided, the contractor shall insure 

against all claims, damages or  compensation  payable  under  the  Workmen‟s  

Compensation Act 1923 or any modification thereof or any other law relatingthereto. 

 

PAYMENTS 

 

All running payments shall be regarded as payments by way of advance against the final 

payment only and not as payments for work actually done and completed and/or accepted by 

BSCDCL and shall not preclude the recovery for bad, unsound and imperfect or unskilled 

work to be removed and taken away and reconstructed or re-erected or be considered as an 

admission of the due performance of the Contract, or any part thereof, in this respect, or the 

accruing of any claim, nor shall it conclude, determine or affect in any way the powers of the 

BSCDCL under these conditions or any of them as to the final settlement and adjustments of 

the accounts or otherwise, or in any other way vary/ affect the contract. The final bill shall be 

submitted by the contractor within three months of the completion of work, otherwise 

BSCDCL‟s certificate of the measurement and of the total amount payable for the work 

accordingly shall be final and binding on contractor. It is clearly agreed and understood  by 

the Contractor that notwithstanding anything to the contrary that may be stated in the 

agreement between BSCDCL and the contractor; the contractor shall become entitled to 

payment only after BSCDCL has received the corresponding payment(s) from the client/ 

Owner for the work done by the contractor. 

 

Any delay  in  the  release  of  payment  by  the  client/  Owner  to BSCDCL leading to a 

delay in the release the corresponding payment by BSCDCL to the contractor  shall  not 

entitle the Contractor to any compensation/ interest fromBSCDCL. 

 

All payments shall be released by way of e-transfer through RTGS/NEFT in India directly at 

their Bank account by BSCDCL. 

 

 

MEASUREMENTS OF WORKS 

 
Engineer-in-charge shall, except as otherwise provided, ascertain and determine by 
measurement, the value of work done in accordance with the contract. Except where any 
general or detailed description of the work expressly shows to the contrary, measurement 
shall be taken in accordance with the Procedure set forth in the UADD/MPPWD/CPWD 
Specification. In the case of items which are not covered by specifications, mode of 
measurement as specified in the Technical Specifications of the contract and if  foranyitem 
no such technical specification is available, then a relevant standard method of measurement 
issued by the Bureau of Indian Standard shall befollowed. 

Provided further that, In case of Cancellation/Determination of Contract in Full or in Part in 
accordance with clause given in tender document (and its sub-clauses), following 



 
 

methodology shall be adopted in respect of measurements in addition to what has been 
mentioned in foregoing:- 

All measurements and levels shall be taken jointly by the Engineer-in-Charge or his 
authorized representative and by the contractor  or  his  authorized  representative  from  
time to time during the progress of the work and such measurements shall be signed and 
dated by the Engineer-in-Charge and the contractor or their representatives in token of their 
acceptance. If the contractor objects to any of the measurements recorded, a note shall be 
made to that effect with reason and signed by both theparties. 

If for any reason the contractor or his authorized representative is not available and the  

work of recording measurements is suspended by the Engineer-in-Charge or his 

representative, the Engineer-in-Charge and BSCDCL shall not entertain any claim from 

contractor for any loss or damages on this account. If the contractor or his authorized 

representative does not remain present at the time of such measurements after the contractor 

or his authorized representative has been given a notice in writing three (3) days in advance 

or fails to countersign or to record objection within a week from the date of the 

measurement, then such measurements recorded in his absence  by  the  Engineer-in- Charge 

or his representative shall be deemed to be accepted by the Contractor. The contractor shall, 

without extra charge, provide all assistance with every appliance, labour and other things 

necessary for measurements and recordinglevels. 

COMPUTERISED MEASUREMENT BOOKS 
 

Engineer-in-Charge shall, except as otherwise provided, ascertain and determine by 

measurement the value of work done in accordance with the contract. All measurements of 

all items having financial value shall be entered by the contractor and compiled in the shape 

of the Computerized Measurement Book as per the format of BSCDCL so that a complete 

record is obtained of all the items of works performed under the contract. All such 

measurements and levels recorded by the contractor or his authorized representative from 

time to time, during the progress of the work, shall  be  got  checked  by  the  contractor 

from the Engineer-in-Charge or his authorized representative as per interval or program 

fixed in consultation with Engineer-in-Charge or his authorizedrepresentative. 

After the necessary corrections made by the Engineer-in-Charge, the measurement sheets 
shall be returned to the contractor for incorporating the corrections and for resubmission to 
the Engineer-in- Charge for the dated signatures by the Engineer- in-Charge and the 
contractor or their representatives in token of their acceptance. 

Whenever bill is due for payment, the contractor would initially submit draft computerized 
measurement sheets and these measurements would be got checked/test checked from the 
Engineer-in-Charge and/or his authorized representative. The contractor will, thereafter, 
incorporate such changes as may be done during these checks/test checks in his draft 
computerized measurements, and submit to BSCDCL a computerized measurement book, 
duly bound, and with its pages machine numbered. The Engineer-in-Charge and/or his 
authorized  representative  would   thereafter   check   this   MB,   and   record   the 
necessary certificates for their checks/testchecks. 

The final, fair, computerized measurement book given by  the  contractor,  duly bound,  with 
its pages numbered, should be 100% correct, and no cutting or over- writing in the 
measurements would thereafter be allowed. If at all any  error  is noticed, the contractor shall 
have to submit a fresh computerized MB with its pages duly numbered andbound, 



 
 

after getting the earlier MB cancelled by the BSCDCL. The contractor shall submit two 
spare copies of such computerized MB‟s for the purpose of reference and record by the 
various officers of theBSCDCL. 

The contractor shall also submit to the department separately his computerized Abstract of 

Cost and the bill based on these measurements, duly bound, and its pages numbered along 

with two spare copies of the bill. 

The contractor shall, without extra charge, provide all assistance with every appliance, 
labour and other things necessary for checking of measurements /levels by the Engineer-in- 
Charge or hisrepresentative. 

The contractor shall give  not  less  than  seven  days‟  notice  to  the  Engineer-in- Charge  
or his authorized representative in charge of the work before covering up or otherwise 
placing beyond the reach of checking and/or test checking the measurement of any work in 
order that the same may be checked and/or test checked and correct dimensions thereof be 
taken before the same is covered up or placed beyond the reach of checking and/or test 
checking measurement and shall not cover up and place beyond reach of measurement any 
work without consent in writing of the Engineer-in-Charge or his authorized representative 
in charge of the work who shall within the aforesaid period of seven  days  inspect  the  
work, and if any work shall be covered up or placed beyond the reach of checking and/or  
test checking measurements without such notice having been given or the Engineer-in- 
Charge‟s consent being obtained in writing the same shall  be  uncovered  at  the 
Contractor‟s expense, or in default thereof no payment or allowance shall be made for such 
work or the materials with which the same wasexecuted. 

Engineer-in-Charge or his authorized representative may cause either themselves  or  
through another officer of the BSCDCL to check the measurements recorded by contractor 
and all provisions stipulated herein above or anywhere in the tender document shall be 
applicable to such checking of measurements orlevels. 

It  is  also  a  term  of  this  contract  that  checking  and/or  test  checking  the  
measurements of any item of work in the measurement book and/or its payment in the 
interim, on account of final bill shall not be considered as conclusive evidence as to the 
sufficiency of any work or material to which it relates nor shall it relieve the contractor  
from liabilities from any over measurement or defects noticed till completion of the defects 
liabilityperiod. 

WITHHOLDING AND LIEN IN RESPECT OF SUMS DUE FROM CONTRACTOR 

Whenever any claim or claims for payment  of  a  sum  of  money arises  out  of  or under 
the contract or against the contractor, BSCDCL shall  be  entitled to  withhold and  also  
have a lien to retain such sum or sums in whole or in part from the security, if  any, 
deposited by the contractor and for the purpose aforesaid, BSCDCL shall be entitled to 
withhold the security deposit, if any, furnished  as  the  case  may be and also have a lien 
over the same pending finalization or adjudication of any such claim. In the event of the 
security being insufficient to cover the claimed amount or amounts or if no security has  
been taken from the contractor, BSCDCL shall be entitled to withhold and have a lien to 
retain to the extent of such claimed amount or amounts referred  to  above,  from  any  sum 
or sums found payable or which may at any time thereafter become payable to the  
contractor under the same contract or any other contract pending finalization of adjudication 
of any suchclaim. 



 
 

It is an agreed term of the contract that the sum of money or moneys so withheld  or  
retained under the lien referred to above by the Engineer-in-Charge or BSCDCL will be  
kept withheld or retained as such by the Engineer-in-Charge or BSCDCL till the claim 
arising out of or under the contract is determined by the competent court and that the 
contractor will have no claim for interest or damages whatsoever on any account in respect 
of such withholding or retention under the lien referred to above  and  duly  notified  as  
such to the contractor. For the purpose of this clause, where the contractor is a partnership 
firm or a limited company, the Engineer-in-Charge or the BSCDCL shall be entitled to 
withhold and also have a lien to retain towards such claimed amount or amounts in whole or 
in part from any sum found payable to any partner/limited company, as the case may 
whether in his individual capacity or otherwise. BSCDCL shall have the right to cause an 
audit and technical examination of the works and the final bills of the contractor including 
all supporting vouchers, abstract, etc,  to be made after payment of  the final bill and if  as   a 
result of such audit and technical  examination  any  sum  is  found  to  have  been overpaid 
in respect of any work done by the contractor under the contract or any work claimed to 
have been done by him under the contract and found not to have been executed, the 
contractor shall be liable to refund the amount of over-payment and it shall be lawful   for 
BSCDCL  to  recover the same from him in the manner prescribed in tender document  of 
this clause or in any other manner legally permissible; and if it is found that  the contractor 
was paid less than what was due to him under the contract in respect of  any  work executed 
by him under it, the amount of such under payment shall be duly paid by BSCDCL to the 
contractor, without any interest thereonwhatsoever. 

LIEN IN RESPECT OF CLAIMS IN OTHER CONTRACTS 
 

Any sum of money due and payable to the contractor (including the security deposit 
returnable to him) under the contract may be withheld or retained by way of lien by the 
Engineer-in-Charge or by BSCDCL against any claim of the Engineer-in-Charge or 
BSCDCL in respect to payment of a sum of money arising out of or under  any other 
contract made by the contractor with the Engineer-in-Charge or the BSCDCL. It is  an 
agreed term of the contract that the sum of money so withheld or retained under this clause 
by the Engineer-in-Charge or the BSCDCL will be kept withheld or retained as such by the 
Engineer-in-Charge or the BSCDCL or  till  his  claim  arising  out  of  the  same  contract  
or any  other contract  is  either  mutually  settled  or  determined  by the  competent  court, 
as the case may be, and that the contractor shall have no claim for interest or damages 
whatsoever on this account or on any other ground in respect of any sum of  money  
withheld or retained under this clause and duly notified as such to thecontractor. 

WORK TO BE EXECUTED IN ACCORDANCE WITH SPECIFICATIONS, 
DRAWINGS, AND ORDERS ETC. 

All items of work in the bill of quantities/ schedule of  quantities  shall  be carried  out as  
per the UADD/MPPWD/CPWD/ BSCDCL specifications, drawings and instructions of the 
Engineer-in-Charge of BSCDCL and the rates shall include for supply  of  required  
materials  including  proper  storage,  consumables,  skilled  &  unskilled  labour, 
supervision and tools, tackles,  plant  &  machinery  complete  as  called  for  in  the  
detailed specifications and conditions of the contract. Latest updated 
UADD/MPPWD/CPWD specification shall be followed for execution of work. The 
contractor shall execute the whole and every part of the work in the most substantial and 
workman like manner both as regards materials and otherwise in every respect in strict 
accordance with thespecifications. 

The contractor shall also conform exactly, fully and faithfully to the design, drawings and 
instructions in writing in respect of the work assigned by the Engineer-in- Charge. 



 
 

The contractor shall comply with the provisions of the  contract  and  execute  the works 
with care and diligence and maintain the works and provide all labour and materials, tools 
and  plants  including  for  measurements  and  supervision  of  all works, structural plans 
and other things of temporary or permanent nature required for such execution and 
maintenance in so far as the necessity for providing these, is specified or is reasonably 
inferred from the contract. The contractor shall take full responsibility for adequacy, 
suitability and safety of all the works and methods ofconstruction. 

MATERIALS TO BE PROVIDED BY THE CONTRACTOR 

 

The contractor shall, at his own expense, provide all materials, required including Bricks, 
Lime, wood, etc. for the works. The contractor shall at his own expense and without delay;  
supply   to the Engineer-in-Charge samples of  materials  to  be  used  on  the work  and  
shall  get the same approved in  advance.  All such materials to be  providedbythe  
Contractor shallbeinconformitywiththespecificationslaiddownorreferredtointhecontract. 

 

The contractor shall, if requested by the Engineer-in-Charge furnish proof, to the 
satisfaction of the Engineer-in-Charge that the materials socomply. 

The contractor shall at his risk and cost, submit the samples of material to be tested or 
analyzed and bear all charges and cost of testing unless specifically provided  forotherwise 
elsewhere in the contract or specifications. The Engineer - in- Charge or his authorized 
representative shall at all times have access to the works and to all workshops and places 
where work is being prepared or from where materials, manufactured articles  or machinery 
are being obtained for the works and the contractor shall afford  every facility and every 
assistance and cost in obtaining the rightandvisit to such access. 
The Engineer-in-Charge shall have full powers to require the removal  from  the  p  remises 
of all materials which in his opinion are not in  accordance  with  the  specifications and in 
case of default, the Engineer-in-Charge shall  be  at  liberty  to employ at the expense of the 
contractor, other persons to remove the same without being answerable or accountable for 
any loss or damage that may happen or arise to such materials. The Engineer-in-Charge 
shall also have full power to require other proper materials to be substituted  thereof  and  
in  case  of  default,  the  Engineer-in- Charge  may cause the same to the  supplies  and  all  
costs  which  may  require  such  removal  and substitution shall be borne by thecontractor. 

MATERIALS AND SAMPLES 

 
The materials/products used on the works shall be  one  of  the  approved  make/ brands  out 
of list of manufacturers / brands /makes given in the  tender documents.  The  contractor 
shall submit samples/ specimens out of  approved  makes  of  materials/ products to the 
Enginee r-in-Charge for prior approval. In exceptional circumstances Engineer-in-Charge 
may  allowalternateequivalent  makes/brands  of  products/ materials at his sole discretion. 
The final choice of brand / make shall remain with the Engineer- in-Charge, whose decision 
in this matter shall be  finaland  binding  and nothing extra on  this  account  shall  be 
payable  to  the  Contractor.  In  casesingle  brand/  make  are  mentioned,  other equivalent  
makes/  brands  may  be  considered  by the Engineer -in-Charge. In case of variance in 
UADD/MPPWD/CPWD/IS/BIS Specifications from approved products/makes 
specification,  thespecificationof  approved product/make shall prevail for which nothing 
shall be paid extra to the Contractor. In case no make  orbrandofanymaterials,  
articles,fittingsand accessories etc. is specified, the same shall comply with the relevant 
IndianStandard 



 
 

Specifications and shall bear the ISI/BIS mark. The  EngineerofBSCDCLand  the owner 
shall have the discretion to check quality of materials and equipmentsto be incorporated in 
the work, at source  of supply or site of work and even after incorporation in the work. They 
shall also have the discretion to check the workmanship of  various  items of work to 
beexecuted  in  this  work.  The  contractorshallprovidethenecessary facilities and assistance 
for thispurpose. 

 

The above provisions  shallnot  absolve  the  contractor  from  the  quality  of  final product 
and in getting the material and workmanship quality checked and approved from the 
Engineer-in-Charge ofBSCDCL. 

 

The contractor shall well in advance, produce samples of all materials, articles, fittings, 
accessories etc. that he proposes to  use  and  get  them  approved  in  writing  by  
BSCDCL. The materials articles etc. as approved shall be LABELLED as such and shall  
besignedby BSCDCL and the Contractor‟srepresentative. 

 

The approved samples shall be kept in the custody of the Engineer-in- Charge of BSCDCL 
till completion of the work. Thereafter the samples except those destroyed during testing 
shall be returned to the contractor No payment will be made to the contractor for  the 
samples or samples destroyed intesting. 

 
The brands of all materials, articles fittings etc. approved together with the names of the 
manufacturers and firms from which supplies have been arranged shall be recorded in the 
site orderbook. 

 

The contractor shall set up and maintain at his cost, a field testing laboratory for all day to 
day tests at his own cost to the satisfaction of the Engineer-in-Charge. This field testing 
laboratory shall be provided with equipment and facilities to carry out all mandatory field 
tests as per BSCDCL/UADD/MPPWD/CPWD (as the case may be) specifications. The 
laboratory building shall be constructed and installed with the appropriate facilities, 
Temperature and humidity controls  shall  be  available wherever necessary during testing  
of samples. All equipments shall be provided by the Contractor so as to be compatible with 
the testing requirements specified. The Contractor shall maintain all the equipments  in  
good working condition for the duration of thecontract. 

 

The Contractor shall provide approved qualified personnel to run the laboratory for the 
duration of the Contract. The number of staff and equipment available must at all times be 
sufficient to keep pace with the sampling and testing programme as required by the 
Engineer-in-charge. The Contractor shall fully service the site laboratory and shall supply 
everything necessary for its proper functioning, including all transport needed to move 
equipment and samples to and from sampling points on the site, etc. The Contractor shall re-
calibrate all measuring devices whenever so required by the Engineer-in-charge  and  shall 
submit the results of such calibration without delay. All field test shall be carried out  in the 
presence of BSCDCL‟s representative. All costs towards samples, materials, collection, 
transport, manpower, testing etc. shall be borne by the Contractor and are  deemed to be 
included in the rates quoted by him in the bill ofquantities. 

 

The contractor(s) shall display the calibration certificate of each equipment at the location  
of equipment & shall get recalibrated at least one week before its expirydate. 



 
 

MATERIALS PROCURED WITH THE ASSISTANCE OF BSCDCL 

 
If any material for the execution of this contract is procured with the  assistance  of 
BSCDCL either by issue from its stores or purchase made under orders or permits or 
licenses obtained by BSCDCL, the contractor shall hold and use the said materials 
economically and solely for the purpose of this contract and shall not dispose them without 
the permission of Engineer-in-charge. The contractor, if required by the BSCDCL, shall 
return all such surplus or unserviceable materials that may be left with him after the 
completion of the contract or at its termination on whatsoever reason, on being paid or 
credited such price as the Engineer-in-charge shall determine having due regard to the 
conditions of materials. The price allowed to the contractor, however, shall not exceed the 
amount charged to him excluding the  element  of  storage  charges  which  shall  be  10%  
of  the  cost  charged  to contractor. The decision of the Engineer-in-charge shall be final  
and conclusive. Contractor(s) has / have to deploy security personnel for safeguarding of 
materials procured at site. 

 

CONTRACTOR TO SUPPLY TOOLS & PLANTS 

The contractor shall provide at his own cost all materials, machinery, tools & plants as 

require for completion of work. In addition to this, appliances, implements, other plants, 

ladders, cordage, tackle, scaffolding and temporary works required for the proper execution 

of the work, whether original, altered or substituted and whether included in the 

specifications or other documents forming part of the contract or referred to in these 

conditions or not, or which may be necessary for the purpose  of satisfying or complying 

with the requirements of the Engineer-in-Charge as toanymatter as to which under these 

conditions he is entitled to be satisfied, or which  he is entitled to require together with 

carriage therefore to and from the work.  The contractor shall also supply without charge the 

requisite number of persons with the means and materials, necessary for the purpose of 

setting out works, and counting, weighing and assisting the measurement or examination at 

any time and from time to time of the work or materials. Failing his so doing, the same may 

be provided by the Engineer-in-Charge at the expense of the contractor and the expenses 

may be deducted, from any money due to the contractor, under this contract or otherwise 

and/or from his security deposit or the proceeds of sale thereof, or of a sufficient 

portionsthereof. 

MOBILIZATION OF MEN, MATERIALS AND MACHINERY: 
 

All expenses towards mobilization at site and de-mobilization including bringing in 
equipment, work force, materials, dismantling the equipment‟s, clearing the site etc. shall  
be deemed to be included in prices quoted and no separate payment on account of such 
expenses shall beentertained. 

 

It shall be entirely the Contractors responsibility to provide, operate and maintain all 
necessary construction  equipment‟s,  scaffoldings  and  safety,  gadget,  lifting  tackles, 
tools and appliances to perform the work in a workman like and efficient manner and 
complete all jobs as per the specifications and within the schedule time of completion of 
work. Further, contractor shall also be responsible for obtaining temporary electric  and 
water connection for all purposes. The contractor shall also make standby arrangement for 
water & electricity to ensure un-interruptedsupply. 



 
 

It shall be the responsibility of the contractor to obtain the approval for any revision and/or 
modification desired by him from BSCDCL before implementation. 

The procurement and supply in sequence and at the appropriate time of all materials and 

consumable shall be entirely the contractor‟s responsibilities and his rates for execution of 

work shall be inclusive of supply of all these items. 

It is mandatory for the contractor to provide safety equipment‟s and gadgets to his all 

workers, supervisory and Technical staff engaged in the execution of the work while 

working. The minimum requirement (but not limited to) shall be gum boots, safety helmets, 

Rubber hand gloves, face masks, safety nets, safety belts, goggles etc. as per work 

requirements. Sufficient nos. of these equipment‟s and gadgets shall also be provided to 

BSCDCL by the contractor at his own cost for use of BSCDCL Officials and/ or workforce 

while working/supervision of work at site. No staff/ worker shall be allowed to enter the site 

without these equipment‟s/ gadgets. 

The cost of the above equipment‟s/ gadgets are deemed to be included in the rates quoted  
by the contractor for the  items  &  works  as  per  Bill  of  Quantities  and contractor shall 
not be entitled for any extra payment in these regard. The above norm is to be strictly 
complied with at site. In case the contractor is found to be deficient in providing Safety 
Equipment‟s/ Gadgets in the opinion of Engineer-in- charge, the Engineer-in-charge at his 
option can procure the same at the risk & cost of contractor and provide the same for the use 
of worksite and shall make the recoveries from the bills of the  contractor  for  the  same.  
The contractor shall abide by all rules & regulations pertaining to Health, Safety and 
Environment. 

All designs, drawings, bill of quantities, etc., except Bar Bending Schedule, Shop & 
Fabrication drawings, for all works shall be supplied to the contractor for their scope of  
work all buildings services and  development  works  by  BSCDCL  in  phased manner as  
the works progress. However it shall be the duty and responsibility of the contractor to bring 
to the notice of the BSCDCL in writing as to any variation, discrepancy or any  other 
changes required and to obtain revised drawings and designs and / or approval of the 
BSCDCL in writing for thesame. 

 

One copy  of  contract  documents  including  drawings  furnished to  the  contractor shall  

be kept at the site and the same shall at all reasonable times be available forinspection. 

All materials, construction plants and equipments etc. once brought by  the contractor 
within the project area, will not  be  allowed  to  be  removed  from  the premises  without 
the written permission of  the  Engineer-in-charge.  Similarly  all enabling works built by  
the contractor for the main construction undertaken by him, shall not be dismantled and 
removed without the written authority of the BSCDCL. 

 

Contractor shall have to prepare the Bar Bending Schedule, shop and fabrication drawings 
free of cost, if required for any of the items of work. 

 

Five copies of these drawings  each  including  for  revision  will  be  submitted  to 
BSCDCL for approval. Before executing the item, shop drawings and bar bending schedule 
should be approved byBSCDCL. 



 
 

BSCDCL shall supply Work Force in the various categories to assist the contractor in 
execution of the works on recoverable basis as per provision mentioned elsewhere in the 
contract. 
All contractor‟s plant, machinery and equipment shall be kept in perfect condition 
during currency of the contract. 

 

QUALITY ASSURANCE PROGRAMME 

To ensure that the services under the scope of this contract are in accordance with the 

specifications,  the  Contractor  shall  adopt  Quality  Assurance  Programme  to control  

such activities at the necessarypoints: 

 

The contractor shall prepare and finalize  such Quality Assurance Programme within 15  

days from date of issue Letter of Award. BSCDCL shall also carryout quality audit and 

quality  surveillance  of  systems  and  procedures  of Contractor‟s  quality  control 

activities. A Quality Assurance Programme of Contractor shall generally cover the 

following: 

 

His organization structure for the management and  implementation  of  the proposed 

Quality AssuranceProgram. 
 

 Documentation controlsystem. 
 The procedure for purpose of materials and sourceinspection. 
 System for site controls including process controls. 
 Control of non-conforming items and systems for corrective actions. Inspection 

and test procedure for siteactivities. 
 System for indication and appraisal of inspection status. System formaintenance 

of records. 

 System for handling, storage anddelivery. 

 A quality plan detailing out quality practices and procedures, relevant standards 

and acceptance levels for all types of work under the scope of thiscontract. 

 
All  the  quality  reports  shall  be  submitted  by  the  Contractors  in  the  formats  
appended hereto. Checklist enclosed here in this document shall be followed while carrying 
out Construction activities (items). If any item is not covered by the Checklist/ Formats 
appended hereto, the Format for the same may be developed and submitted to Engineer-in- 
Charge for approval and the same shall be adopted. These filled in formats shall be  
prepared in two copies and duly signed by representatives of contractor and BSCDCL. All 
the costs associate with Printing of Formats and testing of materials required as per 
technical specifications or by Engineer-in-charge shall be included in the Contractor‟s 
quoted rates in the Schedule/ Bill ofquantities. 

CONTRACT COORDINATION PROCEDURES, COORDINATION MEETINGS 
AND PROGRESS REPORTING 

The Contractor shall prepare and finalize in consultation with BSCDCL, a detailed contract 
coordination procedure within 15 days from the date of issue of Letter of Award for the 
purpose of  execution of  the Contract. The Contractor shall have to attend all the meetings  
at any place in India at his own cost with BSCDCL, Owners/ Clients or Consultants of 
BSCDCL/ Owner/ Client during the currency of the Contract, as and when required and  
fully cooperate with such personal and agencies involved during these discussions.The 



 
 

Contractor shall not deal  in  any way  directly  with  the  Clients/  Owners  or  Consultants 
of BSCDCL/Owner/ Clients and any dealing/correspondence if required at any time with 
Clients/ Owners/ Consultants shall be through BSCDCL only.  During  the  execution  of  
the work, Contractor shall submit at his own cost a detailed Monthly  progress  &programme 
report to the Engineer-in-charge of BSCDCL by 5th of every  month.  The format of 
monthly progress &programme report shall be as approved by Engineer-in- Charge 
ofBSCDCL. 

 

COMPLETION CERTIFICATE AND COMPLETION PLANS 

Within ten days of the completion of the work, the contractor shall give notice of such 

completion to the Engineer-in-Charge and within thirty days of the receipt of such notice, 

the Engineer-in-Charge shall inspect the work and if there is no defect in the work, shall 

furnish the contractor with a final certificate of completion, otherwise a provisional 

certificate of physical completion indicating defects (a) to be rectified by the contractor 

and/or 

(b) for which payment will be made at reduced rates, shall be issued. But no final certificate 

of completion shall be issued, nor shall the work be considered to be complete until the 

contractor shall have removed from the premises on which the work shall be executed all 

scaffolding, surplus materials, rubbish and all huts and sanitary arrangements required for 

his/their work people on the site in connection with the execution of the works as shall have 

been erected or constructed by the contractor(s) and cleaned off the dirt from all  wood  

work, doors, windows, walls, floor or other parts of the building, in, upon, or about which 

the work is to be executed or of which he may have had possession for the purpose of the 

execution; thereof, and not until the  work  shall  have  been  measured  by  the  Engineer- 

in- Charge. If the contractor shall fail to comply with the requirements of this Clause as to 

removal of scaffolding, surplus materials and rubbish and all huts and sanitary arrangements 

as aforesaid and cleaning off dirt on or before the date fixed for the completion of work, the 

Engineer-in-Charge may at the expense of the contractor remove such scaffolding, surplus 

materials and rubbish etc., and dispose  of  the same as he thinks fit and clean off such dirt  

as aforesaid, and the contractor shall have no claim in respect of scaffolding or surplus 

materials as aforesaid except for any sum actually realized by the sale thereof less actual  

cost incurred on removal of materials / debris / malbaetc. 

 

The contractor shall submit completion plan as required vide General Specifications for 

Electrical works as applicable within thirty days of the completion of the work. In case, the 

contractor fails to submit the completion plan as aforesaid, he shall be liable to pay a sum 

equivalent to 2.5% of the value of the work subject to a ceiling of Rs.5,00,000 (Rs. Five 

Lakhs  only)  as  may  be  fixed  by  the  Engineer-in-charge concerned and in this respect 

the decision of the Engineer-in-charge shall be final and binding on thecontractor. 



 
 

 

PROHIBITION OF UNAUTHORISED CONSTRUCTION & OCCUPATION 

 
No unauthorized buildings, construction of  structures  should  be  put  up  by  the  
contractor anywhere on the project site, neither any building built by him shall be occupied 
in un-authorized manner by him or hisstaff. 

It shall be the responsibility of the contractor to see that the building under construction is 

not occupied by anybody in un-authorized manner during construction, and is handed over 

to the Engineer-in-Charge with vacant possession of complete building. If such building 

though completed is occupied  illegally,  then the Engineer-in-Charge shall have the option 

to refuse to accept the said building/buildings in that position. Any delay in acceptance on 

this account will be treated as the delay in completion and for such delay, a levy of 

compensation upto 5% of tendered value of work may be imposed by the Engineer-in- 

Charge whose decision shall be final both with regard to the justification and quantum and 

shall be binding on thecontractor. 

However, the Engineer-in-Charge, through a notice, may require the contractor to remove  

the illegal occupation any time on or before construction anddelivery. 

FORECLOSURE OF CONTRACT BY BSCDCL/OWNER 
 

If at any  time  after  the  commencement  of  the  work  the  BSCDCL  shall  for  any  
reason whatsoever is required to abandon the work or is not require the whole work thereof 
as specified in the tender to be carried out, the Engineer-in-Charge shall give notice in 
writing of the fact to the contractor, who shall have no claim to any payment of 
compensation whatsoever on account of any profit or advantage which he might have 
derived from the execution of the work in full, but which he did not derive in consequence 
of the foreclosure of the whole or part of theworks. 

DEFECTS LIABILITY PERIOD 

 
The contractor shall be responsible for the rectification of defects in the works for a period 
twelve months from the date of taking over of the works by the BSCDCL or clients 
whichever is later. Any defects discovered and brought to the notice of the contractor 
forthwith shall be attended to and rectified by him at his own cost and expense. In case the 
contractor fails to carry out these rectifications, the same may without prejudice to any other 
right or remedy available, be got rectified by BSCDCL at the cost and expense of the 
contractor 

 
RESTRICTION ON SUBLETTING 

 
The contractor shall not sublet or assign the whole or part of the works except where 
otherwise provided, by the contract. The provision of labour on piece work basis shall not  
be deemed to be a subletting under thisclause. 

The contractor may entrust specialist items of works like MEP services, HVAC, Lifts, 
Building Management System, Water Proofing, and Data & Communication networking, 
interiors, landscaping etc. to the agencies specialized in the specific trade. The contractor 
shall give the names and details of such firm whom it is going to employ for approval of 
BSCDCL. These details shall include the expertise, financial status, technical manpower, 
equipment, resources and list of works executed and on hand of the specialist agency. 



 
 

Further, prior written approval is required from BSCDCL to deploy such agency / sub- 
contractor. 

 
FORCE MAJEURE 

Any delay in or failure to perform of either party, shall not constitute default so as to give 

rise to any claim for damages, to the extent such delay or failure to perform is caused by an 

act of God, or by fire, explosion, flood or other natural catastrophe, governmental 

legislation, orders or regulation etc. Failure of the client / owner to hand over the entire site 

and / or release funds for the project,  to  BSCDCL,  shall also  constitute  force majeure. 

The time for performance of the obligation by the parties shall be deemed to  be  extended 

for a period equal to the duration of the force majeure event. Both parties shall make their 

best efforts to minimize the delay caused by the force majeure event. If the failure / delay of 

the client /owner in handing over the entire site and / or in releasing the funds continues  

even on the expiry of the stipulated date of completion, BSCDCL, may, at the request of the 

contractor, foreclose the contract without any liability to either party. In the event of such 

foreclosure, the contractor shall not be entitled to any compensation whatsoever. If prior to 

such foreclosure the contractor has brought any materials to the site, the  Engineer-in- 

Charge shall always have the option of taking over of all such materials at their purchase 

price or at the local current rates, whichever islower. 

NO COMPENSATION CLAUSE 

 
The contractor shall have no claim whatsoever for compensation or idle charges against 
BSCDCL on any ground or for any reason, whatsoever. 

 
DIRECTION FOR WORKS 

 

All works under the contract shall be executed under the direction and subject to approval in 
all respect of the Engineer-in-Charge of BSCDCL who shall be entitled to direct at  
whatever point or points and in whatever manner works are to be commenced andexecuted. 

 

The Engineer-in-Charge and his representative shall communicate or confirm their 
instructions to the contractor in respect of the execution of work during  their  site  
inspection in a „Works Site Order Book‟ maintained at the site office of Engineer-in-
Charge. The contractor or his authorized representative shall confirm receipt of such 
instructions by signing against the relevant orders in the book. 

 

 

WORK IN MONSOON AND RAIN 
 

The execution of the work may entail working in the monsoon also. The contractor must 
maintain labour force as may be required for the job and plan and execute the construction 
and erection according to the prescribed schedule. No special/ extra rate  will  be  
considered for such work in monsoon. The contractors‟ rate shall be considered inclusive  
of cost of dewatering due to rains required if any and no extra rate shall be payable on this 
account. The stipulated period for completion of project includes the monsoon period, 
holidays &festivals. 



 
 

WORK ON SUNDAYS, HOLIDAYS AND DURING NIGHT 
 

For carrying out work on Sunday and Holidays or during night, the contractor  will 
approach the Engineer-in-Charge or his representative at least two days in advance and 
obtain his permission. The Engineer-in- Charge at his discretion can refuse  such 
permission. The contractor shall have no claim on this account whatsoever. If work  
demand, the contractor shall make arrangements to carry out the work on Sundays,  
Holidays and in two, three shifts with the approval of Engineer-in-Charge at no extra cost  
toBSCDCL. 

 
WATER AND ELECTRICITY 

 

The contractor shall make his own arrangement for Water & Electrical power for 
construction and other purposes at his own cost and pay requisite electricity and water 
charges. The contractor shall also make standby arrangement for water & electricity to 
ensure un-interrupted supply. 

LAND FOR LABOUR HUTS/ SITE OFFICE AND STORAGE 
ACCOMMODATION 

The contractor shall arrange the land for temporary office, storage accommodation  andlabour 

huts at his own cost and get the clearance of local authorities for setting up/construction of 

labour camp and same is deemed to be included in the rates quoted by the contractor for the 

works. The contractor shall ensure that the area of labour huts is  kept  clean and sanitary 

conditions are maintained as laid down by the  local  authorities controlling the area. The 

labour huts shall be so placed that it does not hinder the progress of work or access to the 

worksite. The vacant possession of the land used, for the purpose shall be given back by 

contractor after completion of thework. 

 

The security deposit of the contractor shall be released only after contractor demolishes all 

structures including foundations and gives back clear vacant possession of this land In the 

event the contractor has to shift his labour campus at any time during  execution  of  the  

work on the instructions of local authorities or as  per  the  requirement  of  the  work 

progress or as may be required by  BSCDCL,  he shall  comply  with  such  instructions  at 

his cost and risk and noclaim whatsoever shall be entertained on this account. 

 

 

 

 
WATCH, WARD AND LIGHTING OF WORK PLACE 

 
The contractor shall at his own cost take all precautions to ensure safety of life and property 

by providing necessary barriers, OBSTRUCTIONS, lights, watchmen etc. during  the 

progress of work as directed by Engineer-in-charge. 



 
 

SCHEDULE OF QUANTITIES / BILL OF QUANTITIES 

 
The quantities shown against the various items of work are only approximate quantities 

which may vary as per the actual requirement at site. No item  which is not covered in the  

bill of quantities shall be executed by the Contractor without the approval of the BSCDCL.  

In case any Extra/Substituted item is carried out without specific-approval, the same will not 

be paid. 

INDIAN STANDARDS 

Wherever any reference is made to any IS in  any particular specifications, drawings or bill  
of quantities, it means the Indian Standards editions with up to date amendments issued till 
last date of receipt of tenderdocuments. 

 
TESTS AND INSPECTION 

 

The contractor shall carry out the various mandatory tests as per specifications and the 
technical documents that will be furnished to him during the performance of the work. All 
the tests on materials, as recommended by UADD/MPPWD/CPWD, BSCDCL and relevant 
Indian Standard Codes or other standard specifications (including  all  amendments  current 
at the last date of submission of tender documents) shall be got  carried  out  by the  
contractor at the field testing laboratory or any other recognized  institution/ laboratory,  at 
the direction of the BSCDCL. All testing charges, expenses etc. shall be borne by the 
contractor. All the tests, either on the field or outside laboratories concerning the execution  
of the work and supply of materials shall be got carried out by the contractor or BSCDCL at 
the cost of theContractor. 

 
WORKS TO BE OPEN TO INSPECTION 

 
All works executed or under the course of execution in  pursuance of  this contract shall at  
all times be open to inspection and supervision of the BSCDCL. The work during its  
progress  or  after  its  completion  may  also  be  inspected,  by  Chief Technical Examiner  
of  GovernmentofIndia (CTE)  and/or  an   inspecting  authority  of  State 
Government of State in which work is executed and/or by  third  party  checks 
byowner/lients. The compliance of observations/improvements as suggested by the 
inspecting officers of BSCDCL/CTE/ State authorities/ Owners shall be obligatory on the 
part of the Contractor at the cost ofcontractor. 

 
BORROW AREAS 

 

The contractor shall make his own arrangements  for  borrow  pits  and  borrow disposal  
areas including their approaches and space for movement of man, machinery, other 
equipment‟s as required for carrying out  the  works.  The  contractor shall  be  responsible 
for taking all safety measures,  getting  approval,  making payment  of  royalties,  charges  
etc. and nothing extra shall be paid  to  the  contractor on this account and unit rates quoted  
by the contractor for various items of bill of quantities shall deemed to include thesame. 

CARE OF WORKS 

From the commencement to the completion of works  and  handing  over,  the contractor  
shalltakefullresponsibilityforcarethereofalltheworksandincaseofanydamage/loss 



 
 

to the works or to any part thereof or to any temporary works due to lack of precautions or 
due to negligence on part of Contractor, the same shall be made good by theContractor. 

CO-ORDINATION WITH OTHER AGENCIES 

Work  shall  be  carried  out  in  such  a  manner  that  the  work  of  other  Agencies  

operating at the site is not hampered due to any action of the Contractor. Proper Co- 

ordination with other Agencies will be Contractor‟s responsibility. In case of any dispute, the 

decision of BSCDCL shall be final and binding on the contractor. No claim whatsoever shall 

be admissible on thisaccount. 

 
SETTING OUT OF THE WORKS 

The contractor shall be responsible for the true and proper setting out of the works and for  

the correctness of the position, levels, dimensions and alignment of all parts of the works. If  

at any time during the progress of works, shall any error appear or arise in the position,  

levels, dimensions or alignment of any part of the works, the contractor shall at his own 

expenses  rectify  such  error  to  the  satisfaction   of Engineer-in-charge. The checking of 

any setting out or of any line or level by the engineers  of   BSCDCL   shall   not   in   any 

way relieve the contractor of his responsibility for thecorrectness. 

 

NOTICE BEFORE COVERING UP THE WORK 

 

The contractor shall give not less than seven  day‟s  notice  before  covering  up  or  

otherwise placin  beyond  the  reach  of  measurement  any  work,  to  the  Engineer-in- 

charge in order that the same may be inspected and measured. If any work is covered up or 

placed beyond the reach of inspection/measurement without such notice or his consent being 

obtained the same shall be uncovered at the contractor expenses and he shall have to make it 

good at his ownexpenses. 

 

SITE CLEARANCE 
 

The contractor  shall  ensure  that  the  working  site  is  kept  clean  and  free  of  

obstructions for easy access to job site and also from safety point of view. Before handing 

over the work to the BSCDCL the contractor shall remove all temporary structures like the 

site offices, cement go-down, stores, labour hutments etc., scaffolding rubbish, debris etc. 

left over materials tools and plants, equipments etc., clean the site to the entire satisfaction  

of the Engineer-in-charge. If this is not done the same will be got done by BSCDCL at his 

risk and cost. 

 
The contractor shall clean all floors, remove cement/ lime/ paint drops and deposits, clean 

joinery, glass panes etc., touching all painter‟s works and carry out all other necessary items 

of works to make the premises clean and tidy before handing over the building, and  the  

rates quoted by the contractor shall be deemed to have included thesame. 

SET-OFF OF CONTRACTOR‟S LIABILITIES 
 

BSCDCL shall have the right to deduct or set off the expenses incurred or likely to be 
incurred by it in rectifying the defects and/or any claim under this agreement against the 
Contractor from any or against any amount payable to the contractor under this agreement 
including security deposit and proceeds of performance guarantee. 



 
 

POSSESSION PRIOR TO COMPLETION 

 

BSCDCL  shall  have  the  right  to  take  possession  of  or  use  any  completed   or   

partially completed work or part of the work. Such possession or use shall not be deemed to 

be any acceptance of any work not completed in accordance with the contract agreement. If 

such prior possession or use by BSCDCL delays the progress of work an  equitable 

adjustment in the time of completion will be made and the contract agreement shall be 

deemed to be modified accordingly. The decision of BSCDCL in such case shall be final 

binding andconclusive. 

 

When the whole of the works or the items or the groups of items of work have been 

completed the contractor will give a notice to that effect to the Engineer in writing. The 

Engineer shall within 7 days of the date of receipt of such notice inspect the works and give 

instructions in writing to the contractor specifying the balance items of work which are 

required to be done by the contractor  and  shall  also  notify the contractor of any defect in 

the works affectingcompletion. 

 

The contractor shall during the course of execution prepare and keep updated a complete set 

of „as built‟ drawings to  show  each  and  every  change  from the contract drawings, 

changes recorded shall be countersigned by the Engineer- in- Charge and the contractor.  

Four copies of „as built‟  drawings  shall  be supplied to BSCDCL by the contractor within 

30 days of the completion. All costs incurred in this respect shall be borne by thecontractor. 

 
 

EMPLOYMENT OF PERSONNEL 

 
The contractor shall employ only Indian Nationals as his representatives, servants and 
workmen after verifying their antecedents and loyalty. He shall ensure that no personnel of 
doubtful antecedents and any other nationality in any way is associated with the works. 

In case BSCDCL observed misconduct negligence or incompetence etc. on the part of any 
representative, agent, servant and workmen or employees etc. of the contractor, the  
BSCDCL shall have full power and without giving any reason to the contractor, instruct the 
contractor to remove such engineer / staff / worker from site and provide suitable 
replacements. The decision of the Engineer-in-charge shall be final and binding on the 
contractor. The contractor shall not be allowed any compensation on thisaccount. 

 

TECHNICAL STAFF FOR WORK 

 

The contractor shall employ  at  his  cost  the  adequate  number  of  technical  staff during 

the execution of this work depending upon the requirement of work. For this purpose the 

numbers to be deployed, their qualification, experience as decided by BSCDCL shall  be 

final and binding on contractor.  The  contractor shall not  be entitled for any extra payment 

in thisregard. 

The technical staff should be available at site, whenever required by BSCDCL to take 

instructions. 



 
 

Within 15 days of Letter of Award, the contractor shall submit  a site  organizational chart 

and resume including details of experience of the Project-in-Charge and  other  staff  

proposed to be deputed by him and the technical team shall be deputed by them on the 

Project after getting approval from Engineer-in-Charge. If desired  by  the  contractor  at  

later date, the Project-in-Charge and other staff whose resume is approved by BSCDCL can 

be replaced with prior written approval of BSCDCL and replacement shall be with  

equivalent or superior candidate only. Decision of Engineer-in-Charge shall be final and 

binding on thecontractor. 

 

Even after approving the site organizational chart, the Engineer-in-Charge due to technical 

reasons and exigency of work can direct the contractor to depute such additional staff as in 

view of Engineer-in-Charge is necessary and having qualification and experience as 

approved by the Engineer-in-Charge. The removal of such additional staff from  the  site 

shall only be with the prior  written  approval of Engineer-in-Charge. The contractor shall  

not be paid  anything  extra  whatsoever on  account  of  deployment   of   additional  staff 

and decision of the Engineer-in- Charge shall be final and binding on thecontractor. 

 

In case the contractor fails to employ the staff as aforesaid he shall be liable to pay a 

reasonable amount not exceeding a sum of Rs. 50,000 (Rupees Fifty Thousand only) for  

each month of default in the case of  each  person.  The  decision  of  the  Engineer-in-  

charge as to number of Technical Staff to be adequate for the project and the period for  

which the desired strength of technical staff was not employed by the contractor and as to  

the reasonableness of the amount to be deducted on this account shall be final and binding  

on the contractor as to the amount and the contractor‟s liability to pay the saidamount. 

 
 

VALUABLE ARTICLES FOUND AT SITE 

 

All gold, silver and other minerals of any description and all precious stones, coins, treasure, 

relics, antiques and all other similar things which shall be found in, under or upon the site, 

shall be the property of the owner/ BSCDCL. 

 

MATERIALS OBTAINED FROM DISMANTLEMENT TO BE OWNER‟S 

PROPERTY 

 

All materials like stone, boulders and other materials obtained during the work of 

dismantling, excavation etc. will be considered BSCDCL/owner property and such materials 

shall be disposed off to the best advantage of BSCDCL/owner according to the instructions  

in writing issued by theEngineer-in-charge. 

 

FURNISHED OFFICE ACCOMMODATION & MOBILITY 

COMMUNICATION TO BE ARRANGED BYCONTRACTOR 

 

On acceptance of tender, the contractor at his own cost will construct a suitably equipped 

office at site with basic facilities such as telephone(s), fax,  internet,  photocopier, 

computer(s) and printer(s) along with operator(s), regular electric & drinking water supply 

and  staff  carrying  vehicles for the  supervisory staff  with driver,  fuel and maintenance   

etc. as per the requirement of the project. The contractor shall maintain the aforesaid  

facilities intact/operational during the tenancy of the contract or maximum up to6 



 
 

months beyond  the  stipulated  contractual completion date if the work  is delayed due to  

any reasons. Operation and maintenance cost of all such materials, equipments / services 

shall be borne by the contractor. 

 

The contractor shall also make sufficient arrangement for  photography/video- graphy so  that 

photographs video can be taken of any specific activity at any point of time. The contractor 

shall also make arrangement of software like MS Project etc. for the purpose of preparing 

progress reportetc. 

 

The contractor shall make all arrangements for ground breaking ceremony/inaugural  

function etc. for the project as required and the cost towards it deemed  to  be  included  in  

his rates/offer. Any expenditure already incurred/to be incurred by BSCDCL, shall be 

recovered from thecontractor. 

 

LABOUR LAWS – 

 

LABOUR LAWS TO BE COMPLIED BY THE CONTRACTOR 

 

The contractor shall obtain a valid license under the contract labour (Regulation &  

Abolition)  Act   1970   and   the   contract   labour   Act   (Regulation   &   Abolition) 

Central Rules 1971 and amended from time to time, and continue to have a valid license until 

the completion of the  work including defect liability period. The contractor shall also   

adhere by the provision of the child labour (Prohibition and Regulation) Act. 1986 and as 

amended from time totime. 

 

The contractor shall also comply with the provisions of the building and other 

Construction Workers (Regulation of Employment & Conditions of Service) Act, 

1996 and the building and other Construction Workers Welfare Cess Act, 1996. 

 

Any failure  tofulfill  above  requirement  shall  attract  the  penal  provisions  of  this contract 

arising out the resultant for non execution of the work before the commencement of 

work.Nolabourbelowtheageof18yearsshallbeemployed onthe work. 

 

Payment of wages: 

 

The contractor shall pay to labour employed by him either directly or through  

subcontractors, wages not less than fair wages as defined in the BSCDCL 

Contractor‟sLabour Regulations or as per the provisions of the Contract Labour (Regulation 

and Abolition) Act, 1970 and the contract Labour (Regulation and Abolition) Central Rules, 

1971, wherever applicable. 

 

The contractor shall, notwithstanding the provisions of any contract to the contrary, cause to 

be paid fair wage to labour indirectly engaged on the work, including any labour engaged by 

his sub-contractors in connection with the said work, as if the labour had been immediately 

employed by him 

 

In respect of all labour directly or indirectly employed in the works for performance of the 

contractor‟s part of this contract, the contractor shall comply with or cause to be complied 

with the BSCDCL contractor‟sLabour Regulations in regard to payment of wages, wage 



 
 

period, deductions from wages recovery of wages not paid and deductions unauthorisedly 

made, maintenance of wage books or wage slips, publication of scale of wages and other 

terms of employment, inspection and submission of periodical returns and all other matters  

of the like nature or as per the provisions of the Contract  Labour  (Regulation  and  

Abolition) Act, 1970, and the Contract Labour (Regulation and Abolition) Central Rules, 

1971, wherever applicable. 

(a) The Engineer-in-Charge concerned shall have the right to deduct from the moneys 
due to the contractor any sum required or estimated  to  be required for making  good  
the loss suffered by a worker or workers by  reason  of  non- fulfilment of  the 
conditions of the contract for the benefit of the workers, non- payment of wages or of 
deductions made from his or their wages which are not justified by their terms of the 
contract or non-observance of theRegulations. 

(b) Under the provision of Minimum Wages (Central) Rules, 1950, the contractor is 
bound to allow to the labours directly or indirectly employed in the works one day rest 
for 6 days continuous work and pay wages at the same rate as for duty. In the event of 
default, the Engineer-in-Charge shall have the right to deduct the sum or sums not paid 
on account of wages for weekly holidays to any labours and pay the same  to  the 
persons entitled thereto from any money due to the contractor by the Engineer-in- 
Charge concerned 

The contractor shall comply with the provisions of the Payment of Wages Act,  
1936, Minimum Wages Act, 1948, Employees Liability Act, 1938, Workmen‟s 
CompensationAct,1923,IndustrialDisputesAct,1947,MaternityBenefitsAct, 

1961, and the Contractor‟sLabour (Regulation and Abolition) Act 1970, or the 
modifications thereof or any other laws relating thereto and the rules made there under 
from time to time. 

 

The contractor shall indemnify and keep indemnified BSCDCL against payments to be 
made under and for the observance of the laws aforesaid and the BSCDCL 
Contractor‟sLabour Regulations without prejudice to his right to claim indemnity from 
his sub- contractors. 

 
The laws aforesaid shall be deemed to be a part of this contract and any breach thereof 
shall be deemed to be a breach of this contract. 

 

LABOUR SAFETY PROVISION 

The contractor shall be fully responsible to observe the labour safety provisions: 

The contractor shall at his own cost take all precautions to ensure safety of life and property 
by providing necessary barriers, lights, watchmen etc. during the progress of work  as 
directed by Engineer-in-charge. 

In case of all labour directly or indirectly employed in work for the performance on the 
contractor‟s part of this contract, the contractor shall comply  with  all  rules framed by  
Govt. from time to time for the protection of health and sanitary arrangements forworkers. 

OBSERVANCE OF LABOUR LAWS 
 

The contractor shall be fully responsible for observance of all labour laws applicable 

including local laws and other laws applicable in this matter and shall indemnify andkeep 



 
 

indemnified BSCDCL against effect or non observance of any such laws. The contractor  

shall be liable to make payment to all its employees, workers and sub-contractors and make 

compliance with labour laws. If BSCDCL or the client/ owner is held liable as “Principal 

Employer” to pay contributions etc. under legislation of Government or Court decision in 

respect of the employees of the contractor, then the  contractor  would  reimburse  the  

amount of such payments, contribution etc. to BSCDCL and/ or same  shall be deducted  

from the payments, security deposit etc. of thecontractor. 

The Contractor shall submit proof of having valid EPF registration certificate.  He shall 
within 7 days of the close of every month, submit to BSCDCL a statement showing the 
recoveries of contributions in respect of each employee employed by or through him and 
shall furnish to BSCDCL such information as the BSCDCL is required to furnish under the 
provisions of para 36 B of the EPF scheme 1952 to the EPF authorities and  other  
information required by EPFO authorities from time to time. He shall also submit a copy of 
challan every month in token of proof of having  deposited  the  subscription  and 
contribution of workers engaged on theproject. 

In case, the contractor is not complying the above provision BSCDCL shall withhold 
payment to the extent of 4.70% (Four point Seven Zero percent) of the value of the Running 
Account bill and shall release only after the submission of above  mentioned  details.  If   it   
is incumbent upon BSCDCL to deposit withhold amount with  EPF  authorities,  the  
withhold amount shall be deposited by BSCDCL with EPF authorities. In such a case 
BSCDCL shall not refund this withheld amount  to  the  contractor  even  after  the  
production of EPF registrationcertificate. 

 
MINIMUM WAGES ACT 

The contractor shall comply with all the provisions of the minimum wages Act,1948, contract 

labour Act (Regulation & Abolition) 1970, and rules framed there under and other labour 

laws/local laws affecting contract labour that may be brought into force from time to time. 

LABOUR CESS 

 
The rates of the contractor shall be inclusive of  labourcess.  BSCDCL shall make a 
recovery @ 1% on account of labourcess from each RA bill of the contractor and 
labourcess so recovered/deducted shall be deposited with  the  Labour Board of  the 
concerned state. In case the Labour Board is not established in the state, recovery made by 
BSCDCL  onaccount of labourcess  shall  be  retained  under  suspense account  and  will  
be deposited  with the  Labour Board at later date as & when  the Labour Board is 
constituted  in thestate. 

 

Every contractor, sub-contractor, affiliates, their legal assigns or heirs   as the case may,   
shall be responsible for registration  of  every  Building  worker  who  has completed 
eighteen years of age but has not completed sixty years of age and who has been engaged in 
any Building or Other Construction Work for not less than Ninety Days  during  the 
preceding twelve months; with the Board / Funds as applicable under various sections of 
“THE BUILDINGS ANDOTHER. 

 
CONSTRUCTION WORKERS (REGULATION OF EMPLOYMENT AND 
CONDITIONS OF SERVICE) ACT, 1996 and THE BUILDING ANDOTHER 

CONSTRUCTIONW ORKERS‟ WELFARE CESS ACT, 1996. 



 
 

The contractor shall also be responsible for maintaining register of beneficiaries i.e. the 
workers in such form as may be prescribed by the competent authority & the same shall be 
kept open at all reasonable times for inspection of relevant authority and officials of client / 
BSCDCL. 

The contractor shall be further responsible for maintaining such register & records; giving 

such particulars of Building workers employed by him, the work performed by them, the 

number of hours of work which shall constitute a normal working day, the wages paid to 

them, the receipts given by them and, such other particulars in such form as may be prescribed 

by the authority orBSCDCL. 

In the event of contractor failing to comply with the above clause(s) in part or in full, 
BSCDCL, without prejudice to any other rights or remedy available under law or any other 
clause(s) of contract, shall be at absolute liberty to forfeit any  sum  or  sums  that  are  
payable or could become payable on account of execution of contract work and decision of 
Engineer-in-charge shall be final & binding in this regard on thecontractor. 

 
RECOVERY OF COMPENSATION PAID TO WORKMEN 

 

In every case in which by virtue of the provisions sub-section (1) of Section 12, of the 
Workmen‟s Compensation Act, 1923, BSCDCL is obliged to pay compensation to a 
workman employed by the contractor, in execution of the works, BSCDCL will recover from 
the contractor, the amount of the compensation so paid; and, without prejudice to the rights  
of the BSCDCL under sub-section (2) of Section 12, of the said Act, BSCDCL shall be at 
liberty to recover such amount or any part thereof  by deducting it from  the security deposit 
or from any sum due to the contractor whether under this contract or otherwise. BSCDCL 
shall not be bound to contest any claim made against it under sub-section (1) of Section 12,  
of the said Act, except on the written request of the contractor and upon his giving to 
BSCDCL full security for all costs for which BSCDCL might become liable in consequence 
of contesting such claim. 

 

ENSURING PAYMENT ANDAMENITIES TO WORKERS IF CONTRACTOR 

FAILS 

In every case in which by virtue of the provisions of the Contract Labour (Regulation and 

Abolition)   Act,   1970,   and   of   the    Contract  Labour  (Regulation  and Abolition) 

Central Rules, 1971, BSCDCL is obliged to pay any amounts of wages to a workman 

employed by the contractor in execution of the works, or to incur any expenditure in 

providing welfare and health amenities required  to be provided  under the  above  said   Act 

or under the BSCDCL Contractor‟sLabour Regulations, or under the Rules framed by 

Government from time to time for the protection of health and sanitary arrangements for 

workers employed by  BSCDCL‟s  Contractors,  BSCDCL  will  recover  from  the 

contractor,  the  amount  of  wages  so  paid  or  the amount  of  expenditure  so  incurred;  

and without prejudice to any other  right  or  remedy available  under  this  contract,  

BSCDCL shall be at liberty to recover such amount or any part thereof  by  deducting  it  

from the security deposit or from any sum due by  BSCDCL  to  the  contractor  whether 

under this contract or otherwise BSCDCL shall not be bound to contest any claim made 

against it under sub-section (1) of Section 20, sub-section (4) of Section 21, of thesaid 



 
 

Act, except on  the written request of  the contractor  and upon his giving to the BSCDCL  

full security for all costs for which BSCDCL might become liable in contesting suchclaim. 

 
CHANGE IN FIRM‟S CONSTITUTION TO BE INTIMATED 

 

Where the contractor is a partnership firm, the prior approval in writing of the 

Engineer-in-Charge shall be obtained before any change is made in the constitution of the firm. 

Where the contractor is an individual or a Hindu undivided family business concern such 

approval as aforesaid shall likewise be obtained before the contractor enters into any 

partnership agreement where under the partnership firm would have the right to carry out the 

works hereby undertaken by the contractor. If prior approval as aforesaid is not obtained, the 

contract shall be deemed to have been assigned in contravention of Clause of tender document 

hereof and the same action may be taken, and the same consequences  shallensue  as  provided 

in the tenderdocument 

 
INDEMNITY AGAINST PATENT RIGHTS 

 

The contractor shall fully indemnify the BSCDCL from and against all claims and 
proceedings for or on account of any infringement of any patent rights, design, trademark or 
name or other protected rights in respect of any construction plant, machine, work or  
material used for in connection with the works or temporaryworks. 

LAW COVERING THE CONTRACT 

 

This contract shall be governed by the Indian laws for the time being in force. 

 
LAWS, BYE-LAWS RELATING TO THE WORK 
The contractor shall strictly adhere by the provisions, for the time being in force, of law 
relating to works or any regulations and bylaws made by any local authority or any water & 
lighting agencies or any undertakings within the limits of the  jurisdiction  of  which  the 
work is proposed to be executed. The contractor shall be bound to give to the authorities 
concerned such notices and take all approvals as  may be provided  in  the  law,  regulations 
or bylaws as aforesaid, and to pay all  fees  and  taxes  payable  to  such  authorities  in 
respectthereof. 

CONTRACT AGREEMENT 

The Contractor shall enter into a Contract Agreement with the BSCDCL within 10 (TEN) 

days from the date of Letter of Award or within such extended time, as may be granted by  

the BSCDCL failing which no payment shall be released to the contractor. The cost of stamp 

papers, stamp duty, registration, if applicable on the contract, shall be borne by the 

Contractor. In case, the contractor does not sign the agreement as above or start the work 

within 10 (Ten) days of the issue of letter of Award, his earnest money is liable to  be 

forfeited and Letter of award consequently will standwithdrawn. 



 
 

MANNER OF EXECUTION OF AGREEMENT 
The agreement as per prescribed  Performa  as  enclosed  shall  be  signed  at  the office of  
the BSCDCL within 10 (TEN days) days from the date of issue of Letter of Award. The 
Contractor shall provide for signing of  the Contract,  appropriate Power of  Attorney  and  
the requisite documents/ materials. Unless and until a formal contract is prepared and 
executed, the Letter of Award read in conjunction with the Tendering Documents will 
constitute a binding contract. 

The agreement will be signed in five originals and the Contractor shall be provided with one 
signed original and the other four originals will be retained by the BSCDCL 

The Contractor shall provide free of cost to the BSCDCL all the Engineering data, drawings 
and descriptive materials submitted along with the tender, in at least  three (3)  copies  to  
form an integral part of the Agreement within seven  7  days  after issuing of  Letter of 
Award. 

Subsequent to signing  of  the  Agreement,  the  Contractor  at  his  own  cost  shall provide  
to the BSCDCL with at least five (5) true hard bound copies of Agreement within thirty (30) 
days of itssigning. 

JURISDICTION 

The  agreement  shall  be  executed  at  BHOPAL  on  non-judicial  stamp  paper purchased  

in BHOPAL and the courts in BHOPAL alone will have jurisdictionto 

deal with matters arising there from, to the exclusion of all other courts. 

 

 

ARBITRATION 

 
1. Arbitration Procedure: If the efforts, to resolve all or any of the disputes through 

conciliation fail, then such a dispute shall be referred within 30 days from conclusion of 

conciliation process to a Sole Arbitrator who would be nominated by Executive Director 

Bhopal Smart City Development Corporation Limited, Bhopal. The arbitration and  

conciliation act 1996 as amended from time to time will be applicable. The venue of such 

arbitration shall be at Bhopal. The award of the sole Arbitrator shall be binding on all parties. 

The cost of Arbitration shall be borne by the respective parties. There will be no objections if 

the sole arbitrator nominated or appointed is an employee ofBSCDCL. 

 
2. The place of arbitration shall be Bhopal,M.P. 

 
3. English Language: The request for arbitration, the answer to the request, the terms of 

reference, any written submissions, any orders and awards shall be in English and, if oral 

hearings take place, English shall be the language to be used in the hearings. The award shall 

be made inwriting. 

 
4. Enforcement of Award: The Parties agree that the decision or award, which shall be a 

speakingorder,resultingfromarbitrationshallbefinalandbindinguponthePartiesand 



 
 

shall be enforceable in accordance with the provision of the Arbitration and Conciliation Act 

1996 subject to the rights of the aggrieved parties to secure relief from any higher forum. 

 
5. Performance during Arbitration: The Arbitration Proceedings shall be governed by 

Indian Arbitration and Conciliation Act 1996, as amended from time to time including 

provisions in force at the time the reference is made. Pending the submission of  and/or 

decision on a Dispute and until the arbitral award is published; the Parties shall co ntinue to 

perform their respective obligations under this Agreement without prejudice to a final 

adjustment in accordance with such award. The courts at Bhopal shall  have  the  sole  

exclusive jurisdiction to try all the cases arising out of thisagreement. 

 
6. Notices: That any notice under the terms of this License shall be in writing by registered 

post or delivered personally and signed by the party or his/its duly authorized representative 

giving such notice. All activities including day to day management, billing, termination etc. 

will be carried out from the office of the CEO, Smart City Development Corporation Limited 

Bhopal or by his duly authorized representative. Notice shallbe addressed as follows: 

 

 

 
Chief Executive Officer 



 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

SECTION-4 

 
LABOUR SAFETY, HEALTH & 

SANITARY RULES AND REGULATIONS 

INCLUDING FORMS 



 
 

LABOUR SAFETY PROVISIONS 

 
Suitable scaffolds should be provided for workmen for all works that  cannot safely be  
done from the ground, or from  solid  construction except such  short period  work as can  
be done safely from ladders. When a ladder is used an extra mazdoor shall be engaged for 
holding the ladder and if the ladder is used for carrying materials as well, suitable  
footholds and hand holds shall be provided on the ladder and the ladder shall be given an 
inclination not steeper than ¼ to 1 (1/4 horizontal and 1vertical). 

Scaffolding or staging more than 3.6m (12 feet) above the ground or floor, swung or 
suspended from an overhead support or erected with stationery support shall have a guard 
rail properly attached or bolted, braced and otherwise secured at least 90 cm. (3 feet) high 
above the floor or platform of such scaffolding or staging and extending along the entire 
length of the outside and ends thereof with only such opening as may be necessary for the 
delivery of materials. Such scaffolding or staging shall be so fastened as to prevent it from 
swaying from the building or structure. 

Working platforms, gangways, and stairways should be so constructed that they should not 
sag unduly or unequally, and if the height of the platform or the gangway or the stairway is 
more that 3.6m (12 feet) above ground level or floor level, they  should  be  closely 
boarded, should  have  adequate  width  &  should  be  suitable fastened as described in 
(2.0)above. 

Every opening in the floor of a building or  in  a  working  platform  shall  be  provided 
with suitable means to prevent the fall of persons or materials by providing  suitable 
fencing or railing whose minimum height shall be 90 cm (3feet). 

Safe means of access shall be provided to all working platforms and other working places. 
Every ladder shall be securely fixed. No portable single ladder shall be over 
9m. (30 feet) in length while the width between side rails in rung ladder shall in no 
case be less than 29 cm. (11.5”)  for  ladder  up  to  and  including  3m  (10  feet)  in  
length. For longer ladders this width should be  increased  at  least  1/4"  for  each 
additional  30  cm  (1 ft.)  of  length.  Uniform step  spacing  shall  not exceed  30cm 
(12"). Adequate precautions shall  be  taken  to  prevent  danger  from  electrical 
equipment. No materials on any of  the  sites of  the  work shall  be  so  stacked  or placed 
as to cause danger or inconvenience to any person or the public. The contractor shall 
provide all necessary fencing and lights to protect the public from accident, and shall be 
bound to bear the expenses of defense of every suit, action or other proceeding at law that 
may be brought by any person for injury sustained owing to neglect of the above 
precautions and to pay any damages and cost which may be awarded in any such suit, 
action or proceedings to any such person or which may, with the consent  of  the 
Contractor, be paid to compensate any claim by any suchperson. 

EXCAVATION AND TRENCHING 
 

All trenches, 1.2mts.(four feet) or more in depth, shall at all times be  supplied  with at  
least one ladder for each 30m.(100 feet) in length or fraction thereof, ladder shall be 
extended from bottom of the trench to at least 90cm (3feet) above the surface of the  
ground. The side of the trenches, which are 1.5 m. (5feet) or more in depth shall be stepped 
back to give suitable slope or securely held by timber bracing, so  as to avoid  the  danger  
or sides  to  collapsing.  The  excavated  materials  shall  not  be placed within 1.5m (5  
feet) of the edges of the trench or half of the depth of the trench whichever ismore. 



 
 

Cutting shall be done from top to bottom. Under no circumstances undermining or 
undercutting shall be done. 

Demolition -  Before  any  demolition  work  is  commenced  and  also  during  the  
progress of the work following precautions shall beobserved: 

 

All roads and open areas adjacent to the work site shall either be closed or suitably 
protected. 

 
No electric cable or apparatus which is likely to be a source of danger or a cable or 
apparatus used by the operator shall remain electrically charged. 

 

All practical steps shall be taken to prevent danger to persons employed  from risk or fire  
or explosion or flooding. No floor, roof or other part of the building shall be overloaded 
with debris or materials as to render itunsafe. 

 
All necessary personal safety equipments as considered adequate by the Engineer-in- 

charge should be kept available for the use of persons employed on the site  and  

maintained in a condition suitable for immediate use, and the contractor should take 

adequate step to ensure proper use of equipment by those concerned. The following safety 

equipment shall be invariablyprovided. 

 
Workers employed on mixing asphaltic materials, cement and lime mortars shall be 
provided with protective footwear and protective goggles. 

Those engaged in white washing and mixing or stacking of cement bags or any materials 
which are injurious to the eye shall be provided with protective goggles. 
Those engaged in welding  works  shall  be  provided  with  welders  protective  eye 
shields. 

 

Stone breakers shall be provided with protective goggles and protective clothing and  
seated at sufficiently safeinterval. 

 

When workers are employed for works in sewers and manholes, which are in active use, the 
Contractors shall ensure that the manhole covers are opened and ventilated at-least for an 
hour before the workers are allowed to get into the manholes, and the manholes so opened 
shall be cordoned off with suitable railing and provided with warning signals or boards to 
prevent accident the public. In addition, the contractor shall ensure that the following safety 
measures are adhered to: 

 

Entry for workers  into the sewer line shall not be allowed  except  under supervision of   
the JE or any other higherofficer. 

 
At least 5 to 6 manholes upstream and downstream should be kept open for at least 2 to 3 

hours before any man is allowed to enter into the manholes for workinginside. 

Before entry, presence of Toxic gases should be  tested  by  inserting  wet  lead acetate 
paper which changes color in the presence of such gases and gives indication of their 
presence. 



 
 

Presence of Oxygen should be verified by lowering a detector lamp into the manhole. In 
case, no Oxygen is found inside the sewer line, workers should be sent only with Oxygen 
kit. 

Safety belt with rope should be provided to the workers. While working inside the  
manholes such rope should be handled by two men standing outside to enable him to be 
pulled out duringemergency. 

The  area  should  be  barricaded  or  cordoned  off  by  suitable  means  to   avoid mishaps 
of any kind. Proper warning signs should be displayed for the safety of the  public  
whenever cleaning works are undertaken during night orday. 

No smoking or open flames shall be allowed near the blocked manhole being cleaned. 

The malba obtained on account  of  cleaning  of  blocked  manholes  and  sewer  lines 
should be immediately removed to avoid accidents on account of slippery nature of the 
malba. 

 
Workers should not be allowed to work inside the manhole continuously. He should be 
given rest intermittently. The Engineer-In-charge may decide the time up to which a worker 
may be allowed to work continuously inside themanhole. 

 
Gas masks with Oxygen Cylinder should be kept at site for use in emergency. 

 

Air-blowers  should  be  used  for  flow   of   fresh   air   through   the   manholes.  
Whenever called for, portable air-blowers are recommended for ventilating the manholes. 
The Motors for these shall be  vapour  proof  and  of  totally enclosed type. Non sparking 
gas engines also could be used  but they should  be  placed at-least  2  metres  away  from 
the opening and on the leeward side protected from wind so  that  they  will  not  be  a 
source of friction on any inflammable gas that might be present. The workers engaged for 
cleaning the manholes / sewers should be properly trained before allowing to work in the 
manhole. 

The workers shall be provided with Gumboots or non sparking shoes, bump helmets and 

gloves  non  sparking  tools,  safety  lights  and  gas  masks  and portable  air   blowers 

(when necessary). They must be  supplied  with  barrier cream for anointing the limbs 

before working inside the sewerlines. 

Workmen descending a manhole shall try each ladder step or rung carefully before putting 
his full weight on it to guard against insecure fastening due to corrosion of the rung fixed to 
manhole well. 

If a man has received a physical injury, he should be brought out of the sewer immediately 
and adequate medical aid should be provided to him. 

The extent to which these precautions are to be taken depend on individual situation but the 
decision of the Engineer-In-charge regarding the steps to be taken in this regard in an 
individual case will be final. 

 
The Contractor shall not employ men and women below the age of 18 years on the work of 
painting with products containing lead in any form wherever men above the age of 18 are 
employed on the work of lead painting the following precautions should be taken. 



 
 

No paint containing lead or lead products shall be used except in the form of paste or 
readymade paint. 

Suitable face masks should be supplied for use by the workers when paint is applied in the 
form of spray or a surface having lead paint is dry rubbed and scrapped. 

Overalls shall be supplied  by  the  Contractor  to  the workmen  and adequate facilities  

shall be provided to enable the working painters to wash during the cessation ofwork. 

a) White lead, sulphate or lead work  products  containing those  pigments  shall  not 

be used in painting operation except in the form of paste or of paints readyfor use. 

Measures shall be taken whenever required in  order to  prevent danger  arising from  

the application of paint in the form of spray. Measures shall be taken, whenever 

practicable to prevent danger arising out of dust caused by dry rubbing down and 

scrapping. 

 
b) Adequate facilities shall be  provided  to  enable  working  painter  to  wash during and  

on cessation of work. Suitable arrangements shall be  made  prevent  clothing  put  off 

during working hours being spoiled by paintingmaterials. 

c) Cases of lead poisoning and of suspected lead poisoning shall be notified and shall be 

subsequently verified by a medical man appointed by the competent authorities of 

BSCDCL. The BSCDCL may require when necessary a medical examination of workers. 

Instructions with regard to the special hygienic precautions to be taken in the painting 

trade shall be distributed to working painters. When the work is done near any place  

where there is risk of  drowning,  all necessary  equipments  should  be  provided  and  

kept ready for use and all necessary steps taken for prompt rescue of  any person  in  

danger and adequate provisions should be made for prompt first aid treatment for all 

injuries likely to be sustained during the course of the work. Use of hoisting machines and 

tackle including their attachment encourage and supports shall conform to the following 

standard ofconditions. 

 
d) These shall be of good mechanical construction, sound material and adequate strength 

and free from patent, defects and shall be kept in good workingorder. 

Every rope used in hoisting or lowering materials or as a means of suspension shall be of 

durable quality and adequate strength, and free from patent defects. 

 

Every crane driver or hoisting appliance operator shall be properly qualified and no person 

under the age of 21 years should be in-charge of any hoisting machine including any 

scaffolding, winch or giving signals to operator. In case of every hoisting machine and of 

every chain ring hook, shackle swivel and pulley block used in hoisting or as means of 

suspension the safe working load shall be ascertained by adequate means. Every hoisting 

machine and all gear referred to above shall be plainly marked with the safe working load. 

In case of a hoisting machine having a variable safe working load, each safe working load 

and the conditions under which it is applicable shall be clearly indicated. No part of any 

machine or any gear referred to above in this clause shall be loaded beyond the safe 

working load except for the purpose of testing. In case of BSCDCL machines, the safe 

working load shall be notified by the Engineer-in-Charge. As regards Contractor‟s 

machines the Contractor shall notify the safe working load of the machine tothe 



 
 

Engineer-in-charge whenever he brings any machinery to site of work and get verified by 

the Engineer-in-Charge. 

Motors gearing, transmission electric wiring and other dangerous parts of hoisting 
appliances should be provided with efficient safeguard. Hoisting appliances should be 
provided with such means as will reduce to the minimum the risk of accidental descent of 
the load. Adequate precautions should be taken to reduce the minimum the risk of any part 
of a suspended load becoming accidentally displaced. When workers are employed on 
electrical installations, which are already energized, insulating mats, wearing apparel, such 
as gloves sleeves and boots as may be necessary be provided. The worker should not wear 
any rings, watches and carry keys or other materials, which are good conductors of 
electricity. 

 
All scaffold, ladders, and other safety devices mentioned or described herein shall be 
maintained in safe condition and no scaffold ladder or equipment shall be altered or 
removed while it is in use. Adequate washing facilities should be provided at or near  
placesofwork. 

 

These safety provisions should be brought to the notice of all concerned by display on a 
notice board at a prominent place of work spot. The person responsible for compliance of 
the safety codes shall be named therein by the contractor. 

To ensure effective enforcement of the rules and regulations relating to safety precautions 
the arrangements made by the Contractor shall be open to inspection  by  BSCDCL  
Official or theirrepresentatives. 

 
Notwithstanding the above Clauses from  (i)  to  (xiv)  there  is  nothing  in  these  to 
exempt the contractor from the operations of any other Act or Rule in force in  the  
Republic ofIndia. 



 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

SECTION-5 

 

 

FORMS AND FORMATS 



 
 

 

ACCEPTANCE OF TENDER CONDITIONS 

Annexure-“II” 

From: (On the letter head of the company by the authorized officer having power of attorney) 

BSCDCL, 
………………………………… 

Sub: Name of the work & NIT No.: 

Sir, 

This has reference to above referred tender. I/We are pleased to submit our tender for the 
above work and I/We hereby unconditionally accept the tender conditions and tender 
documents in its entirety for the above work. 

I/we are eligible to submit the tender for the subject tender and I/We are in possession of all 
the documents required. 

I/We  have  viewed  and  read  the  terms  and  conditions  of  this  GCC/SCC carefully.  
I/We have downloaded the following documents forming part of the tenderdocument: 

a. Notice Inviting Tender(pg……..to….pg-) 
b. Instructions to Bidder (ITB) & General conditions of Contract(pg……..to….pg-) 
c. Technical Specifications (pg……..to….pg-) 
d. Bill of Quantities (BOQ)-(pg……..to….pg-) 
e. Tender Drawings(pg……..to….pg-) 
f. Acceptance of Tender Conditions ( AnnexureM) 
g. Corrigendum ,if any(pg……..to….pg-) 

I/we have uploaded the mandatory scanned documents such as cost of tender document, 
EMD, e-Tender Processing Fee and other documents as per Notice Inviting e-tender AND 
I/We agree to pay the cost of tender document, EMD, e- Tender Processing Fee (only 
receipt/proof of online payment) and other documents in physical form in the form and 
manner as described in NIT/ITT. 

 
Should this tender be accepted, I/We agree to abide by and fulfill all terms and conditions 
referred to above and as contained in tender documents elsewhere and in default thereof, to 
forfeit and pay BSCDCL, or its successors  or its authorized nominees  such  sums  of  
money as are stipulated in the notice inviting tenders and tender documents. 

 

If I/we fail to commence the work within 10 days of the date of issue of Letter of Award 
and/or I/we fail to sign the agreement as per Contract and/or I/we fail to submit performance 
guarantee as per of Clauses of  Contract,  I/we  agree  that  BSCDCL  shall,  without 
prejudice  to  any  other  right  or  remedy,  be  at  liberty  to cancel  the  Letter  of  Award 
and to forfeit the said earnest money as specifiedabove. 

 

 

 
 

Dated 

Your faithfully, 
(Signature of the Bidder with 

Rubber stamp) 



 
 

Appendix - 'N‟ 

 

FORM XXV 

 

 
DETAILS OF THE BALANCE WORK IN HANDASON  

(UPTO THE PRECEDING MONTH OF SUBMISSION OF BID) WITHBSCDCL 

 

(To be submitted in Envelop-1) 
 

 

 

 
S. 
No 

Name of the 
Unit/Zone/SBG/R 

G B 

Contract 
Value 

Date of 
start as 

per LOI/ 

Contract 

Date of 
completion as 

per LOI / 

Contract 

Work done up to 
the preceding 

month of 

submissionof

bid 

Balance 
value of 

work 

       

       

 

 

 

 

Note: The bidder shall also include the value of  all such works which  are  awarded to bidder  

but yet not started up to the preceding month of submission ofbid. 



 
 

 
FORM XXVIAFFIDAVIT 

Appendix –“0” 

 

(To be submitted by bidder on non-judicial stamp paper of Rs. 100/- (Rupees 

Hundred only) duly attached by Notary Public) 

 
 

(To be submitted in Envelop-1) 

 

Affidavit of Mr. ...............................................S/o ............................................. R/o 

............................................. 

 
I, the deponent above named do hereby solemnly affirm and declare as under: 

 
That I am the Proprietor/Authorized  signatory  of 

M/s…………………………………….Having its  Head Office/Regd. Office  at 

………………………… 

 

That the information/documents/Experience certificates submitted by 
M/s…………………………. along with the tender for …………………… (NAME OF 
WORK)………… 

To BSCDCL Ltd. are genuine and true and nothing has been concealed. 

 

I shall have no objection in case BSCDCL verifies them from issuing authority(ies). I shall also 
have no objection in providing the original copy of the document(s), in case BSCDCL demand 
so for verification. 

 

I hereby confirm that in case, any document, information & / or certificate submitted by me 
found to be incorrect / false / fabricated, BSCDCL at its discretion may disqualify / reject / 
terminate the bid/contract and also forfeit the EMD / All dues. 

 
I shall have no objection in case BSCDCL verifies any or all Bank Guarantee(s) under any of 
the  clause(s)  of  Contract  including  those  issued  towards  EMD   and Performance 
Guarantee from the Zonal Branch /office issuing Bank and I/We shall have no right or  claim  
on my submitted EMD before BSCDCL receives saidverification. 

 

That the Bank Guarantee issued against the EMD issued by (name and address of the 
Bank) is genuine and if found at any stage to be incorrect / false / fabricated, BSCDCL 



  

shall reject my bid, cancel pre-qualification and debar me from participating in any future 
tender for three years. 

 

I, .....................................,the Proprietor / Authorised signatoryof 

M/s....................................... do  hereby  confirm  that  the  contents  of  the  above Affidavit 

are true  to my knowledge and nothing has been concealed there from....................   and  that 

no part of it isfalse. 

 
Verified at ................ this................. day of ..................... 

 

 

DEPONENT 

 

 

 

 

 
ATTESTED BY (NOTARY PUBLIC) 



  

APLICATION FOR EXTENSION OF TIME 

 
(To be completed by the Contractor) 

P A R T –I 

 

Name of Contractor 

Name of the work as given in the Agreement 

Agreement No. 

Estimated amount put to tender 

Date of commencement work as per agreement 

Period allowed for completion of work as per agreement 

Date of completion stipulated as per agreement 

Period for which extension of time has 

been givepreviously 

Extension granted 

First extension vide Engineer-in- 

chargeletterNo………date Months Days 

2nd extension vide Engineer-in- 

chargeletterNo………date Months Days 

3rd extension vide Engineer-in- 

chargeletterNo……….date Months Days 

4th extension vide engineer-in- 

chargeletterNo……….date Months Days 

Total extension previouslygiven 

Reasons for which extension have been previously given (copies of the previous 

application should be attached) 

Period for which extension is applied for: 

Hindrances on account of which extension is applied for with dates on which 

hindrances occurred, and the period for which these are likely tolast. 

Serial No. 

Nature of hindrance 

Date of Occurrence 

Period for which it is likely to last 



  

Period for which extension required for this particular hindrance. Over 

lapping period, if any, with reference to item 

Net extension applied for 

Remarks, if any 

Total period for which extension is now applied for on account of hindrances mentioned above 
…………. Month/ days. 

Extension of time required for extra work. 

Details of extra work and on the amount involved: 

Total value of extra work 

Proportionate period of extension of time based on estimated amount put to tender on 
account of extra work. 

Total extension of time required for 11 & 12 

Submitted to the Engineer-in-Charges office. 

 

 

 
 

SIGNATURE OF CONTRACTOR 

DATE 



  

 

APPLICATION FOR EXTENSION OF 

TIME 

 

 
(PART – II) 

Date of receipt of application from Contractor for the work in the Engineer-in-charge office. 

Acknowledgement issued by Engineer-in-charge vide his letter No. dated 

Engineer-in-charge remarks regarding hindrances mentioned by the 
Contractor. 

 
Serial No. 

Nature of hindrance 

Date of occurrence of hindrance 

Period for which hindrance, is likely to last 

Extension of time period applied for by the contractor 

Over lapping period, if any, giving reference to items which over 

lap 

Net period for which extension is recommended. Remarks 

as to why the hindrance occurred and justification for 

extension recommended. 

Engineer-in-charge recommendations. 

The present progress of the work should be stated and whether the work is likely to be completed  

by the date up to which extension has been applied for. If extension of time is not recommended, 

what compensation is proposed to be levied under theagreement. 

 

 

 

 

 
SIGNATURTE OF ENGINEER-IN-CHARGE 



  

 

 
To 

NAME 

PROFORMA FOR EXTENSION OF 
TIME P A R T –III 

ADDRESS OF THE CONTRACTOR SUBJECT: 

Dear Sir(s) 

 

Reference yourletter No dated , in connection with the grant of 
extension of time for completion of thework….. 

 

 
The date of completion for the above mentioned work, is ……… as stipulated in the 
agreement, dated ………… 

 

 
Extension of time for completion of the above mentioned work is granted 
upto   ,   without   prejudice   to  the  right of  the  BSCDCL to recover 
compensation for delay in accordance with  the  provision  made  in  Clause  of  the  said 
agreementdatedthe  /  / .ItisalsoclearlyunderstoodthattheBSCDCLshall 
not consider any revision in contract price or any other compensation whatsoever due to grant of 
this extension. 

 

 
Provided that notwithstanding the extension hereby granted, time is and shall still  
continue to be the essence of the saidagreement. 

 

 

 
Yours faithfully, 

 

 

 

 
 

FOR Bhopal Smart City Development Corporation Ltd. 



  

PROFORMA OF BANK GUARANTEE IN LIEU OF E M D (TENDER BOND) 

(Judicial Stamp paper of appropriate value as per stamp Act-of respective state) 

 
In consideration of Bhopal Smart City Development Corporation Limited, having its Registered 

Office at, Near Natraj Petrol Pump Sector A, Berkheda (hereinafter called "BSCDCL" which 

expression shall unless repugnant to the subject or context include its successors and assigns) 

having issued Notice Inviting Tender No..........and 

M/s............. having its Registered Head Office at.......... (hereinafter called the 

"BIDDER") is to participate in the said tender for............. 

Whereas BSCDCL, as a special case, has agreed to accept an irrevocable and unconditional Tender 

Bond Guarantee for an amount of Rs....... valid upto........from  the Bidder in lieu of Cash Deposit of 

Rs.........  required to be made by the Bidder, as  a condition precedent for participation in the  said 

tender. 

We the ........ (hereinafter called the "BANK") having its Registered, Office at......... and branch 

office at...... do hereby unconditionally and irrevocably  undertake  to  pay immediately  on  

demand in  writing  and  without  demur/protest  any  amount  but  not exceeding Rs ......... Any 

such demand made by BSCDCL shall be conclusive and binding on  us  irrespective  of  any 

dispute or differences that may be raised by the Bidder. Any change in the constitution of the 

Bidder or the Bank shall not discharge our liability under theguarantee. 

We, the....... Bank, lastly undertake  not  to  revoke  this  guarantee  during  its  currency without  
the prior consent of BSCDCL in writing and this guarantee shall remain valid upto..........Unless a 
claim is made within three months from the date of expiryi.e. 

........ (three months after the date of expiry), we shall be relieved of our liability under 

this guarantee thereafter. 

 

FOR AND ON BEHALF OF BANK 

PLACE : 

DATED : 

WITNESS. 

1. 

2 



  

PROFORMA OF BANK GUARANTEE (PERFORMANCE) 

(Judicial Stamp paper of appropriate value as per stamp Act-of respective state) 

 
Whereas the Bhopal Smart City Development Corporation Limited, having its Registered Office at 

BSCDCL Near Natraj Petrol Pump Sector A, Berkheda, Bhopal (hereinafter called  "BSCDCL"  

which expression shall include its successors and assigns) having awarded a work order/contract / 

supplyorderNo. dated (hereinafter called the contract) to M/s.................. 

................................... (hereinaftercalled 

thecontractor/supplier)atatotalpriceofRs............... subjecttothe terms and 

conditions contained in thecontract. 
 

WHEREAS, the terms and conditions of the contract require the contractor to furnish a 
 

Rs.... ......... (Rupees........  

bank guarantee for .. ........... ) being ............ % of the 

total value of thecontractfor  proper executionand duefulfillment of the terms 

and conditionscontainedin the contract. 

We,the Bank, (hereinafter called the "Bank")do hereby unconditionallyand 

BSCDCL 
irrevocably undertake topayto immediately on demandin writing and 

without   protest/or   demur  all   moneyspayable by the contractor/supplier to 

BSCDCL  in  connection  with the  execution/supply  of  and  performance   of   the 

works/equipment,  inclusive     of  any   loss,   damages,     charges, expenses     and costs caused to 

or suffered byorwhich would be caused  to  or suffered by BSCDCL by reason of  any 

breachby the contractor/supplier of any of the terms andconditions 

contained in the contract as specified in the notice of demand made byBSCDCLto the 

bank. Any such demand made by BSCDCL on the bank  shall  be conclusive  evidence of the  

amount due and payable by     the     bank under this guarantee.      However, the Bank's liability 

underthisguarantee,shallbelimitedtoRs.............. intheaggregate 

andthebankherebyagreestothefollowingtermsand conditions:- 

(i) This   guarantee   shall   be   acontinuing  guarantee and irrevocable for all claims of 

BSCDCL as specified above andshallbe valid during the period specified for 

theperformanceof the contract including the period  of maintenance/warranty i.e. up 

to………………… 



  

 

(ii) We,thesaid bank further agree with BSCDCL that shallhave the fullest liberty 

without  our consent  and  without affecting in any manner our obligations and 

liabilitieshereunderto vary any of the terms and conditions of thesaidcontract or to 

extendtimeforperformanceofcontractbythecontractor 

from time to time or to postpone for any time or from time totimeany of the powers exercisable    

by      BSCDCL against the contractor/supplier under the contract and 

forbear or enforce any     of    the terms     and      conditions relating to the said contract     and 

we  shall        not be relieved from  our liability byreasonof any such variations or 

extension    being    granted     to the   contractor     or     for  any forbearance,   act or omission 

on the part of  BSCDCL  or any indulgence by BSCDCL to  the  contractor or by any such  

matter     or thing     whatsoever, which under the law relating     to   the    sureties   would, but 

for this provision, have effect of so relievingus. 

This guarantee/undertaking shall be in addition to any other guarantee or security whatsoever 
BSCDCL may now or at any time have in relation to the 

 

performance of the works/equipment and the company shall have full re-course to or enforce 
this security in performance to any other security or guarantee which the BSCDCL may have or 
obtained and there shall be no forbearance on the part of the company in enforcing or requiring 
enforcement of any other security which shall have the effect of releasing the Bank from its full 
liability. It shall not be necessary for BSCDCL to proceed against the said contractor/supplier 
before proceeding against theBank. 

 
This guarantee/ undertaking shall not be determined or affected by the liquidation or winding  
up, dissolution or change of constitution or insolvency of the supplier/ contractor, but shall in  
all respects and for all purposes be binding and operative  until payment of all moneys payable 
to BSCDCL in terms thereof are paid by the Bank. 

 

The Bank hereby waives all rights at any time inconsistent with the terms of this Guarantee and 
the obligations of the bank in terms hereof, shall not be otherwise effected or suspended by 
reasons of any dispute or disputes having been raised by the supplier/contractor  (whether  or  
not pending before any Arbitrator, Tribunal or Court) or any denial of liability by the 
supplier/contractor stopping or preventing or purporting to stop or prevent any payment by the 
Bank to BSCDCL in termshereof. 

We, the said Bank, lastly undertake not to revoke this guarantee during its currency except with 
the previous consent of BSCDCL in writing. Unless a claim is made in writing within three 
months from the date of expiry of this guarantee i.e........... 
(three months after the date of expiry) we shall be 
relieved this guarantee thereafter.from all liabilities 
under 

Sign this …………….. day of ………………………..at ………………………….. 

 
 

WITNESS. 

1. 

 

2. 

For and on behalf of Bank 



  

PROFORMA OF BANK GUARANTEE (FOR MOBILIZATION ADVANCE) 

(Judicial Stamp paper of appropriate value as per stamp Act-of respective state) 

Bhopal Smart City Development Corporation Limited, Near Natraj Petrol Pump, Sector A,  
Berkheda, Bhopal, Madhya Pradesh 4620231.0 In consideration of the Bhopal Smart City 
Development Corporation Limited, having its Registered Office at BSCDCL, Near Natraj Petrol 
Pump, Sector A, Berkheda,Bhopal (hereinafter called "BSCDCL" which expression shall unless 
repugnant to the subject or context include his successor and assigns) having agreed under the terms 
and conditions of Contract No......dated...... made between.....and  BSCDCL  in  connection with...... 
(hereinafter called "the said contract") to make at the request of the Contractor a Mobilization 
Advance of Rs........ for utilizing  it  for  the purpose  of  the  Contract  on  his furnishing a guarantee 
acceptable to BSCDCL, we the 
........  Bank  Ltd.,  (hereinafter referred  to   the  "the  said  Bank")  and   having  our registered  
office at......... do hereby guarantee the due recovery by BSCDCL of the said advance as provided 
according to the terms and conditions of the Contract. We......... do hereby undertake to pay the 
amount due and payable under this Guarantee without any demur, merely on a demand from 
BSCDCL stating that the amount claimed is due to BSCDCL under the said Agreement. Any such 
demand made on the........ shall be conclusive as regards the amount due and payable by the........ 
under this guarantee and......... agree that the liability of the .............. to pay BSCDCL the amount so 
demanded shall be absolute and unconditional notwithstanding any dispute or disputes raised by the 
Contractor and notwithstanding any legal proceeding pending in any court or Tribunal relating 
thereto. However, our liability under this Guarantee shall  be  restricted  to  an  amount  not 
exceeding Rs...... We …….  Bank  further  agree  that  BSCDCL  shall  be  the sole judge of and as 
to whether the amount claimed has fallen due to BSCDCL under the said agreement or whether the 
said Contractor has not utilized the said advance or any part thereof for  the  purpose  of  the  
Contract and the extent of loss or damage caused to or suffered by BSCDCL on account of the said 
advance together with interest not being recovered in full and the decision of BSCDCL that the 
amount has fallen due  from contractor or the  said  Contractor  has  not  utilized  the  said  advance 
or any part thereto for the purpose of the contract and as to the amount or amounts of loss  or  
damage caused to or suffered by BSCDCL shall be final and binding on us. 

We, the said Bank, further agree that the Guarantee herein contained shall remain in full force and 
effect till the said advance has been fully recovered and its claims satisfied or discharged and till 
BSCDCL certify that the said advance   has   been    fully   recovered from  the  said  Contractor, 
and accordingly discharges this Guarantee subject, however, that BSCDCL shall have no claims 
under this Guarantee after the said advance has been fully recovered,  unless  a  notice  of  the 
claims under this Guarantee has been served on the Bank before the expiry of the said Bank 
Guarantee in which case the same shall be enforceable against theBank. 

BSCDCL shall have the fullest liberty without affecting in any way the liability of the Bank under 
this Guarantee or  indemnity  from  time  to  time  to  vary  any  of  the  terms  and conditions  of  
the said Contract or the advance or to extend time of performance by the said Contractor or to 
postpone for  any  time  and  from  time  to  time  of  the  powers exercisable  by  it  against  the  
said Contractor and either to enforce or forbear from enforcing any of terms and conditions 
governing the said Contract or the advance or securities available to BSCDCL and the said Bank 
shall not be released from its liability under these presents by any exercise by BSCDCL of the 
liberty with reference to the matters aforesaid or by reasons of time being given to the said 
Contractor or any other forbearance, act or mission on the part of BSCDCL or any indulgence by 
BSCDCLto 



  

The said Contractor or of any other matter or thing whatsoever which under the law relating to 

sureties would but for this provision have the effect of so releasing the bank from its such 

liability. 5.0 It shall not be necessary for BSCDCL to proceed against the 

Contractor before proceeding against the Bank and the Guarantee herein contained shall be 

enforceable against the Bank  notwithstanding  any  security which BSCDCL may have obtained 

or obtain from the Contractor or shall at the time when proceedingsare 

taken against the Bank hereunder be outstanding or unrealized. 

We, the said Bank, lastly undertake not to revoke this Guarantee during its currency except 

with the previous consent of BSCDCL in writing and agree that any change in the constitution of 

the said Contractor or the said Bank shall not discharge our liabilityhereunder. 

 

 
Dated this ......day of......... 

 

 

 

 

 
For and on behalf of Bank 

 

 
(NAME AND DESIGNATION) 

 

 

 

Dated: 



  

PROFORMA OF BANK GUARANTEE 

(IN LIEU OF SECURITY DEPOSIT) 
(Judicial Stamp paper of appropriate value as per stamp Act-of respective state) 

 

Bhopal Smart City Development Corporation Ltd., 

Near Natraj Petrol Pump, Sector A, Berkheda,Bhopal 

 

In consideration of the Bhopal Smart City Development Corporation Ltd., having its 

Registered Office at Near Natraj  Petrol  Pump  Sector  A,  Berkheda(hereinafter  called 

"BSCDCL") which expression shall include its successors and assigns having awarded to 

M/s.........................................  (hereinafter   called "the Supplier/Contractor") which expression 

shall wherever the subject or context so permits includes its successors and assigns) a Contract in 

terms inter-alia of BSCDCL's letter No...................... dated.......... and the Contract/Purchase 

Conditions of BSCDCL and upon the condition of the Supplier/Contractor furnishing Security for 

the performance of the Supplier's obligations and /or discharge  of  the contractor's/supplier's 

liability  under  and/or  in  connection  withthesaid supply contract upto a sum of 

Rs............... (Rupees.......................only) 

We,.................... ((hereinafter called "The Bank") which expression shall include its successors and 
assigns) hereby undertake and guarantee payment to BSCDCL forthwith on the same day on 
demand in writing and without protest or demur of any and all moneys payable by the 
supplier/contractor to BSCDCL under, in respect or in connection with the said contract inclusive  
of all the losses, damages, costs, charges and expenses and other moneys payable in respect of the 
above as specified in any notice of demand made by BSCDCL to the Bank with reference to this 
guarantee upto and aggregate limit of Rs…......(Rupees.....................only) and      the bank 
hereby agree with BSCDCLthat: 
This Guarantee shall be continuing guarantee and shall ……… remain valid and irrevocable for all 
claims of BSCDCL and liabilities of Supplier/Contractor arising upto and 
until midnight of............ 
This Guarantee shall be in addition to any  other  Guarantee  or  Security  whatsoever  that 

BSCDCLnow or atanytime havein relation to the Supplier's obligations/liabilities under 
and/or in connection with the said  supply/contract,  and  BSCDCL  shall  have  full authority to 

take recourse or to enforce this Securityin 

preference to any other Guarantee or Security which BSCDCL may have or obtain and no for 
bearance on the part of BSCDCL in enforcing or requiring enforcement of any other Security 
shall have the effect of releasing the Bank from its liability hereunder. 
BSCDCL shall be at liberty without reference to the  Bank  and  without affecting the full liability 
of  the  Bank  hereunder  to   take   any   other   security   in   respect   of   the 
Supplier's/Contractor's obligations and/ or liabilities under or in connection with the said 
supply/contract or to grant time and / or indulgence to the supplier / contractor or to increase or 
otherwise vary the prices or the total contract value or to release or to forbear from enforcement of 
all or any of the conditions under the said supply / contract and  /  or the remedies of BSCDCL 
under any other security/securities now or hereafter held by BSCDCL and no such dealings, 
increase(s) or other indulgence(s) or arrangement(s) with the supplier / contractor or releasing or 
forbearance whatsoever shall have the effect of releasing the Bank from its full liability to  
BSCDCL hereunder or prejudicing rights of BSCDCL against the Bank. This Guarantee shall not  
be  determined  or  affected  bytheliquidation or winding up, dissolution or change of 
constitution or insolvency of the supplier / contractor but shall in all respects and for all purposes  
be binding and operative until payment of all moneys payable to BSCDCL in termsthereof. 



  

 

The Bank hereby waives all rights at any time inconsistent with the terms of this Guarantee and 

the obligations of the Bank in terms hereof shall not be otherwise affected or suspended by 

reason of any dispute or disputes having been raised by the supplier /contractor  (whether  or 

not pending before any Arbitrator, Tribunal or Court) or any denial or  liability  bythe supplier/ 

contractor stopping/ preventing or purporting to stop or prevent any payment by the Bank to 

BSCDCL in termsthereof. 

 
The amount stated in any notice of demand addressed by BSCDCL to the Guarantor as liable 

tobepaid  toBSCDCL by  the  supplier/contractor or as suffered or 

incurredbyBSCDCL  onaccount of  any losses or damages, costs, charges and / 

or expensesshall as between the Bank  and BSCDCL be conclusive of the amount so liable 

to be paid to BSCDCL or suffered or incurred by BSCDCL as the case may be and payable 

by the Guarantor to BSCDCL in terms hereof subject to a maximum of Rs ........... (Rupees

 ....................  only), 

Unless demand or claim under this Guarantee is made on the Guarantor in writing within 

three months form the date of expiry of the Guarantee i.e upto ......... the 
Guarantor shall be discharged from all liabilities under this Guarantee there under. 

Notwithstanding anything contained herein before our liability under this guarantee is 

restricted to Rs . ................ (Rupees ............................only). This guarantee will 

expire on...... Any claim under this Guarantee must be received by us within three 

monthsfromthedateofexpiryi.e.................. (date, three months after theexpiry 

date)andifnosuchclaimhasbeenreceivedbyusbythatdateall your rightsunder 

this guarantee will cease. 

For and on behalf of the Bank 

Place Date 

WITNESS: 

1. 2. 



  

PROFORMA OF BANK GUARANTEE 

(FOR MOBILIZATION ADVANCE WITH INTEREST 

BEARING) 
(Judicial Stamp per Stamp Act - paper of appropriate value as respective state) 

Bhopal Smart City Development Corporation Limited, 
Bhopal, Pin- 462023 

 

In consideration of the Bhopal Smart City Development Corporation Limited., having its 

Registered Office  at  Bhopal  -462023  (hereinafter  called  “BSCDCL”  which expression  

shall unless repugnant to the subject: or context Include his successor and assigns) having 

agreed under the terms and conditions of Contract No. dated made between (name of the 

contractor) and BSCDCL in connection with (name of work) (hereinafter called “the said 

contract”) to make at the  request  of  the  Contractor  a  Mobilization  Advance  of  Rs.  

carrying interest @ … % p.a. for utilizing it for the purpose  of  the  Contract  on  his  

furnishing a guarantee acceptable to BSCDCL, we the Bank (hereinafter referred to the “the 

said Bank”) and having our registered office at do hereby guarantee the due recovery by 

BSCDCL of the said advance alongwith interest as provided according to the terms and 

conditions of the contract.We... 
 

do hereby undertake  to  pay  the  amount  due  and  payable  under  this  Guarantee without  
any demur,  merely,  on  a  demand  from  BSCDCL  stating  that  the  amount claimed is due  
to BSCDCL under the said Agreement. Any such demand made on the said bank shall be 
conclusive as regards the amount due and payable by the said contractor under this guarantee 
and agree that the liability of the said bank to pay BSCDCL the amount so demanded shall be 
absolute and unconditional notwithstanding any dispute or disputes raised by the Contractor  
and notwithstanding any legal proceeding pending in any court or Tribunal relating thereto. 
However,ourliabilityunderthisGuaranteeshallberestrictedtoanamountnotexceedingRs 
……. inclusive of interest @ …….% p.a. 

 

 
We the said bank further agree that BSCDCL shall be the sole judge of and as to whether the 
amount claimed has fallen due to BSCDCL under the said agreement or whether the said 
Contractor has not utilized the said advance or any part thereof for  the  purpose  of  the 
Contract and the extent of loss or damage caused to or suffered by BSCDCL on account of the 
said advance together with interest not being recovered in full and the decision of BSCDCL  
that the amount has fallen due from' contractor or the said Contractor has not utilized the said 
advance or any part thereto for the purpose of the contract and as to the amount or amounts of 
loss or damage caused to or suffered by BSCDCL shall be final and binding on us. 

 
We, the said Bank, further agree that the Guarantee herein contained shall remain 

 

in full force and effect till the said advance has been fully recovered and its claims satisfied or 
discharged and till BSCDCL certify Contractor, and accordingly discharges this Guarantee 
subject, however, that BSCDCL shall have no claims under this Guarantee unless a notice of 
the claims under this Guarantee has been served on the Bank before the expiry of the said Bank 
Guarantee in which case the same shall be enforceable against theBank. 



  

BSCDCL shall have the fullest liberty without affecting in any way the liability of the 
Bank under this Guarantee or indemnity from time to time to vary any of the terms and 

conditions of the said Contract or the advance or to extend time of performance by the said 
Contractor or to postpone for any time and from time to time of the powers exercisable by it 
against the said Contractor and either to enforce or forbear from enforcing any of terms and 
conditions governing the said Contract or the advance or securities available to BSCDCL and 
the said Bank shall 

 
not be released from its liability under these presents by any exercise by BSCDCL of the  
liberty with reference to the matters aforesaid or by reasons of time being given to the said 
Contractor or any other forbearance, act or omission on the part of BSCDCL or  any  
indulgence by BSCDCL to the said Contractor or of any other matter or thing whatsoever 
which under the law relating to sureties would but for this provision have the effect of so 
releasing the bank from its suchliability. 

 

It shall not be necessary for BSCDCL to proceed against the Contractor before proceeding 
against the Bank and Guarantee herein contained shall be enforceable against the Bank 
notwithstanding any security which BSCDCL may have obtained or obtain from the Contractor 
or shall at the time when proceedings are taken against the Bank hereunder be outstanding or 
unrealized. 

 

We, the said Bank, lastly undertake not to revoke this Guarantee during its currency except  
with the previous consent of BSCDCL in writing and agree that any change in the constitution 
of the said Contractor or the said Bank shall not discharge our liabilityhereunder. 

 
Dated this…............… day of……............... 

Place: 

Date: 

Witness: 

1. 



  

PROFORMA OF 

INDENTURE FOR SECURED ADVANCE OR CREDIT 

THIS INDENTURE made thisdayof Between(hereinafter called the 

contractor) which expression  shall where the Context as admits or implies be deemed to include  

his executor/administrators and assign of the one part and National Buildings Construction 

Corporation Ltd., having its Registered Office at BSCDCL, Bhopal (hereinafter called the 

Engineer) which expression shall where the context so admits or implies be deemed to include its 

successors and assign of the otherpart. 

Whereas by an agreement dated (hereinafter called the said agreement). The 

Contractor has agreed to construct.............................. 

And whereas the Contractor has applied to the Engineer that he may be or be given credited for 

materials brought by him to the site of the work subject to the said agreement for use in 

construction of thework. 

NOWTHIS INDENTURE WITNESSETH that in pursuance of the said agreement and in 

consideration of the sumofRs._ (Rupees only) paid to the 

contractor by the Engineer. The receipt where the Contractor hereby acknowledges and of such 

advance or credited (if any) as may be made to him as aforesaid the Contractor hereby covenants 

and agrees with The Engineer and declares asfollows: 

That all sums given as advance or credit by The Engineer to the Contractor as aforesaid shall be 
employed by the Constructor in or toward the execution of the said works and for no other purpose 
whatsoever. 

 

That the material  for  which  the  advance  or  credit  is  given  are  offered  to  and accepted  by 
The Engineer as security and are absolutely the Contractor's own property and free from 
encumbrances of any kind the Contractor will not make any application for or receives further 
advance or credit on the security or material which are not absolutely his own property and free 
from encumbrances of any kind and the Contractor shall indemnify The Engineer against any 
claims to any material in respect of which advance or credit has been made to him asaforesaid. 

 

That the said material and all other material on the security of which any further advance or 
advances or credit may be given  as aforesaid (hereinafter called the said materials) shall be used  
by the Contractor s solely in the execution of the said works in accordance with the direction of the 
Engineer and in terms of said agreement. 

 

That the Contractor shall make at his own cost all necessary and adequate arrangement for the 
proper safe custody and protection against all risks of the said material and that until used in the 
construction as aforesaid the material shall remain at the site of the said works in Contractor's 
custody and on his responsibility and  shall  at  all  times  be  open  to  inspection  by  The 
Engineer. In the events of  the materials  or  any  part  thereof  being  stolen,  destroyed  or  
damaged or becoming deteriorated in greater degree than in due to reasonable use  and wear  
thereof the Contractor will replace the same with other materials of like  quality of  repair  and 
make good the same as required by The Engineer. That said material shall not on any account be 
removed from the site of work expect with the written permission of TheEngineer. 

 

That  the  advance  shall   be   repayable   in   full   when   or   before   Contractor  receives  
payment from The Engineer of the price payable to him for the said work under the term and 
provisions of the said agreement. Provided that if any intermediate payments are made to the 
Contractor on account of work done then on the occasion of eachpayment 



  

The Engineer will be at liberty  to  make  a recovery  from  the Contractor's bill from such 
payments by deducting there from the value of the said materials than actually used in the 
contraction and in respect of which recovery has not been made previously. The value of this 
purpose being determined in respect of each description of materials at the rates at which the 
amounts of the advance as made under these presents wascalculated. 

 

That if the Contractor shall at any time make at any default in the performance of observance in 
respect of any of the terms and provisions of the said agreement or of that provisions the total 
amount of the advance or advances that may still be owing to The Engineer, shall immediately on 
the happening of such default be repayable by the Contractor to The Engineer together  with 
interest thereon at 12% p.a. from the date of respective dated to such advance or advances to the 
date of payment and with all costs. Damages and expenses incurred by The Engineer in or for 
recovery hereof or the Contractor hereby covenants and agrees with The Engineer to  repay and  
pay the same respective to himaccordingly. 

 

That the Contractor hereby charges all the said materials with the repayment to The Engineer  of  
all sums advances or  credit  as  aforesaid  and  all  costs.  Charges, damages  and  expenses payable 
under these presents PROVIDED ALWAYS it is hereby agreed and declared that notwithstanding 
anything in the said agreement and without prejudice to the powers contained therein if and 
wherever the covenant for payment and repayment herein before contained shall be become 
enforceable and the money owing shall not be paid in accordance  therewith.  The  Engineer may at 
any time thereafter adopt all or any of the following courses he may deem best: 

 

Seize the utilize the said material or any part thereof in the completion of the said works in 
accordance with the provision in that behalf contained in the said agreement debating the 
Contractor with the actual cost of effecting such completion and the amount due in respect of 
advance  or  credit  under  these  presents  and crediting  the  Contractor  with  value  of  work  
done as if he has carried it out  in accordance with the said agreement and the rates thereby 
provided if the balance is against the Contractor is to pay the same to the engineer ondemand. 

 

Remove and sell by public action the seized materials or any part thereof and out of the money 
arising from the sale repay the engineer under these presents  and pay over the surplus (if any) to 
the Contractor. 

 
Deduct all or any part of the moneys owing from any sums due to the contractor under said 
agreement..Expect in the event of such default on the part of contractor  as aforesaid,  interest or  
the said advance shall not bepayable. 

 

That in the event of conflict between the provisions of these presents and the said agreements, the 
provision of these presents shall prevail and in the event of any dispute or difference arising over 
the construction or effect of these presents, the settlement of which has not been hereinbefore 
expressly provided for the same shall so far as is lawful be subject to jurisdiction of BHOPAL 
courtsonly. 

 

IN WITNESS whereof the said the engineer and the contractor hereunto set their 
respective hands and seals the day year first above written. 

Signed Sealed and delivered by 

Contractor The Engineers 



  

AGREEMENT FORM 

 
This agreement made this day of (Month) (Year), between  the  Bhopal  Smart  City 
Development Corporation Limited (BSCDCL), a company incorporated under the Companies 
Act,  1956  having  its  Registered  Office  at  BSCDCL,   Bhopal  462023 (hereinafter   referred   
to  as  the  “BSCDCL”  which  expression   shall   include   its administrators, successors,  
executors and assigns) of the one part and M/s (NAME OF CONTRACTOR) (hereinafter  
referred to as the „Contractor‟ which expression shall unless the context requires otherwise include 
its administrators, successors, executors and permitted assigns) of the otherpart. 

WHEREAS, BSCDCL, has desirous of construction of (NAME OF WORK) (hereinafter referred 
to as the “PROJECT”) on behalf of the (NAME  OF OWNER/MINISTRY) (hereinafter referred 
to as “OWNER”), had invited tenders as per Tender documents vide NIT No.. 

AND WHEREAS (NAME OF CONTRACTOR) had participated in the above referred tender 
vide theirtenderdated and BSCDCL has accepted their aforesaid tender and award the 
contract for (NAME OF PROJECT) on the terms and conditions contained in its Letter of Intent 
No. and the documents referred to therein, which  have been unequivocally accepted by 
(NAME OF CONTRACTOR) vide their acceptanceletterdated resulting into a 
contract. 

 
NOW THEREFORE THIS DEED WITNESSETH AS UNDER: 

 

ARTICLE 1.0 – AWARD OF CONTRACT 

SCOPE OF WORK 
BSCDCL has awarded the contract to (NAME OF CONTRACTOR) for the work of 
(NAME OF WORK) on the terms and conditions in its letter of intent No. 

 
 dated and the documents referred to therein. The award has taken effect 
from (DATE) i.e. the date of issue of aforesaid letter of intent. The terms and expressions used in 
this agreement shall have the same meanings as are assigned to them in the “Contract Documents” 
referred to in the succeedingArticle. 

 
ARTICLE 2.0 – CONTRACT DOCUMENTS 

The contract shall be performed strictly as per the terms and conditions stipulated herein and in the 
following documents attached herewith (hereinafter referred to as “Contract Documents”). 

date and 
BSCDCL  Notice Inviting TendervideNo.   
BSCDCL‟s tender documents consistingof: 



  

 

General Conditions of Contract (GCC) alongwith amendments/errata to 
GCC (if any) issued (Volume-I). 

 

Special Conditions of Contract including Appendices & Annexures, 
Volume-II. 

Bill of Quantities alongwith amendments/corrigendum of schedule items, if any 
(Volume-II). 

 
 

 

 
 

 

 

(NAME OF CONTRACTOR) letterproposaldated  
subsequent communication: 

and their 



  

 

Letter of Acceptance of Tender Conditionsdated  
 

 

 

 

 

BSCDCL‟s detailed Letter ofIntentNo. dated including Billof 
 

 

Quantities. Agreed time schedule, Contractor‟s Organization Chart and list of Plant and 
Equipment‟s submitted by Contractor. 

 

All the aforesaid contract documents referred to in Para 2.1 and 2.2 above shall form an 
integral part of this Agreement, in so far as the same or any part thereof column, to the 
tender documents and what has been specifically agreed to by BSCDCL in its Letter of 
Intent. Any matter inconsistent therewith, contrary or repugnant thereto or deviations taken 
by the Contractor in its “TENDER” but not agreed to specifically by BSCDCL in its Letter 
of Intent, shall be deemed to have been withdrawn by the Contractor without any cost 
implication to BSCDCL. For the sake of brevity, this Agreement along with its aforesaid 
contract documents and Letter of Intent shall be referred to as the “Contract”. 

 
ARTICLE 3.0 – CONDITIONS & CONVENANTS 

The scope of Contract, Consideration, terms of  payments,  advance,  security deposits,  

taxes  wherever   applicable,   insurance,   agreed   time   schedule, compensation   for   

delayandallothertermsandconditionscontainedinBSCDCL‟sLetterofIntentNo. 

 Datedare to be read in conjunction with other aforesaid contract 

documents. The contract shall be duly performed by the contractor strictly and 

faithfully in accordance with the terms of thiscontract. 

 

The scope of work shall also include all such items which are not specifically mentioned in 
the Contract Documents but  which  are  reasonably  implied  for the  satisfactory 
completion of the entire scope of work envisaged under this contract unless otherwise 
specifically excluded from the scope of work in the Letter ofIntent. 

Contractor shall adhere to all requirements stipulated in the Contract documents. 

Time is the essence of the Contract and it  shall be strictly adhered  to.  The progress of  
work shall conform to agreed works schedule/contract documents and Letter ofIntent. 

This agreement constitutes full and complete understanding  between  the  parties  andterms 

of the presents. It shall supersede all prior correspondence to the extent of inconsistency   or   

repugnancy   to   the   terms   and   conditions   contained    in Agreement. Any modification 

of the Agreement shall be effected only by a written instrument signed by the authorized 

representative of both the parties. 



  

 

The total contract price for the entire scope of this  contract  as detailed  in  Letter  

of Intent isRs. (Rupees 

 only), which shall be governed by the 
stipulations of the contractdocuments. 

 
 

ARTICLE 4.0 – NO WAIVER OF RIGHTS 

Neither the inspection by BSCDCL or the Engineer-in-Charge or Owner or any of their 
officials, employees or agents nor order by BSCDCL or the Engineer-in- Charge for  
payment of money or any payment for or acceptance  of,  the  whole  or any part  of  the 
work by BSCDCL or the Engineer-in-Charge nor any extension of time nor any possession 
taken by the Engineer-in-Charge shall operate as waiver of any provisions of  the contract,  
or of any power herein reserved to BSCDCL, or any right to damage herein provided, nor 
shall any waiver of any breach in the contract be held to be a waiver or any other or 
subsequentbreach. 

 
ARTICLE 5.0 – GOVERNING LAW AND JURISDICTION 

The Laws applicable to this contract shall be the laws in force in India and jurisdiction of 
BHOPAL Court (s) only. 

Notice of Default 

Notice of default  given  by  either  party  to  the  other  party  under  the  Agreement shall  
be in writing and shall be deemed to have been  duly  and  properly  served  upon  the  
parties hereto, if delivered against acknowledgment due or by FAX or by registered mail 
duly addressed to the signatories at the address mentioned hereinabove. 

 

IN WITNESS WHEREOF, the parties through their duly authorized representatives have 
executed these presents (execution whereof has been approved by the Competent Authorities 
of both the parties) on the day, month and year first above mentioned at BHOPAL. 

 

 
For and on behalfof: For and on behalfof: 

 

 
(NAME OF CONTRACTOR) (M/s Bhopal Smart City Development Corporation) 

 

 
WITNESS: WITNESS: 

 

 
1. 1. 
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SCOPE OF WORK 
 

Restoration, Redevelopment, Conservation, Retrofitting in existing building’s front facade of 

heritage building like Sheesh Mahal, Shaukat Mahal, Moti Mahal, Zeenat Mahal & Sadar Manzil 

Front Area etc. Under this work dismantling of existing plaster work, repairing of damage part of 

wall by using belt plates, making a new wall or roof if missing, repairing of doors/windows or 

replacement of old door/windows with new one (design should be follow as pervious), 

repairing/replacement of chajjas (Sand stone type/wooden type), Flooring if required, new plaster 

work ( Surkhi and ziki plaster), art work as previous, ornamental work as required, remaining all 

extra works which has required to be done as per site requirement. 

The scope of work covered in this tender shall be as per the Bill of Quantities, specifications, 

drawings, instructions, orders issued to the contractor from time to time  during  the  pendency  of 

work. The drawings for this work, which may be referred for tendering, provide general idea only 

about the work to be performed under the scope of this contract. These  may  not  be  the  final  

drawings  and  may  not indicate the full range of  the work  under the scope of  this  contract. The 

work will be executed  according  to  the  drawings  to  be  released  as “GOOD  FOR 

CONSTRUCTION” from time to time by the Engineer-in- charge of BSCDCL and  according to 

any additions/ modifications/ alterations/ deletions made from time to time, as required by any 

other drawings that would be issued to the contractor progressively during execution of work. It 

shall be the responsibility of the contractor to incorporate the changes that may be in this scope of 

work, envisaged at the time of tendering and as actually required to be executed. 

 

The quantitiesof  various  items  as   entered   in   the   “BILL   OF QUANTITIES”  are indicative 

only and may vary depending upon the actual requirement. The contractor shall be bound to carry 

out and complete the stipulated work irrespective of the variation in individual items specified in 

the bill of quantities. The variation of quantities will  be  governed  as per clause given in tender 

document. 

1. The contractor is to give the guarantee for one year against all installation and equipment 

defects. 

2. The successful bidder needs to submit performance guarantee 5% (Five per cent) of the quoted 

price and security deposit 5% (Five per cent), which will be released after completion of 5 

years. 

3. All the Civil work Should be repaired with original material including coloring if any 

breakage or dismantling work is done during installation of the system, including cleaning of 

the site, for which no extra payment shall be made to thecontractor. 

4. The rates to be given for furnished complete work, all material, labour wastage, royalties,  

taxes , lease rent , scaffolding , transportation charges, breakage, making good any damage to 

wall, ceiling, fitting etc, to make the original finish including painting, transportation, 

replacement, of any defective material, theft, insurance, variation in market rates, removal of 

rubbish dismantled material, cleaning of site be included in the quotedrates. 

5. The contractor is to take all measures for safety and  security for man & material  and also  to 

follow all labourlaws. 

6. The Rates should be quoted for at siteBhopal. 
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SPECIAL CONDITIONS OF CONTRACT (SCC) 
 

GENERAL- 

6.1. The following special conditions shall be read in conjunction with General 
conditions of contract.  If thereare any  provisions  in  these  Special  Conditions,  which 
are at variance with the provisions of General Conditions of Contract, the provisions in 
the Special Conditions shall takeprecedence. 

 
6.2. Where any portion of Special Conditions of Contract is  repugnant  to  or at  

variance  with  any  provision  of  the  instructions  to  Bidder  and  General Conditions  

of Contract and / or the other documents forming part of the contract then unless a 

different intention appears the provision of the Special Conditions of Contract shall be 

deemed to override the provisions of the general conditions of contract and / or the other 

documents forming part of the contract only to the extent such repugnant/various in the 

special conditions of contract as are not possible of being reconciled with the provisions 

in the special conditions of contract as are not possible of being reconciled with the 

provision with instructions to Bidder or General Conditions of contract and /  or  the  

other documents from part of thecontract. 

 

6.3. Items mentioned in the BOQ  mayvary  or  any  changes  is  needed  then  it  should 
bring to the attention ofBSCDCL. 
 
6.4. Working drawings are given by BSCDCL in tender document; if any deviations 
found and correction required thenit should be brought to BSCDCL for rectification. 

 
6.6 The items which are missing or not defined in the given BOQ in this Tender 
document, then the contractor has to submit the items for approval to BSCDCL. 
 
6.7. The contractor has to submit sample of the items defined in BOQ the same to be 
approved by BSCDCL, beforeuse. 
 
6.9 Testing of materials shall be done from licensed laboratory or from engineering 
institute like MANIT/RGPV, before any commencement of work, and the same test reports 
shall be submitted toBSCDCL. 

 

6.10 The Contractor shall have to maintain proper site documents and share the same with 
the Engineer-in-charge of BSCDCL as per CPWD Quality AssuranceManual. 

 
6.11 The Items taken in BOQ may be Variable, i.e. It can be Add-on or removed as per 
requirement after approval by Engineer-in-charge. The Rates shall be approved 
accordingly. 

 
 
6.12 The Quantity will mention in BOQ may be varying as per actual work condition. 
 
6.13 1% Consultancy fees shall be deducted from each Running Bill of the work done. 
Rates quoted by bidder must be inclusive of consultancy fees. Payment shall be made to 
authorized consultant of BSCDCL.   
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SPECIFICATION FOR WORK:- 
 

1. Item referred as DSR item, CPWD Specification should befollowed. 

2. Item referred as SOR item, M P CPWD Specification should befollowed. 

3. Item referred as Land-DSR item, CPWD Specification should befollowed. 

 
For Non-Schedule item, following specification should befollowed:- 

 
1) DEMOLITION, DISMANTLING AND REMOVALWORK 

a) All special tools & equipment required for careful demolition and dismantling shall be 

arranged so that no harm is caused to any part of the Heritage structure. 

b) The work shall be carried out under the supervision of a traditional craftsmen, so that 

the method of carrying out the work can be decided by him, knowing what the under 

layers may be and at what strength the demolition of dismantling should be carried out 

so as not to harm the structural integrity of the heritage structure. 

c) Proper sheeting arrangement of the monument shall be done such that the work and the 

debris falling while carrying out the works does not harm or injure anybody and the 

dust doesn‟t spread in the adjoining areas. 

d) Traditional crafts person shall inspect all the works while it is being carried out and 

shall inform the Engineer if any structural or other damage or cracks are seen to the 

monument when the outer layers/elements/flooring are removed. 

 

 
2) SPECIFICATION FOR LIME MORTAR 

SCOPE: 

This Specification covers materials, proportions, preparation and storage of lime mortars. 
 

MATERIALS: 
 

Lime : --Lime A, B and C class shall be used in the preparation of mortar and shall conform to 

lime specification no. 3.3 and relevant IS codes. 

Aggregates : --Any of the following or their mixture in the given proportion shall be used. 
 

Sand : --Sand should be angular to sub angular moderately sorted aggregate of nominal size of 

150um to 1.18mm. River sand shall not be used. 



 

Water : --For all mortars water used shall be free from mud, clay, acidic, basic or organic 

impurities and shall be drinkable. 

 

 
PROPORTIONS: 

 

Different types of ratio shall be used for works as per different trades mentioned in BOQ in which 

the quantity of lime is based on standardlime. 

The volume of lime for purpose of the table in lime specifications shall be on dry hydrated lime 

basis. Where Quick lime is used the ratio shall be worked out accordingly, so as to provide the 

necessary quantity of dry hydrated lime. 

PREPARATION OF MORTAR: 
 

Slaking of lime: -- Quick Lime shall be properly slaked and then used. The hydrated lime can be 

used as such for making mortar or may be run into putty and then used for making mortar (In 

contrast to Quick lime.) 

TANK SLAKING: 
 

Two or preferably three tanks lined with stone or brick large enough to permit, stirring and hoeing 

shall be prepared (generally tanks suitable for 5 quintals or 10 quintals of quick lime are used in 

practice). 

One of these shall be at the higher level and about 0.5 m deep and the remaining about 

0.7 to 0.8 m, deep at lower level such that the contents of higher tank shall flow into the lower 

tanks by gravity. 

The upper tank shall be filled to half its depth with water. Quick lime shall be gradually added till 

it fills the entire bottom to about half the depth of water. (Never add water to lime). While quick 

lime is being added it shall be constantly stirred and hoed so as to break up the lumps. No part of 

the lime shall be allowed to expose above water level. As the lime slakes with evolution of heat 

temperature begins to rise and more lime or water may be added till the required temperature is 

reached and that temperature should be maintained by the addition of more lime or water till all the 

lime apparently has slaked, the stirring and hoeing shall be continued during the above process and 

for some period even after the slaking is apparentlyover. 

MATURING: 
 

After the lime has cooled it shall be transferred to the lower tank allowing it to flow through 

I.S. sieve size 1.18mm, more water shall be added if required and it shall be left undisturbed as 

under Class B lime for minimum of 12 hours and be used in seven (7) days. The putty shall be 

allowed to mature but not allowed to dry out till it is used. 



 

Making Putty from hydrated lime: 
 

The putty shall be obtained by adding hydrated lime to water in a tank and stirring to the consistency of 

cream and allowing to stand as under: 

Class A lime = Not more than 12 hours. 

Class B lime = Minimum for 2 days. 

Class C lime = Minimum for 2 days for mortar used for finishing coat of plaster and minimum 

of 16 hours for mortar used for other purposes. 

The putty shall be allowed to mature but not allowed to dry out till it is used. 
 

Making of coarse stuff: 
 

Manual mixing: -- After the lime has matured as specified above, more water shall be added and 

the putty stirred, till milk of lime is obtained. The fine aggregate shall be added with a whirling 

motion of hand so that the aggregate falls evenly in the tank. The milk of lime shall be stirred and 

hoed continuously till the required quantity of fine aggregate is added. 

Mortar mill (Gharat) Mixing: - 
 

Quick lime shall not be used directly while dry hydrated lime can be used directly for making 

mortar. Putty or dry hydrated lime and fine aggregates in required proportions shall be put along 

with water in the Gharat spreading uniformly all along its circumference and ground till a mortar of 

uniform colour and desired consistency is obtained. As grinding is done the mixture shall be 

continuously raked and turned over and over specially from corners and sides. Mortar shall be 

ground not less 180 revolutions or for 1/2 hours minimum, considering a Gharat to have 15rpm. 

Mortar for final coat of plaster: -- It shall be ground for a second time after an interval of 2 days 

for class C limes. 

STORAGE OF MORTAR: 
 

Lime mortars prepared from Class A and Class B limes shall be used up as soon as possible after 

mixing but not later than 12 hours for Class A limes from the time of first grinding and 2 days for 

Class B limes from the time of making Putty or first grinding as the case may be. Mortars from 

class C limes can be used for periods longer than 3 days after the making of mortar provided they 

are protected from drying out. 

REJECTION OF MORTAR: 
 

Dried out lime will not be used under any circumstances. 



 

Mortar not found in accordance with the Specifications above and unsuitable according to field and 

laboratory tests of lime mortar shall be rejected. The Contractor at his own cost shall remove 

rejected mortar from the site of work within 24 hours. 

Lime Kara 

 

Item: Lime Kara Finish 3 to 5 MM thickness 

Providing and application of Lime Kara of 1:2 (1 slaked & sieved Lime: 2 Zikki powder) on Lime 

Surkhi / Lime rock sand plastered wall surfaces, with thickness between 3 to 6 MM including 

organic additives, as per traditional practices. Zikki powder shall be free of any impurities, lumps, 

etc. The preparation of mortar is to be done following traditional  practice includes using 

chakki/garat (wet grinding of lime and Zikki powder by heavy  stone mill / chakki/garat), 

application shall be done in 2 layers, first base layer shall be of 2 to 3 MM thick, Second layer shall 

be of not more than 2 mm and should be done with a gap of minimum 7 days of  previous layer and 

not more than 12 days from previous   layer. Lime shall be slaked minimum for 60 days in separate 

tanks,  with  repeated 

processofsievingwithmuslinclothandchangingwaterevery2to3days.OnlyFatLime 

/ non hydraulic shall be used and should be free of any impurities. Preparation of kara (mortar) shall 

be done in small batches. Final layer of Kara shall be cured and traditional process of rubbing & 

polishing shall be done by expert craftsman till desired finish is not achieved on the surface. Post 

application, Surface shall be free from any kind of hairline cracks, undulations, patchy finish. 

Finished surface shall be free from any powder / chalk on the surface. Item also includes all lead 

and lift, establishing workyard / chakki, scaffolding, formwork tools and implements etc. 

 

Note: 

1) Before application of the Kara, base lime plaster shall be free from any cracks, bulge or 

undulations. Lime plaster shall be well cured and should be 60 daysold. 

 

2) Inspection of finished Kara surface shall be done after 1 month ofapplication. 

 

3) Item shall be measured for surface of application in SquareMeters. 

 

3) TREATMENT AROUND THE 

ROOTSSCOPE: 

The work covered under this specification includes opening up of all layers in plan and elevation, 

excavation /removal of the earth, cutting and removal of the trees with its roots and applying & 

pouring in the plinth, for stopping the growth of trees in earth or structure. 

GENERAL: 
 

The treatment shall be provided under the supervision of experienced traditional craftsmen and 

only the traditional materials should beused. 



 

MATERIALS: 
 

Lime :- Lime A, B and C Class shall be used and shall be in confirmation with the lime 

specifications and as suggested by traditional craftsmen. 

TREATMENT: 
 

Opening up of all layers in plan, elevation and excavation shall be done around the trees up to the 

depth till roots are found. Excavation shall be done in plan areas up to the roots wherever the 

growth is seen. Cutting and removal of all roots from earth and ensure that no roots remain in the 

earth. Engineer shall inspect this. Hot Tar shall be applied to the cut ends of the roots, which are not 

removable, and Hot lime slurry shall be poured around the roots. This work has to be executed 

under strict supervision of traditional craftsmen. 

Refilling shall be done by using earth in layers of 200mm. thickness with compaction in pits. After 

refilling hot lime slurry shall be poured on the top surface. 

MEASUREMENT& PAYMENT: 
 

Measurement shall be done in Sq.M. for the plan in case of growth or elevation in case of building 

surface area as applicable and excavated or opened for the treatment only. The excavation shall be 

paid separately. 

The depth should not be considered for payment purpose thus the payment cannot be made in cubic 

meters. 

4) SPECIFICATION FORSEALANT 
 

The sealants of approved grade and color shall only be used. The silicone for perimeter joints 

(between Aluminum section and RCC/Stone masonry) shall be of make approved by the Engineer 

inCharge. 

METHOD OF APPLICATION 
 

Surface Preparation: Clean all joints and glazing pockets by removing all foreign matter and 

contaminants such as grease, oil, dust, water, frost, surface dirt, old sealants or glazing compounds 

and protective coatings. 

Masking: Areas adjacent to joints shall be masked to ensure neat sealant lines. Masking tape shall 

not be allowed to touch clean surfaces to which the silicone sealant is to adhere. Tooling shall be 

completed in one continuous stroke immediately after sealant application and before a skin forms 

and masking shall be removed immediately after tooling. 

Application: Install backer rod of appropriate size and apply silicone sealant in a continuous 

operation using a positive pressure adequate to properly fill and seal the joint. The silicone sealant 

shall be tooled with light pressure to spread the sealant against 



 

backing material and the joint surfaces before a skin forms. A tool with convex profile shall be used 

to keep the sealant within the joint. Soap or water shall not be used as a tooling aid. Remove 

masking tape as soon as silicone joint is tooled. 

Tolerance: A tolerance of + 3 mm shall be allowed in the width of silicone joints. The depth of the 

joints at throat shall not be less than 6 mm. 

5) SPECIFICATION   FOR   PANELLED   GLAZED OR PANELLED AND

 GLAZED SHUTTERS 

Pannelled or glazed shutters for doors, windows, ventilators and cupboards shall be constructed in 

the form of timber frame work of stiles and rails with panel inserts of timber, plywood, block board, 

veneered particle board, fiber board wire gauze or sheet glass. The shutters may be single or multi 

panelled, as shown in the drawings or as directed by the Engineer-in-Charge. Timber for frame 

work, material for panel inserts and thickness of shutters shall be as specified. All members of the 

shutters shall be straight without any warp or bow and shall have smooth well planed face at right 

angles to each other. Any warp or bow shall not exceed 1.5 mm. The right angle for the shutter shall 

be checked by measuring the diagonals and the difference between the two diagonals should not be 

more than ± 3 mm. 

Frame Work 
 

Timber for stiles and rails shall be of the same species and shall be sawn in the directions of grains. 

Sawing shall be truly straight and square. The timber shall be planed smooth and accurate to the 

required dimensions. The stiles and rails shall be joined to each other by plain or haunched mortise 

and tenon joints and the rails shall be inserted 25 mm short of the width of the stiles. The bottom 

rails shall have double tenon joints and for other rails single tenon joints shall be provided. The lock 

rails of door shutter shall have its centre line at a height of 800 mm from the bottom of the shutters 

unless otherwise specified. The thickness of each tenon shall be approximately one-third the 

finished thickness of the members and the width of each tenon shall not exceed three times 

itsthickness. 

Gluing of Joints : The contact surfaces of tenon and mortise shall be treated, before putting 

together, with bulk type synthetic resin adhesive conforming to IS 851 suitable for construction in 

wood or synthetic resin adhesive (Phenolic and amino plastic) conforming to IS 848 or polyvinyl 

acetate dispersion based adhesive conforming to IS 4835 and pinned with10 mm dia hardwood 

dowels or bamboo pins or star shaped metal pins; after the frames are put together and pressed in 

position by means of press. 

Stiles and bottom rail shall be made out of one piece of timber only. Intermediate rail exceeding 

200 mm in width may be out of one or more pieces of timber. The width of each piece shall be not 

less than 75 mm. Where more than one piece of timber is used for rails, they shall be joined with a 

continuous tongued and grooved joint glued together and reinforced with metal dowels at regular 

intervals not exceeding 200mm. 



  

Rebating 
 

The shutters shall be single-leaf or double leaved as shown in the drawings or as directed by the 

Engineer-in-Charge. In case of double leaved shutters, the meeting of the stiles shall be rebated by 

one-third the thickness of the shutter. 

Panelling 
 

The panel inserts shall be either framed into the grooves or housed in the rebate of stiles and rails. 

Timber, plywood, hard board and particle board panels shall be fixed only with grooves. The depth 

of the groove shall be 12 mm and its width shall accommodate the panel inserts such that the faces 

are closely fitted to the sides of the groove. Panel inserts shall be framed into the grooves of stiles 

and rails to the full depth of the groove leaving on space of 1.5 mm. Width and depth of the rebate 

shall be equal to half the thickness of stiles and rails. Glass panels, asbestos panels wire gauze 

panels and panel inserts of cupboard shutters shall be housed in the rebates of stiles andrails. 

Stained glass panel : 
 

STAINED GLASS 
 

Cobalt blue /Vaseline /fluorescent yellow/rubby gold/ cranberry glass/red glass/Egyptian blue 

/emerald green ,umber brown joinery with lead. Thickness not less than 6 mm . 

Glass panelling (Glazing) shall be done with float sheet glass as per IS 14900. Glazing in the 

shutters of doors, windows and ventilators of bath, WC and Lavatories shall be provided with 

frosted glass the weight of which shall be not less than 10 kg/sqm. Frosted glass panes shall be 

fixed with frosted face on the inside. Glass panels shall be fixed by providing a thin layer of putty 

conforming to IS 419 applied between glass pane and all along the length of the rebate and also 

between glass panes and wooden beading. 

Measurements: 
 

Framework and panelling shall be measured separately. 
 

Frame Work of Shutters : 
 

The overall length and width of the framework of the shutters shall be measured nearest to a cm in 

fixed position (overlaps not to be measured in case of double leaved shutters) and the area 

calculated in square metres correct to two places of decimeter. No deduction shall be made to form 

panel openings or louvers. No extra payments shall be made for shape, joints and labour involved in 

all operations describedabove. 

For panelling of each type or for glazed panel length and width of opening for panels inserts or 

glazed panels shall be measured correct to a cm before fixing the beading and the area shall be 

calculated to the nearest 0.01 sq.m. The portions of the panel inserts or glazed panel inside the 

grooves or rebates shall not be measured for payment. 



  

Rate 
 

Rate includes the cost of materials and labour involved in all the operations described above. The 

frame work and panelling of each type or glazed panels shall be paid separately. The rate for frame 

work includes the cost of butt hinges and necessary screws, However, extra shall be paid for 

providing moulded beading wherespecified. 

 

 
6) SPECIFICATION FORWOOD 

 

TEAK WOOD FRAME 

Teak wood frame shall generally conform to standard laid in I.S. 1002 or the latest revision for 

requirements of materials, construction workmanship and shall be of specified thickness and of 1st 

class C.P. teak wood of approved design with stiles, top, bottom and lock rail generally as per 

drawing. Wherever shown, each panel shall be in a single width piece, but when two or more pieces 

have to be used and are permitted, all of them shall be of equal width and shall be jointed with a 

tongue and groove joint with chamfered edges glued together and reinforced with metal dowels. 

panel shall be in a single width piece, but when two or more pieces have to be used and are 

permitted, all of them shall be of equal width and shall be jointed with a tongue and groove joint 

with chamfered edges glued together and reinforced with metal dowel. 

Hardware Fittings 
 
 

All hardware fittings for doors shall be either oxidized iron, brass, anodized aluminum as specified 

in the schedule of quantities. These hardware fittings shall be obtained from approved 

manufacturers and shall bear ISI mark wherever available. The samples for the fittings shall be 

submitted to the Owner/ Architects for their approval. Hardware fittings for door shutters shall be 

paid in door shutter item or separately as given in schedule of quantities. No separate payment shall 

be made for hardware fittings if not mentioned otherwise in the schedule of quantities. The rate for 

hardware fittings shall include for supplying, fitting and fixing the fittings with necessary cadmium 

plated screws, washer‟s bolts, nuts etc. as required. All locks shall be provided with keys in 

duplicate/triplicate and rate shall include for the same. Approved samples of hardware fittings shall 

be deposited with Owner/Architects forreference. 

 

Workmanship 

a) The workmanship shall be first class and to the approval of the Owner/ Architects. Scantlings and 

board shall be accurately sawn and shall be of required width and thickness. All carpenter's work 

shall be wrought except where otherwise described. The workmanship and joinery shall be 

accurately set out in strict conformity according to the drawings and shall be framed together and 

securely fixed in approvedmannerandwithproperlymadejoints.Allworkistobeproperlytanned 



  

shouldered, wedged, pinned, braced etc. and properly glued with approved quality glue to the 

satisfaction of the Owner/Architect. 

 
b) Screws: Unless otherwise specified all screws to be used in woodwork and joinery shall be 

of cadmium plated and of approved quality. The size (diameter and length) should conform to those 

specified in hardwareschedule. 

c) Tolerance: l.5 mm (l/l6") will be allowed for each wrought face of sizes specified except 

where described as finished in which case they shall hold to the full dimensions. 

d) Protection: All edges of timber frames etc. shall be protected from being damaged during 

construction by providing rough timber casing securely fixed and other adequate 

protectivemeasures. 

e) frames/shelf shall have cut rebate. Planted rebates shall not bepermitted. 

 
e) Where frames are fixed flush with plaster to wall, teak wood cover mould 40 x l2 mm as per 

drawings shall be provided all round and shall be painted or polish finished to match with finished 

shutters. This will be paid as a separate item as described in Schedule of Quantities. 

 

Rates to Include 

 
Apart from other factors mentioned elsewhere in this contract the rate for item of wood work and 

joinery shall include for the following:- 

 
A. Items of Scantling 

B. 

i) All labor, materials and equipment‟s for fixing frame work as per drawing including the cost of 

holdfasts, raw plugs, or other fasteners etc. 

 
B. Items of displaycase 

 
i) All labor, materials, hardware fittings and equipment‟s for carrying out the work as 

perdrawing. 

ii) Labor for fixing display case in position (including/excluding the cost of fittings as specified 

in the BOQ) as perdrawing. 

 

Mode of Measurement 

All measurements shall be as per relevant section of I.S. l200 of latest edition. 

i) Scantling shall be measured in cum. The sectional area shall be the area of the least square, or 

rectangles from which the scantling may be cut. The length shall be actual length of timber required 

for the purposes including the extra portion required forjointing. 



  

ii) Shutter shall be measured in square meter for closed door shutters area i.e. rebate to rebate without 

extra measurement for rebates and/or splayed meeting styles ofdoor. 

 
iii)  Partitions, encasing shall be measured in square meter of the finished work. For full 

height partition no payment shall be made for additional frame work extended up to ceiling for 

rigidity of thesame. 

 
iv) Display cases /frames /display box shall be measure in one unit including the complete finishing 

and fixing of individualunit 

 

LIST OF MATERIALS OF APPROVED BRAND AND/OR 

MANUFACTURER FOR INTERIOR DECORATION 
 

Description Name of Manufacturer 

Glazing : M/s. Saint Gobain M/s. Asai Glass 

M/s. Modi Guard M/s. Hindusthan 

Pilkington 

Castors : M/s. Efficient Gadgets, M/s. EPCO 

or equivalent 

Locks & Fittings : M/s. Godrej M/s. EPCo M/s. Hafele 

M/s. Hettich M/s. B & R Brass 

Collection 

Aluminum Hardware M/s. Allen, M/s. Metaco, M/s. Crown 

or equivalent with ISI mark. 

Brass Hardware : M/s. Brass Arts (India) Pvt Ltd M/s. 

Vijay Industrial Eng Corp. 

Screws : M/s. Nettle Fold, M/s. GKW or 

equivalent approved quality. 

 

1314) Note: 
 

1. If the approved brands mentioned above are not available, equivalent make as may be approved 

by the Owner/Architects only to be used for thework. 

2. The Architect/Owner shall have the final say about which material amongst the above 

mentioned shall be used in the project and the contractor shall have no claims on this account. 



  

7) LIME SAND PLASTER (FOR UNDERCOATES AND EXCLUDING ITS USE ON FLOOR) 

SCOPE: 
 

The work covered by this specification shall be in furnishing and installation of lime plaster finish 

over walls, ceiling etc. For all plaster works, double scaffolding having two sets of vertical supports 

shall be provided, so that scaffolding is independent of walls. For ceiling scaffolding, in stages 

where required shall be done. Preferably, steel tubular scaffolding confirming to I.S. 2750 and 

carried out in accordance with I.S. 4014, shall be used. 

SURFACE PREPARATION: 
 

Surfaces to be plastered shall be thoroughly cleaned of all dust, grease, oil and loose mortar. 

Efflorescence if any shall be removed by brushing and scraping and then applying few drops of 

hydrochloric acid added to water for 2 to 3 days. The entire surface shall then be thoroughly washed 

with brush and cleanwater. 

Joints shall be raked out to depth of 20mm. minimum with a hook tool made for the purpose. Care 

should be taken not to damage masonry edges while raking. All surfaces of concrete, old plaster and 

stone shall be roughened sufficiently for bond. Soft or crumbling stonework and other surfaces shall 

be dismantled and remade if required. All surfaces to be plastered shall be thoroughly wetted for 24 

hours before commencing plaster and shall be kept damp during the progress of work. At the same 

time the wall should not be too wet, as plaster is then likely to fall out and will not be satisfactory. It 

is essential to maintain uniform suction of water by receiving surfaces, which shall be ensured by 

damping evenly all dry patches before applying plaster. The Engineer will inspect all preparatory 

work and plastering shall not be commenced, until the Engineer approves all preparatoryworks. 

MATERIALS: 
 

Lime: - Lime B class shall be used in the preparation of mortar and shall, conform to lime 

specification 3.3. 

Aggregates: - Any of the following or their mixture in the given proportion shall be used. 
 

Sand: - Sand should be angular to sub angular moderately sorted aggregate of nominal size of 

150um to 1.18mm. River sand shall not be used. 

Gur/ Sugarcane molasses: - „Lapti‟ gur, without impurities, is to be added in the specified 

proportion. 

Gugal/Bel: - „Bhainsa‟ googal / Bel without impurities, is to be added in the specified proportion. 



  

Methi :-Methi water to be prepared over a period of 3 days by keeping the methi soaked in water 

and hand-abraded on every day basis. The resultant liquid concoction should be filtered to make it 

ready for use. 

Water : - For all mortars water used shall be free from mud, clay, acidic, basic or organic 

impurities and shall be drinkable. 

APPLICATION & CURING: 
 

The first coat shall be done for saresi. Saresi is a lime plaster as specified in specification should be 

in ratio 1:1 (lime: Sand). The saresi shall be applied to the wall with trowel in thickness 5 to 8mm. 

The saresi surface shall be raked out, immediately after applying saresi when it is wet, by trowel at 

distances 30mm. to 45mm. in jig jag pattern. The saresi shall be done for complete area under 

execution and should be left for 2-3 days. 

Now the surface shall be thoroughly wetted for 24 hours before applying Sand plaster. Ceiling 

plaster shall be completed before commencement of wall plaster. The Lime Sand plaster in ratio 1:1 

(lime: sand) for wall shall be done from the top to bottom and if possible each wall should be done 

on the same day if to avoid defects or unevenness at the joints. To ensure even thickness and a true 

surface, about 150mm. x 150mm. of Lime Sand plaster shall first be applied horizontally and 

vertically at 2m. centres approximately, over the entire surfaces, to serve asgauges. 

The lime sand mortar shall be filled between two gauges with a straight edge wooden piece (plainer 

or butkada). The plastered surface shall be firmly pressed to uniform plumb and plane. The surface 

shall be left for 24 hours. The surface shall develop cracks after 24 hours. 

The surface shall be hammered at the cracks with the help of wet wooden sticks (jaal / bent wood) 

made for the purpose. The process should continue till the cracks are removed. The surface shall be 

left for 7 days and shall be cured. 

All corners, angles, junctions, etc. shall be truly vertical, horizontal or carved as the case may be 

and shall be carefully finished. Rounding or chamfering of corners or junctions wherever required 

shall be done without any extra payment. No portion shall be left out initially to be patched up later 

on. Before applying Lime Sand, loi the entire surface of the Lime Sand plaster should be rechecked 

with a true straight edge (wooden or aluminium plainer 2.5m long), plumb, string, level, etc. 

If any crack appears on surfaces or if any portion found soft or if sound defective due to less lime, 

improper curing or any other reason, the relevant portion shall be removed and redone as per the 

instruction of the Engineer. 

The surface is thoroughly wetted before applying loi. Now the Lime Sand loi shall be apply in 

thickness 2mm. (ratio 1:2) is applied with the plainer. The surface shall be smoothened by rubbing 

and pressing. 



  

The total thickness of the lime Lime Sand plaster, inclusive of all three coats could be from 15MM 

to 40 mm as required atsite. 

MEASUREMENT & PAYMENT: 
 

The measurement shall be in Sq.M. as per drawings and BOQ. Opening shall be deducted in full 

and jambs or soffits shall be considered. The rate shall include jambs, curves at the junctions of 

walls, ceilings, arches etc. and at all corner. The above procedure shall apply to the both faces of the 

wall. No extra charge shall be paid for drip moulds, tapkas or grooves areas. If the average 

thickness of the plaster done by the Contractor is more than the specified one then no extra payment 

shall bemade. 

8) LIME PLASTER (FINISHINGCOATES) 

 SCOPE: 

This specification covers lime-sand and lime surkhi plasters and lays down requirements for mortar 

for plaster and specified method of application of the different coats and mode of measurement & 

payment for lime plaster. 

MATERIALS: 
 

Mortar For Plaster: Unless otherwise specified in the Bill of Quantities, lime mortar mixes shall 

be as per specification and shall be prepared as per specification of lime mortar. The mortar, which 

has set or hardened before being used shall be rejected and immediately, removed from site. 

TWO/THREE COAT PLASTER: 
 

Application of Rendering Coat: In this case the rendering coat shall be a combination of the 

rendering floating coat of the “Three coat Plaster”‟ and done under one continuous operation except 

that the scratching of the rendering coat as specified for three coat plaster work above shall not be 

done here and the total thickness shall be 12 mm. 

Application Of Floating Or Second Coat: 
 

The rendering coat shall be cleaned of all dirt, dust and other loose mortar droppings and lightly 

wetted. Patches 15 x 15 cm. or strips 10 cm. wide shall be applied at suitable spacing to act as 

gauges. Then the mortar shall be thrown with mason‟s trowel spread and rubbed to the required 

plain surface with wooden float. The surface obtained shall be dead true in all directions. 

In case of lime and plasters the finishing coat shall generally be applied immediately as given 

below. 

In case of lime-surkhi plasters the floating coat shall be allowed to slightly set and then lightly 

beaten crises cross with float‟s edge at close spacing for about 4 cm. This shall be 



  

cured to set completely for a minimum period of 10 days and then allowed to dry out completely. 

Application of finishing coat with: Immediately after the floating coat has been applied the 

finishing coat consisting of the cream of lime shall be applied with steel trowels rubbed and 

finished smooth. The rubbing should be continued till it is quite dry. 

It shall be cured for at least 7 days, curing should be started only after 24 hours. 
 

Loi : -The surface shall be cleaned of all dirt, dust and any mortar droppings etc. It shall be fully 

wetted and then the finishing coat shall be applied with suitable trowels rubbed hard and 

finishedsmooth. 

Zikki – Marble powder 
 

Water proofing Zikki plaster 5-8 mm thick to be done instead of Loi on the two coats of lime surkhi 

plaster, Lime is slaked with curd and gur in proportion – (50 Kg Lime: 2 Kg Curd: ½ Kg Gur) for 

15 days with changing of water everyday. After 15 days, one part of this lime putty is mixed with 2 

parts of Zikki and manually grounded on stone. The process is repeated two to three times with 

interval of one day between the process. The obtained mixture is now ready for use on the prepared 

surface. The surface is prepared by cleaning it removing all dust and then receives a coat of solution 

of sugar and water. The Zikki plaster is normally done in three coats with interval of one day 

between coats. Before applying fresh coat the surface is given a rub using masons wooden hand 

held tool locally called„batkara‟. 

No curing shall be done after the finishing coat has been applied. 
 

MEASUREMENT & PAYMENT: 
 

The measurement shall be in Sq.M. as per Standard specifications. 
 

9) RED OR WHITE FINE DRESSED SAND STONEFLOORING 

Stone Slabs 

The slabs shall be red or white as specified in the description of the item. The stone slabs shall be 

hard, sound, durable and tough, free from cracks, decay and weathering. In case of red sand stone, 

white patches or streaks shall not be allowed. However, scattered spots upto 10 mm diameter will 

be permitted. Before starting the work the contractor shall get samples of slabs approved by 

theEngineer-in-Charge. 

The slabs shall be hand or machine cut to the requisite thickness along planes parallel to the natural 

bed of stone and should be of uniform size if required. 



  

Dressing of Slabs 
 

Every slab shall be cut to the required size and shape and chisel dressed on all sides to a minimum 

depth of 20 mm. The top and the joints shall be fine tooled so that straight edge laid along the face 

is fully in contact with it. In case machine cut stonesare used, chisel dressing and fine tooling of 

machine cut surface need not be done provided a straight edge laid anywhere along the machine cut 

surface is in contact with every point on it. The thickness of the slabs after dressing shall be 40 mm 

or as specified in the description of item with a permissible tolerance of ± 2 mm. 

Laying 
 

Base concrete on which the slabs are to be laid shall be cleaned, wetted and mopped. The bedding 

for the slabs shall be with cement mortar 1:5 (1 cement : 5 coarse sand) or as given in the 

description of the item. 

The average thickness of the bedding mortar under the slabs shall be 20 mm and the thickness at 

any place under the slabs shall not be less than 12 mm. 

The slab shall be laid in the following manner: Mortar of specified mix shall be spreaded under 

each slab. The slab shall be washed clean before laying. It shall then be laid on top, pressed and 

larried, so that all hollows underneath get filled and surplus mortar works up through the joints. The 

top shall be tapped with a wooden mallet and brought to level and close to the adjoining slabs, with 

thickness of joint not exceeding 5 mm. Subsequent slabs shall be laid in the same manner. After 

laying each slab surplus mortar on the surface of slabs shall be cleaned off and joints finished flush. 

In case pointing with other mortar mix is specified, the joint shall be left raked out uniformly and to 

a depth of not less than 12 mm when the mortar is still green. The pointing shall be cured for a 

minimum period of 7 days. The surface of the flooring as laid shall be true to levels and slopes as 

instructed by theEngineer-in-Charge. 

Slabs which are fixed in the floor adjoining the wall shall enter not less than 12 mm under the 

plaster, skirting or dado. The junction between wall plaster skirting and floor shall be finished 

neatly and without waviness. 

The finished floor shall not sound hollow when tapped with wooden mallet. 
 

Finishing 
 

In case of chisel dressed stone flooring slight unevenness, if any existing between the edges of slabs 

at joints shall then be removed by chiselling in a slant. 
 

Measurements 
 

These shall be as specified in para 11.19.5. 



  

Rate 
 

The rate shall include the cost of all materials and labour involved in all the operations described 

above. Where pointing is to be done, this will be paid extra unless specifically included in the 

description of the item. 

 

 
10) MARBLE FLOORING:- 

 

3.0.GENERAL: 
 

Marble shall be hard, sound, dense and homogeneous in texture with crystalline texture as far as 

possible. It shall generally be uniform in color and free from stains, cracks, decay andweathering. 

3.0.1 Marbles are metamorphic rocks capable of taking polish, formed from the re- crystallization 

of lime stones or dolomitic lime stones and are distinguished from lime stone by even visibly 

crystalined nature and nonflaggystratification. 

Note : Marble is a product of nature hence it is difficult to guarantee uniformity of colour, veining 

or other characteristics that may be represented in any sample submitted. A sample will indicate 

only an average of colour, veining and other general texture and specified finish. 

CLASSIFICATION: 

 

The marble blocks, slabs and tiles shall be classified broadly in the following two categories: 

 White Marble Raj Nagar (plain white) Marble/ Makrana / Makrana DhobiDoongr 
 

It shall be plain white marble with coarse grains predominantly showing mica particles giving 

reflection in light. 

Makrana Dhobi Doongri Marble: Greyish marble with white flowery pattern available at Dhobi 

Doongri. 

 GraniteStone 
 

It shall be of any colour and size as directed by Engineer-in-Charge. Granite shall be plain machine 

cut and mirror polished. The stone shall be smooth and of even surface without holes or pits. 

3.2 SIZES AND TOLERANCES 
 

The Thickness of marble is 18 mm and size, pattern of marble tiles as per design provided 

byarchitect. 
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3.3.1 Approval of Sample 
 

Before starting the work, the contractor shall get samples of marble approved by the Engineer-in-

Charge. Approved samples shall be kept in the custody of the Engineer-in- Charge and the marble 

supplied and used on the work shall conform to samples with regard to soundness, color, veining 

and general texture. 

3.4 MARBLE WORK - TABLE RUBBED AND POLISHED (PLAIN WORK) 
 

Marble work in steps, jambs, columns and other plain work shall be as specified below: 
 

Joints in staircase treads, kitchen platforms shall be permitted only at curvature or when 

width/length is more than 0.6/2 mtrs. respectively. Number of joints in each direction shall not be 

more than one number for every 2 mtrs. length beyond the initial 2.00 m length. Additional joints 

due to curvature or for providing fixture shall be provide judiciously. 

 Dressing, Cutting andRubbing 
 

Every marble stone shall be gang saw/machine cut to the required size and shape, chisel dressed 

machine finished on all beds and joints, so as to be free from any waviness and to give truly 

vertical, horizontal, radial or circular joints as required. The exposed faces and sides of stones 

forming joints upto 6mm. from the face shall be fine tooled machine cut such that a straight edge 

laid along the face of the stone is in contact with every point on it. All window sills, tread of steps, 

counters vanities moulding edges etc. shall be machine cut & polished to give high gloss mirror 

finish as per direction of Engineer-in- Charge. These surfaces shall then be rubbedsmooth. 

 Mortar 
 

The mortar used for jointing shall be as specified. 
 

 Laying 
 

All marble stones shall be wetted before placing in position. These shall then be floated on mortar 

and bedded properly in position with wooden mallets without the use of chips or under pinning of 

anysort. 

The walls and pillars shall be carried up truly in plumb or battered as shown in the drawings. All 

courses shall be laid truly horizontal and all vertical joints shall be truly vertical. 

In case of work without backing of brick work or coursed rubble masonry, face stone shall be laid 

in headers and stretchers alternatively unless otherwise directed. The headers shall be arranged to 

come as nearly as possible in the middle of stretchers above and below. Stone shall be laid in 

regular courses of not less than 15 cm in height and all courses shall be of the same height unless 

otherwise specified. 
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 Joints 
 

The depth of joints 6 mm from the face shall be uniform and as fine as possible but shall be not 

more than 1.5 mm thick on the exposed face. Beyond the depth of 6 mm from face, the thickness 

of joints shall increase in an inverted V shape so as to give good mortar bond between two stones. 

The inverted portion of the joints shall be filled with bedding mortar and the face 6 mm portion 

with pointing mortar. 

 Curing 
 

The work shall be kept constantly moist on all faces for a period of atleast seven days. 
 

 Finishing 
 

After the marble work is cured, it shall be rubbed with carborandum stone of different grades no. 

60, 120 and 320 in succession or with electrical rubbing machines rubbed with carborandum items 

0 to 6 nos.in succession, so as to give a plane true and highly smooth surface. It shall then be 

cleaned with a solution of oxalic acid, washed and finished clean. 

 Protection 
 

Green work shall be protected from rain by suitable coverings. The work shall also be suitably 

protected from damage during construction. 

 Measurements 
 

For plain work: Measurements shall be taken correct to a cm in length and breadth and correct to 

0.5 cm in thickness. 

 

GENERALREQUIREMENTS: 
 

The installation shall be carried out in conformity with the requirements of relevant bye- laws of 

Municipal and other Authorities in whose jurisdiction; the work is being carried out and also with 

specification laid down by Indian Standards in this codes and National Building Code of Practice - 

No. SP: 7 - 1983 (Part IX) plumbing services. & SP: – 35: 1987. 

All water supply, drainage and sanitary work shall be executed by a Licensed Plumbing 

Contractor and shall be in accordance with the requirement of relevant bye-laws of Municipal or 

other Authorities in whose jurisdiction the work is being carriedout. 

i) The diameter of pipes and fittings wherever mentioned shall mean the internal diameter, 

unless otherwisespecified. 

ii)  The job shall include the cost of making necessary chases, holes etc. in walls, floors 

and in other places and also making good on completion of the work. The contractor 

shall make good, to the satisfaction of Project Manager/Employer in case of any 

damage caused to floors during sanitary and plumbingworks. 

iii) Careful Handling, fitting and fixing the sanitary fixtures, as per drawings/specifications 
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and instructions of authorities concerned and complete testing of necessary pipe 

connections,etc. 

iv) Fitting and fixing including jointing of uPVC Soil, waste pipes and fittings to be 

completed. Prior to fixing, all pipes and fittings are to be properly checked. After fixing 

of pipelines, the same are to be tested by water test to ensure the system is leakproof. 

v) Fitting & fixing of CPVC Pipe as per ASTM D 2846, SDR-11 for hot &cold  water 

supply (concealed work) with various fittings such as tee, elbow, reducer, union, valves, 

cocks, float valve etc. with Solvent Cement Joint as per ASTM D- 2564 for cold fusion. 

On TECHNICAL SPECIFICATIONS 4 UECPL completion the pipelines are to be 

tested by Hydraulic Pressure Testing Machine to ensure that the system is absolutely 

leakproof. 

vi)  Fitting & fixing of PVC pipe (lead free) as per ASTM D-1785, schedule 40 for ring 

main, vertical distribution & fittings such as tee, elbow, reducer, union, coupling, 

male/female adapter, end cap, valves, cocks, float valve etc. with solvent cement 

solution as per ASTM D-2564. On completion the pipelines are to be tested by 

Hydraulic Pressure Testing Machine to ensure that the system is absolutely leakproof 

vii) Fitting, fixing & jointing of rain water pipe shall be laid over the M.S clamp (if 

required) with plastic clamps of suitable designs. Provision shall be made for movement 

in the suspended pipe caused due to thermal differences such that it does not grip or 

disturb the pipe at supports between the nut-bolts. The supports shall allow the repeated 

movements to take place without abrasion. Jointing of uPVC pipes shall be made by 

means of solvent cement for horizontal lines & “O” rubber ring for verticalline 

viii) Providealltoolsandequipment‟sincludingtestingmachinesrequiredfortesting and 

supporting & fixing devices so as to install the sanitary fittings, pipe lines etc. securely 

inposition. 
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11) TECHNICAL SPECIFICATIONS FORFIREFIGHTING WORK 
 

General Requirements 
 

 All materials shall be of the best quality conforming to the specifications and subject To the 

approval of theemployer. 

 Pipes and fittings shall be fixed truly vertical, horizontal or in slopes as required in A neat 

workman likemanner. 

 Pipes shall be fixed in a manner as to provide easy accessibility for repair and Maintenance 

and shall not cause obstruction in shafts, passages, etc. 

 Pipes shall be securely fixed to walls and ceilings by suitable clamps at intervals Specified. 

Only approved type of anchor fasteners shall be used for RCC ceilings and walls. 

 Valves and other appurtenances shall be so located that they are easily accessible for 

Operations, repairs andmaintenance. 

 

 
Pipes and fittings For Internal work: 

 

a) All pipes within the building in exposed locations and shafts including connections Buried 

under floor shall be ERW mild steel tubes conforming to IS:1239 ( Heavy Class ) with screwed or 

welded joints as specified by the engineer in charge. 

b) Fittings of 50 mm or below shall be forged steel with socket weld ends of approved Makes .For 

65 mm and above shall be W.I./ M.S with butt weld ends. 

4. Jointing ( See clause 12.0 of General Technical Specifications) 
 

5. Excavation Excavations for pipe line shall be in open trenches to levels and grades shown on 

the Drawings or as required at site . Pipe lines shall be buried to a minimum depth of 1 to 1.5 meter 

or as shown on the drawings. Wherever required contractor shall support all trenches or adjoining 

structures with Adequate supports to prevent landslides. On completion of testing and painting, 

trenches shall be refilled with excavated earth in 15 Cm layers and compacted. Contractor shall 

dispose off all surplus earth within the SBCH site . 

6. Anchor Blocks Contractor shall provide suitable cement concrete anchor blocks as may be 

necessary for Overcoming pressure trusts in underground / external pipes . Anchor blocks shall be 

of cement concrete 1:2:4 mix. 

7. Valves Butterfly valves 65 mm dia and above shall be cast iron double flanged with 

levertype.ButterflyvalvesshallconfirmtoandmarkedIS:13095-1991780ClassPN- 

1.6 tested to 20 kg./sq.cm . Valves on MS pipe 50 mm and below shall be heavy pattern 
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gun –metal gate valves ( with Cast iron wheel )/ Ball Valve with lever type tested to 20 kg 

/sq .cm pressure . Valves shall conform to and marked IS:778. Check valves shall be cast iron 

double flanged conforming to IS 5312-1975 with cast iron Steel body and stainless steel internal 

trims . 8. Internal Hydrants 

 Contractor shall provide on each landing and other locations as shown on the drawings one 

Signal headed gunmetal landing valve with 63 m dia outlets and 80 mm inlet ( I.S 5290-1969) with 

individual shut off valves and cast iron wheels . Landing valves shall have flanged inlet and 

instantaneous type outlet as shown on the drawings/BOQ. 

 Instantaneous outlets for fire hydrants shall be of standard pattern approved and suitable for 

Fire brigade hoses. Contractor shall provide for each internal fire hydrant station two numbers of 

63 mm dia 15 meter long reinforced rubber lined hose pipes with gunmetal male and female 

instantaneous type coupling machine wound with G.I wire ( hose to IS 636 type A and couplings to 

I . S 903 with I.S certification), fire hose reel , 

gunmetalbranchpipewithnozzleI.S903fireman‟saxeasshownonthedrawings/BOQ. 

 Each hose box shall be, after thorough cleaning of surface, painted as per section 28 of 

General Technical Specifications. The words Fire House to be painted on the inner face of the 

glass. 

 

 
9. First Aid HoseReels 

 

Contractor shall provide standard fire hose reels with 20 mm dia high pressure rubber hose of 36 

meters length with gunmetal nozzle with 6 mm bore , and control valve , shut of nozzle connected 

wall mounted on circular hose reel of heavy duty mild steel construction and cast iron brackets . 

Hose reel shall conform to I.S 884 – 1969 . The hose reel shall be connected directly to the MS 

pipe rise through an independent connection as shown on the drawings/BOQ. 

10. Pressure Gauges a) All pressure gauges shall be of dial type with bourdon tube element of IS 

316 . The gauge Shall be of reputed make . The dial size shall be 150 mm dia and scale division 

shall be in metric units marked clearly in black on a white dial . The range of pressure gauge shall 

be 0 to 10 kg / sq .cm. 

b) All pressure gauges shall be complete with isolation cock , nipples , tail pipes etc . 
 

11. Pressureswitches 
 

a) The pressure switch shall be industrial type single pole double throw electric pressure Switch 

designed for starting or stopping of equipment when the pressure in the system drops or exceeds 

the pre- set limits . It shall comprise of a single pole change – over switch , below element 

assembly and differential spindle 
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. b) All the pressure switches shall have 1/4” B.S P ( f ) inlet connection and screwed cable 

Entry for fixing cable gland. 

12. Fire BrigadeConnection 
 

13.1 The contractor shall provide as shown on drawing gunmetal Fourr way collecting head with 

63 mm dia instantaneous type inlets with built in check valve of 100/150 mm dia. outlet connection 

to the fire main grid and for tank filling, collecting headshall conform to IS904-1965. 

13. AirValves 
 

13.1 The contractor shall provide 25 mm dia screwed inlet case iron single acting air valve on 

all high Points in the system or as shown ondrawings. 

14 rain valve 
 

 The contractor shall provide 25 mm dia M.S pipe to IS : 1239 ( heavy class ) with brass gate 

Valve for draining any water in the system in low pockets as shown in drawings or as directed by 

the owner. 

15 Valvechambers 
 

 Contractor shall provide suitable brick masonry chambers in cement mortar 1:5 ( 1 cement : 

5 coarse sand ) on cement concrete foundations 150 mm thick 1: 5 : 10 mix ( 1 cement : 5 fine sand 

10 graded stone aggregate 40 mm nominal size ) 15 mm thick cement plaster inside and outside 

finished with a floating coat of neat cement inside with cast iron surface box approved by fire 

brigade including excavation , back filling , complete . 15.2 Valve chamber shall be of the 

following size : For depths 100 cm and beyond 120 x 120 cms 16 Jointing of pipes Pipes and 

fittings shall be joined with electrical resistance welding in approvedmanner. 

 

 
16. Painting 

 

16.1.1 All above grounded pipes , pipe fittings , hose cabinets structural steel work pipe supports 

etc . Shall be painted as per specifications given below . 

 Painting shall be done only after completion of fabrication work and testing. 
 

 The instructions of paint manufacture shall be followed as far as possible otherwise the work 

is to be done as directed by the Owner. 

 All cleaning materials , brushes , tools and tackles , painting , material etc . shall be arranged 

By the contractor at site in sufficient quantity. 



-25 
 

 

 All rust , dust shall scales , welding slag or any other foreign materials shall be removed fully 

So that a clean and dry surface is obtained prior to painting . Any other oily containment shall be 

removed by use of a solvent prior to surface cleaning. 

 First coat of primer paint must be applied by brush on dry clean surface immediately or in 

any Case within 3 hours of such cleaning. 

 Primer paint – one coat ( minimum thickness 100 microns ) self – priming epoxy mastic. 

16.8.8Finishing coats : 
 

a) For production areas – 2 coats (thickness minimum 50 microns each) of epoxy paint, fire Red 

shade as per IScode. 

b) For other than production areas – 2 coats of synthetic enamel paint , fire red shade as perIS:5. 

17. Coating wrapping for undergroundpipes 
 

 All underground piping shall be protected by coating and wrapping as per the following 

Procedure. 17.2 The materials and workmanship shall in general confirm to IS:10221 or as directed 

by the Owner .Pipe Protection ( See clause 28.0 & 29.0 on „ 

Painting‟and„Coating/Wrapping‟underGeneralTechnicalSpecifications) 

18. PipeSupports 
 

 All Pipes shall be adequately supported from ceiling or walls by means of anchor fasteners 

by drilling holes with electrical drill in an approved manner as recommended by manufacturer of 

thefasteners. 

 All supports / clamps fabricated from MS Structural e.g . Roads, channels, angles and flats 

shall be painted as described in specifications for “painting” under General 

TechnicalSpecifications. 

 Where inserts are not provided the contractor shall provide anchor fasteners. Anchor 

Fasteners shall be fixed to walls and ceilings by drilling holes with electrical drill in an approved 

manner as recommended by the manufacturer of thefasteners. 

19 .Testing 
 

19.1 All piping in the system shall be tested to a hydrostatic pressure of 11.0 kg / sq .m without 

Drop in pressure for at least 2 hours. 18.2 Rectify all leakages, make adjustments and reset as 

required and directed. 



 

 

LIST OF APPROVED MAKES OF MATERIALS FOR FIRE PROTECTION 

WORKS 
 

Note: The tenderer shall quote his rates on the basis of price of brand/ make stipulated in the item 

of works as described in BOQ specification and furnished in technical data. The tenderer shall 

consider the first make of material from the list of Approved make while quoting tender. The 

owner reserves the right to select any of the branch indicated in the “List of approved makes/ 

Agencies”. 

 

 

 

S.No. Material Brand Name 

1. Black steel (M.S) pipes/ G.I pipes Jindal/ Hissar / Jindal/ Tata 

2. G.I. fittings (Malleable C.I) Zoloto/ Unik/ R 

3. Gate Valves/Globe valves/Ball Valves CIM/ Zoloto /Leader 

4. CI butterfly valves, Check valves, Y strainer SKS/ CIM/Audco/ Simmens 

5. Alarm Valve HD/ Gem / Reliable 

6. Sprinkler Head Spraysafe /ASCOA / Safex 

7. Fire Hydrants Fire Hose reel Superex /Minimax / Newage 

8. Collecting Head Fire hose couplings Branch pipe Superex/ Minimax/Newage 

9. Nozzles Superex /Minimax/ Newage 

10. Canvas Hose (RRL) Jayashree/ Indian Rayon 

11. Smoke detector ceasefire/bosh/ 

Superex/Godrej, 

12. Rubber hose pipe Dunlop or eq.appd. Make 

13. Pumps Kirloskar, KSB, Mather 

&Platt 

14. Motors Kirloskar,Crompton greeves, 

Siemens 



 

 
 

 
  

Measurement 
 

Mild steel pipes shall be measured per liner meter of the finished length along the centre line and shall 

include all fittings (including flanges), welding, jointing, clamps for fixing to walls or hangers, anchor 

fastener and testing. Butterfly valves, check valves and full way valves shall be measured by number 

and shall Include all items necessary and required for fixing and as given in the specifications / 

schedule of quantities . Landing valves, hose cabinets , reinforced rubber lined fire hose pipes , first 

aid fire hose reels (with gunmetal full way valves ) and gunmetal branch pipes shall be measured by 

numbers and shall include all items necessary and required for fixing as given in the specifications / 

schedule of quantities . Suction and delivery headers shall be measured per linear meter or finished 

length and shall Include all items as given in the schedule of quantities. Painting / wrapping 

/ coating of headers, pipes shall be included in the rate for pipes and no Separate payment shall be 

made. Brick masonry chambers shall be measured by number and shall include all items as given in 

the schedule of quantities specifications. No additional payment shall be admissible for cutting holes 

or chases in walls or floors, making connections to Pipe, inlet, equipment andappliances. 



 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

SECTION-8 

DRAWINGS 

(Drawings are provided to a Successful Bidder) 



 

 

 

 

 

 

 

 

 

 

 

 

SECTION-9 

BILL OF QUANTITY 



 

 

DSR  

BO
Q 
Ite
m 
no 

SOR 
ITEM 
No. 

DESCRIPTION UNIT RATE  QUANTITY AMOUNT 

    EARTHWORK         

1 
DSR 
2.1.1 

Earth work in surface excavation not exceeding 30 
cm in depth but exceeding 1.5 m in width as well 
as 10 sqm on plan including disposal of excavated 
earth upto 50 m and lift upto 1.5 m, disposed soil 
to be levelled and neatly dressed :  All kinds of soil 

100Sqm 5044.2 5.0 25220.8 

2 
DSR 
2.31 

Clearing jungle including uprooting of rank 
vegetation, grass,bush wood, trees and saplings of 
girth upto 30cm measured at 
a height of 1m above ground level and removal of 
rubbish upto a lead of 100 mts. 

100Sqm 642.0 10.0 6420.0 

    REMOVAL & DISMANTLING         

3.0 
DSR 
15.2 

(MOD) 

Careful demolishing cement concrete( below any 
finishing layer ceramic /vinayal flooring)  manually/ 
by mechanical means including disposal of 
material within 100 metres lead as 
per direction of Engineer - in charge. Nominal 
concrete 1:3:6 or richer mix (i/c equivalent design 
mix) 

Cum 892.7 200.0 178540.0 

4.0 
DSR 

15.7.4 
(MOD) 

Demolishing brick work manually/ by mechanical 
means in lime /cement mortar including stacking of 
serviceable material 
and disposal of unserviceable material within 100  
metres lead as per direction of Engineer-in-charge. 

Cum 754.1 250.0 188525.0 

5.0 
DSR 
15.13 
(MOD) 

Taking out doors, windows and clerestory window 
shutters (steel or wood) including stacking within 
100 metres lead : 

        

  15.13.1 Of area 3 sq. metres and below Each 142.0 120.0 17040.0 

  15.13.2 Of area beyond 3 sq. metres Each 195.0 95.0 18525.0 



 

 

6.0 
DSR 
15.18 

(MOD.) 

Dismantling steel work in built up sections of 
railings /steps/grills/sheds/poles etc  in angles, 
tees, flats andchannels including all gusset plates, 
bolts, nuts, cutting rivets,welding etc. including 
dismembering and stacking within 
100metres lead. 

KG 2.2 3500.0 7525.0 

7.0 
DSR 
2014 
15.6 

Disposal of building rubbish / malba / similar 
unserviceable,dismantled or waste materials by 
mechanical means, including loading, transporting, 
unloading to approved municipal dumping ground 
or as approved by Engineer-in-charge,beyond 100 
m initial lead, for all leads including all lifts 
involved. 

Cum 123.7 1150.0 142255.0 

    ROOF DISMANTLING       
 

8.0 
DSR 
15.25 
(MOD) 

Careful removal of stone tiles from roof of the 
building  and stacking of serviceable material at 
workyard (without damaging the stone tiles 
/truss/historic fabric of building) and disposal of 
unserviceable material within 100 metres lead 
as per direction of Engineer-in-charge .Item 
includes cost ofshuttering /scaffolding /safety 
measure /use of specified equipment for Workers 
of building required to complete the 
work . 

Sqm 175.0 1000.0 175000.0 

9.0 
DSR 
15.1 

Careful demolishing lime concrete manually/ by 
mechanical means and disposal of material within 
100 metres lead as per direction of Engineer in-
charge /Architect. 

Cum 311.7 400.0 124660.0 

10.
0 

DSR 
15.3 

Demolishing R.C.C. work manually/ by mechanical 
means including stacking of steel bars and 
disposal of unserviceable material within 100 
metres lead as per direction of Engineer-in-charge. 

Cum 1302.2 50.0 65110.0 

11.
0 

DSR 
15.5 

Extra for cutting reinforcement bars manually/ by 
mechanical means in R.C.C. or R.B. work 
(Payment shall be made on thecross sectional 
area of R.C.C. or R.B. work) as per direction of 
Engineer -in -charge. 

Sqm 450.5 30.0 13513.5 

12.
0 

DSR 
15.26 

Demolishing brick tile  covering /brick on edge( 
vaulted roof )/clay tile in terracing including 
stacking of serviceable material and disposal of 
unserviceable material within 50 metres lead. 

Sqm 40.8 500.0 20400.0 



 

 

  

 

 

 

 

 

 

 

 

 

 

 

 

13.
0 

DSR 
15.14.1 

Careful removal of woodwork in frames, trusses, 
purlins (Karis) and rafters upto 10m span including 
stacking the material, all heights and section sizes, 
as directed by Engineer incharge/ Architect,  and 
including all leads, lifts and carriage.All complete. 

Cum 1718.8 55.0 94534.0 

14.
0 

DSR 
15.18 

(MOD.) 

Dismantling steel work in built up sections of roof I 
beams including all gusset plates, bolts, nuts, 
cutting rivets, welding etc. including dismembering 
and stacking within 100metres 
lead. 

KG 2.2 6000.0 12900.0 

15.
0 

DSR 
12.23 

(MOD.) 

Relaying /replacement  of stone tiles/brocken 
stone slab from the  roof  .Item includes cost of 
shuttering /scaffolding/safety measure /use of 
specified equipment for workers of building 
applicable to complete the work . 

Sqm 528.0 200.0 105590.0 

16.
0 

DSR 
10.1 

Structural steel (I Sections) work in single section 
fixed with or without connecting plate including 
cutting hoisting, fixing in position and applying a 
priming coat of approved steel primer,as directed 
by Engineer incharge/ Architect,  and including all 
leads, lifts and carriage. All complete. 

Kg 67.7 12000.0 812400.0 

17.
0 

DSR 
22.2 

Providing and laying APP modified pre fabricated 
5 layers 3 mm thick water proffing membrane, 
black finished reinforced with non woven polyster 
matt consisting of a coat of bituminprimer for 
botumen membrane @.4 ltr /sq mtr  by the same 
membrane manufacture of density  at 25 degree 
centigrade,0.87-0.89 kg/lt and viscosity of 70-160 
cps .the laying of 
membrane shall be got done through authorised 
applicator of the manufacturer of membrane 
including laying of geo textile cloth over the APP 
layer all inclusive and complete. 

Sqm 425.4 1250.0 531687.5 

Total Amount 2539845.8 



 

 

 

NON-SOR 

 

S.No. 
NON-
SOR 

DESCRIPTION UNIT RATE  QUANTITY 

1 NON-
SOR 

De vegetation from the monuments by chemical 
injection ofRound Up (arsenic base) compound and 
subsequently uprooting by physical means without 
damaging the historic 
fabric and structure of the building under strict 
supervision of conservation architect/site inchrge. 

Sqm 
 

200 

2 NON-
SOR 

Cutting and uprooting of trees growing on heritage 
structure and /or near them (causing damage to the 
historic fabric) by manual or machenical means in stages 
without damaging the historic fabric of the structure, 
including uprooting roots by diging of ground and filling 
the pits with earth as per instruction  of conservation 
architect/site incharge. 

Nos 
 

10 

3 NON-
SOR 

Carefully scrapping and removing of white wash, 
distemper, 
oil paint, algae, etc. from plain plaster and surfaces 
gently with care to keep old designs intact . 

Sqm 
 

8500 

4 NON-
SOR 

Carefully removal  of multiple layers of white wash  
enamel 
paint from  stone  decorative columns/vertical surfaces 
gently with care to keep old designs intact  as per 
prescribed process and specification . Item includes cost 
of shuttering/scaffolding /safety measure /use of 
specified equipment for workers required  to  complete 
the work.(Overall length and width will be measured for 
the purpose of payment) 

Sqm 
 

1550 

5 NON-
SOR 

Careful dismantling of old lime plaster/cement plaster 
from 
walls of the heritage structure without damaging the 
stone 
work/historic fabric of the building including raking out 
of 
joints and cleaning the surface thoroughly. Item includes 
costof shuttering /scaffolding /safety measure /use of 
specified equipment for workers required to  complete 
the work and disposal of rubbish to the dumping 
ground/ work yard within the site by mannual means 
including all leads, lifts and carriage as per direction of 
architect/engineer inchrge. 

Sqm 
 

6500.0 



 

 

6 NON-
SOR 

Careful dismantling of old lime plaster/cement plaster 
from 
ceilings of the heritage structure without damaging the 
stone work /historic fabric of the building including 
raking out of joints and cleaning the surface thoroughly. 
Item includes cost of shuttering /scaffolding /safety 
measure /use of specified equipment for workers of 
building applicable to complete the work and  disposal 
of rubbish to the dumping ground/workyard within the 
site by mannual means including all leads, lifts and 
carriage as per direction of architect/engineerincharge. 

Sqm 
 

400.0 

7 NON-
SOR 

Carefully Removal of Jaali /partition/mosquito jali  with 
frame from window of external façade /blockages made on 
existing windows and doors with woolden block 
boards/plywood etc  without damaging the historic fabric of 
the building . Item includes cost of shuttering /scaffolding 
/safety measure /use of specified equipment for workers of 
building applicable to complete the work .Item  include all 
leads /lift and cariage etc,from work area to site yard including 
proper stacking of the re usable materials. 

Sqm 
 

500.0 

8 NON-
SOR 

Removal of all old plumbing (internal & external) including 
wc, washbasin, taps ,G.I. pipes etc. from the site and stacking 
serviceable materials, as directed by Engineer inchrge/ 
Architect,  and including all leads, lifts and carriage. All 
complete. 

Job  
 

5.0 

9 NON-
SOR 

Removal of electrical wires and works and wooden conduits 
both in external and internal elevations (includes tube lights, 
switches, PVC conduits ,bulbs etc.), as directed by Engineer 
inchrge/ Architect,  and including all leads, lifts and carriage. 
All complete. 

Job  
 

5.0 

10 NON-
SOR 

Careful  removal of damaged old ceilling  gypboard /ms sheet 
false ceiling /cornices  in internal area , as directed by 
Engineer incharge/ Architect,  and including all leads, lifts and 
carriage. All complete. 

Sqm 
 

100.0 

11 NON-
SOR 

Traditional brick masonry with special brick size  in lime 
mortar in propotion similar to the existing traditional lime 
mortar (lime putty -surkhi 1:2) after removing the damaged 
and out of plumb masonry from the historic structure, as 
directed by Engineer incharge/ Architect,  and including all 
leads, lifts and carriage. All complete. 

  
 

  

12   for superstructure for all heights Cum 
 

800.0 

13   add extra for brickwork in ornamental pillars Cum 
 

120.0 

14   Brick masonry for arches with special size traditional bricks Cum 
 

120.0 



 

 

15 NON-
SOR 

Ornamental traditional brick masonry in mouldings and 
cornices (not more than 23 cm in projection and 23 cm in 
depth as per Punjab practice)  in lime mortar similar to the 
existing traditional lime mortar (lime putty- surkhi 1:2) after 
removing the damaged and out of plumb masonary from the 
vertical surfaces , as directed by Engineer incharge/ Architect, 
and including all leads, lifts and carriage. All complete. 

Rmt 
 

550.0 

16 NON-
SOR 

Underpinning brickwork in matching / best lime mortar with 
the brick courses of the historic structure in traditional brick 
masonry with special brick for superstructures by joining old 
brickwork with new brickwork. Grooves shall be cut 5cm 
deep in alternate course of old brickwork, as directed by 
Engineer incharge/ Architect,  and including all leads, lifts and 
carriage. All complete. 

Cum 
 

58.0 

17 NON-
SOR 

Stitching the cracks in brick masonry using brick and lime 
mortar matching the traditional lime mortar and bricks as 
existing in the historic structure after raking, cleaning and 
washing the cracks, as directed by Engineer incharge/ 
Architect,  and including all leads, lifts and carriage. All 
complete. 

Cum 
 

12000.0 

18 NON-
SOR 

Stitching of  Modular brickwork by inserting red sand stone of 
size 600 X 300 X 100 MM at identified locations by engineer 
in charge / architect and grouting the area with rich lime 
mortar 1:1 (1 lime: 1 Surkhi) including preparing like cutting 
out brickwork, teething, cleaning, grouting etc.For all heights 
and stacking of malba within 100 mtr lead. 

nos 
 

450.0 

19 NON-
SOR 

Providing, hoisting and laying of stone base plate of  size 
(450X 600X 150 MM ) under I sections beams on the end wall 
for placing the structural steel beam, as per the specification . Nos 

 
210.0 

20 NON-
SOR 

Providing and laying of wooden beams ,ties,karis (purlins) of 
teak  wood of section of various sizes (75x150 ,150X 125, 
100x150,400X160, MM ) and length as per design, as directed 
by Engineer incharge/ Architect,  and including all leads, lifts 
and carriage. All complete. 

Cum 
 

80.0 



 

 

21 NON-
SOR 

Providing and laying of plank of Deodar wood (upto 40 mm 
thick, as required at site)at floor and Ceiling , 150 to 200 mm 
wide and atleast 2 M long over the wooden purlins, as directed 
by Engineer incharge/ Architect,  and including all leads, lifts 
and carriage. Fixing of planks includes, planning, taking out 
toung & grooved joints, fixing with nails with purlins, coat of 
Anti termite on all sides. All complete. 

Sqm 
 

450.0 

22 NON-
SOR 

providing and construction of  brick vaults  (as per design 
provided  )up to the span of 6 mtr  in traditional brick 
massonry of   in lime surkhi mortar  ( 1: 2  1 lime : 2 surkhi ) 
including scaffolding/ shuttering /centering and form work 
for temporary support structure required for the construction 
as directed by conservation architect /site incharge.at all 
heights & including of all leads and lifts. 

Cum 
 

120.0 

23 NON-
SOR 

providing and laying twin layer brick tiles over wooden planks, 
as directed by Engineer incharge/ Architect,  and including all 
leads, lifts and carriage. All complete. Sqm 

 
450.0 

24 NON-
SOR 

Providing and laying of 150 to 200 mm thick lime dhar on 
roofing as per traditional practice in 1:2:2:2 (1 lime: 2 sand: 2 
old lime powder: 2 brick aggregate 12mm to 200mm nominal 
size) using methi, gur, hemp, belgiri etc. including beating and 
temping as per specification. Ramming for minimum 10 days 
and curing for min 30 days, as directed by Engineer incharge/ 
Architect,  and including all leads, lifts and carriage. All 
complete. 

Sqm 
 

750.0 

25 NON-
SOR 

Providing gola 75mm x 75mm in lime concrete 1:2:4 (1 lime: 2 
coarse sand: 4 graded stone ballast 10mm nominal size) 
including finishing with lime mortar 1:2 ( 1lime: 2 fine sand), 
as directed by Engineer incharge/ Architect,  and including all 
leads, lifts and carriage. All complete. 

MTR 
 

870.0 

26 NON-
SOR 

Anti-termite treatment of wood work (as per prescribe process 
and specification) including removal of old paint layer and 
polishing of wooden planks of flooring/roofing (old planks 
which is reuse).Item includes cost of shuttering /scaffolding 
/safety measure /use of specified equipment for workers of 
building required to complete the work . 

Sqm 
 

2400.0 



 

 

27 NON-
SOR 

Cleaning  Repairing  and re fixing  doors, windows and 
ventilators including chowkhat and shutters (as per original / 
existing design) including ISI marked black enamelled MS butt 
hinges with necessary screws / welding to the iron flat, 
including panelling of door (as per design), traditional  locking 
system, traditional brass nails and decorative features, 
polishing on all sides etc. complete made of Kiln seasoned and 
chemically treated wood, 40 mm thick shutters, as directed by 
Engineer incharge/ Architect,  and including all leads, lifts and 
carriage. All complete. 

      

28 NON-
SOR 

Of area 3 sq. metres and below 
Each 

 
80.0 

29 NON-
SOR 

Of area beyond 3 sq. metres 
Each 

 
60.0 

30 NON-
SOR 

Providing and fixing  new teak wood doors, windows and 
ventilators including chowkhat and shutters (as per original / 
existing design) including ISI marked black enamelled MS butt 
hinges with necessary screws / welding to the iron flat, 
including panelling of door (as per design), traditional  locking 
system, traditional brass nails and decorative features, 
polishing on all sides etc. complete made of Kiln seasoned and 
chemically treated wood, 40 mm thick shutters, for all sizes , 
as directed by Engineer in charge/ Architect,  and including all 
leads, lifts and carriage. All complete. 

Each 
 

120.0 

31 NON-
SOR 

Providing and laying 75 mm thick fine dressed sand stone 
paving over 20 mm (average) thick base of cement mortar 1:4 
(1cement : 4 coarse sand) with joints finished flush and 
pointed with white cement mortar mixed with pigment of 
matching colour 

Sqm 
 

1750.0 

32 NON-
SOR 

Marble stone flooring with 18 mm thick marble stone, as per 
sample of marble approved by Engineer-in-charge, over 20 
mm (average) thick bas of cement mortar 1:4 (1 cement : 4 
coarse sand) laid and jointed with grey cement slurry, including 
rubbing and polishing complete with : Makrana white second 
quality 

Sqm 
 

450.0 



 

 

33 NON-
SOR 

Lime plaster 15 to 40 MM thickness on wall/vertical surfaces 
Providing and application of Lime - surkhi  Plaster 1:1 (1 
slaked Lime: 1 surkhi) on wall surfaces of thickness between 
15 to 40 MM including organic additives like sugarcane 
molasses, extracts of beil,maithi, etc. as per traditional 
practices. The preparation of mortar is to be done following 
traditional practice includes using chakki/garat (wet grinding 
of lime and sand by heavy stone mill / chakki/garat), 
application of mortar in 3 layers with last layer of 6 MM thick, 
with a gap of minimum 3 days and not more than 10 days 
from previous layer. The item rate includes application of Loi, 
tampering, beating, reworking of plaster till the shrinkage 
cracks disappear and desired finish achieved and curing for 10 
days. Item also includes all lead and lift, establishing work yard 
/ chakki, scaffolding, formwork tools and implements etc. 

Sqm 
 

7500.0 

34 NON-
SOR 

Lime plaster 5 to 10 MM thickness on ceiling and curved 
surfaces. Providing and application of Lime - surkhi  Plaster 
1:1 (1 slaked Lime: 1 surkhi) on wall surfaces of thickness 
between 5 to 10 MM including organic additives like sugarcane 
molasses, extracts of beil,maithi, etc. as per traditional 
practices. The preparation of mortar is to be done following 
traditional practice includes using chakki/garat (wet grinding 
of lime and sand by heavy stone mill / chakki/garat), 
application of mortar in single layers, with a gap of minimum 
3 days and not more than 10 days from previous layer. The 
item rate includes application ofLoi, tampering, beating, 
reworking of plaster till the shrinkage cracks disappear and 
desired finish achieved and curing for 10 days. Item also 
includes all lead and lift, establishing work yard / chakki, 
scaffolding, formwork tools and implements etc. 

Sqm 
 

150.0 

35 NON-
SOR 

Providing & applying Lime kara 1:2 (1lime cream : 2 Zikki 
powder) grinding mortar with grinding mill/manually on lime 
base,on all flat surface in two coats.First coat applying 3mm to 
4mm thick and curing properly at least 7 days,second finishing 
coat done after 7days of previous coat as per traditional 
practice.(thickness not more than 6 mm.)` 

Sqm 
 

800.0 

36 NON-
SOR 

Providing & applying Lime kara 1:2 (1lime cream : 2 Zikki 
powder)  grinding mortar with grinding mill/manually (on 
lime sand/sand plaster base) on decorative/ornamental lime 
plaster in two coats.First coat applying 3mm to 4mm thick and 
curing properly at least 7 days,second finishing coat done after 
7days of previous coat as per traditional practice.(thickness 
not more than 6 mm 

Sqm 
 

3750.0 



 

 

37 NON-
SOR 

Khamira Colour Washing as per old traditional practice to 
prepare the Khamira the lime should be slaked at least for 7- 
10 days and regularly it should be stirred by adding cured, 
Gugal, for non-synthetic colour adding gum (babool gum) as 
per specification.Then applying prepared solution on walls 
three to four thin coats as desired finishing. 

Sqm 
 

5000.0 

38 NON-
SOR 

Decorative plaster  work in lime surkhi mortar (1:2) as per 
traditional practice and design, the mortar should be prepared 
by the grinding mill only. The thickness varying from 10mm 
to 100mm as per design, as directed by Engineer incharge/ 
Architect,  and including all leads, lifts and carriage. All 
complete. 

Sqm 
 

3000.0 

39 NON-
SOR 

Chemical cleaning  of stone surface to clean from yellowness, 
blackness, algae growth, dust, dirty oil accretions, lime and 
gypsum deposits, soot, graffiti, joining of gaps, taking out nails 
and other additions, filling oh holes/ voids in marble and 
application of preservatives coating to prevent superficial 
decay, under the strict supervision of archaeological chemist 
or art conservator. For Vertical and horizontal surfaces 
including carvings, chajja,brackets,plinth ,flag post holders 
etc. 

Sqm 
 

2600.0 

40 NON-
SOR 

Repairing of chajja and making missing chajja wherevr 
required  as per old design  including cost of dismantling 
/making of wall/parapet  were chajja inserted /fixed .Item 
includes cost of shuttering /scaffolding /safety measure /use 
of specified equipment for workers of building required  to 
complete the work .at all heights & including all leads and lift. 

MTR 
 

360.0 

41 NON-
SOR 

Making of missing terracota balustrade  as per old design 
,materials and specification .Item includes cost of shuttering 
/scaffolding /safety measure /use of specified equipment for 
workers of building required  to complete the work . 

Each 
 

450.0 

42 NON-
SOR 

Making of hand rail in brick work  over  balustrade  as per old 
design ,materials and specification .Item includes cost of 
shuttering /scaffolding /safety measure /use of specified 
equipment for workers of building required  to complete the 
work . 

MTR 
 

560.0 

43 NON-
SOR 

Making of  cuplas/ kiosks over parapet  of size 300x300 mm 
In brick work with proper carving and decoration including 
lime  plaster and stuco work finished with kara at desired 
location of parapet .stainless steel rod of 10 mm dia and upto 
600  mm length shall be used as an anchor in the construction 

Each 
 

100.0 



 

 

44 NON-
SOR 

providing and installation of cast iron pipes in balcony area at 
first and second floor level including casting of decorative 
features in lime mortar over cast iron pipes .Item includes cost 
of shuttering /scaffolding /safety measure /use of specified 
equipment for workers of building required  to complete the 
work .at all heights & including all leads and lift. 

Nos 
 

80.0 

45 NON-
SOR 

Providing and fixing stainless grill/ railing made of square bars 
, channels, plates etc., including welding, grinding, buffing, 
polishing and making curvature (wherever required) and fitting 
the same with necessary stainless steel nuts and bolts 
complete, i/c fixing the railing with necessary accessories & 
stainless steel dash fasteners , stainless steel bolts etc., of 
required size, on the top of the floor or the side of waist slab 
with suitable arrangement as per approval of Engineer-in- 
charge, 

Kg 
 

1200.0 

46 NON-
SOR 

Cleaning ,Painting( with two coat of enamel paint over base 
coat of primer ) and antirust treatment of old grill ,metal 
balustrade and jaali of balcony etc Sqm 

 
300.0 

47 NON-
SOR 

Making of new deodar decorative  wooden Jalis,Brackets, 
wooden canopy chajja  and railings and balustrade of the 
balconies /paratepts etc. (wood to be approved by Engineer in 
charge) Sqm 

 
300.0 

48 NON-
SOR 

 
Providing and fixing wooden cornices, whereever missing in the 
roof Rmt 

 
100.0 

49 NON-
SOR 

Repair of wooden dedo works including providing and using 
new 
deodar wood planks of same thickness & design, wherever 
required, or old wood is deteriorated/ damaged / missing Sqm 

 
200.0 

 


