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BHOPAL SMART CITY DEVELOPMENT CORPORATION LIMITED 

NOTICE INVITING TENDER (NIT) 

BSCDCL invites online item rate tender as per schedule as under: 

Tendering Document No. : MPBSCDCL/TENDER NO -70 

Name of the Work : Supply and Installation of Modern Fully Underground Waste 

Collection System by Using Smart Bins for Collection of 

Municipal Solid Waste at Designated Locations in Bhopal City 

other related Miscellaneous works along with Collection and 

Transfer of Waste during Operation and Maintenance Period of 

Five Years (Second Call) 

Brief Scope of Work : Supply and Installation of Modern Fully Underground Waste 

Collection System by Using Smart Bins for Collection of 

Municipal Solid Waste at Designated Locations in Bhopal City 

other related Miscellaneous works along with Collection and 

Transfer of Waste during Operation and Maintenance Period of 

Five Years on Procurement and Construction Basis including 

Preparation of Working Drawings.  

Estimated Cost : 13,55,46,263/- 
(Thirteen Crore Fifty Five Lakhs Forty Six Thousand 
Two Hundred and Sixty Three Rupees) 

Period of Completion : 6  Months (CAPEX) and 60 months (OPEX) 

Earnest Money Deposit : 7,00,000/- (Seven Lakhs Rupees ) 

Non-refundable cost of e-Tender 

Document 

: 30,000/- (Thirty Thousand Rupees) 

Purchase of Tender Start Date : 06.09.2018 at 17:30Hrs 

Purchase of Tender End Date : 21.09.2018 at 23:00Hrs 

Last date & time of submission of 

Online Tender 

: 21.09.2018 at 23:30Hrs 

Period during which hard copy of the 

documents as per NIT shall be submitted. 
: 22.09.2018 at 11:00Hrs 

Date & Time of Opening of technical 

Bid  

: 22.09.2018 at 13:00Hrs 

Date & Time of Opening of Financial 
Bid  

: Will be intimated to the successful bidders. 

Validity of offer  90 days from the date of opening of price 

bid. 

Pre-Tender Meeting & Venue  12.09.2018 at 15.00 Hrs At BSCDCL, 

Bhopal Office 

 

The tender document can be downloaded from www.mpeproc.gov.in“Corrigendum, if any, 

would appear only on the www.mpeproc.gov.inweb site and not to be published in any News 

Paper”. 

http://www.mpeproc.gov.in/
http://www.mpeproc.gov.in/
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 The intending Bidder  must  read  the  terms  and  conditions  of  BSCDCL carefully. He 

should only submit his tender if he considers himself eligible and he is  in  possession of all 
the documents required. 

a) Information and Instructions for Bidder posted on Website(s) shall form part of 
Tender Document. 

 The Tender Document as uploaded can be viewed and downloaded free of cost by anyone 

including intending Bidder. But the tender can only be submitted after  uploading the 

mandatory scanned documents suchas 

a) Proof of e-payment towards cost of tender document, 

b) Proof of online payment through e-portal www.mpeproc.gov.in/ Bank Guarantee 

of any Nationalized or Commercial Scheduled Bank against EMD in favor CEO, 

BSCDCL & All other documents shall be as per Notice Inviting e-tender. 

 The Bidders are required to quote strictly as per terms and conditions, specifications, 

standards given in the tender documents and not to stipulate anydeviations. 

 After submission of the tender the Bidder can re-submit revised tender any number of times 

but before last time and date of submission of tender asnotified. 

 When it is desired by BSCDCL to submit revised financial tender then it shall be mandatory 
to submit revised financial tender. If not submitted then the tender submitted earlier shall 

become invalid. 

 On opening date, the Bidder can login and see the tender opening process. 

 Bidder can upload documents in the form of JPG format and PDF format 

 Bidder has to upload scanned copies of all the documents including valid GST registration, 

PAN NO, TAN NO. as stipulated in the tender document. 

 If the bidder is found ineligible after opening of tenders, his tender shall become invalid and 

cost of tender document and processing fee shall not be refunded. 

 If any discrepancy is noticed between the documents as uploaded at the time of submission 

of tender and hard copies as submitted physically by the contractor the tender shall become 

invalid and cost of tender document and processing fee shall not be refunded. 

 Notwithstanding anything stated above, BSCDCL reserves the right to assess the capabilities 

and capacity of the Bidder to perform the contract, in the overall interest of BSCDCL. In 

case, Bidder‟s capabilities and capacities are not found satisfactory, BSCDCL reserves the 

right to reject the tender. 

 Certificate of Financial Turn over: At the time of submission of tender, the tender shall 

upload Certificate from Chartered Accountant mentioning Financial Turnover oflast3 years or 

for the period as specified in the tender document and further details if required may be asked from 
the Bidder after opening of technical tenders. There is no need to upload entire voluminous 
balancesheet. 

The  Bidder  if  required  can submit  queries  in  writing  on  E-mail  address. 

tenderqueries@smartbhopal.city before 11.09.2018 up to 13.00 hrs. 

http://www.mpeproc.gov.in/
mailto:smartcitycell@bmconline.gov.in
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Annexure-I 

MEMORANDUM 

 

Sl. 

No. 

Description Cl. No. of 
NIT/ITT/Clauses of 
Contract (CC) 

Values/Description to be 
Applicable for Relevant Clause(S) 

1) Name of Work  Supply and Installation of Modern Fully Underground Waste 

Collection System by Using Smart Bins for Collection of 

Municipal Solid Waste at Designated Locations in Bhopal 

City other related Miscellaneous works along with 

Collection and Transfer of Waste during Operation and 

Maintenance Period of Five Years on Procurement and 

Construction Basis including Preparation of Working 

Drawings.(Second Call) 
2) Client/Owner  Bhopal Smart City Development Corporation 

Limited. 

3) Type of Tender  Percentage rate / Item Rate tender 

4) Earnest Money 

Deposit 

 7,00,000/- (Seven Lakhs Rupees ) 

5) Estimated 
Cost(PAC) 

 13,55,46,263/- 
(Thirteen Crore Fifty Five Lakhs Forty Six 
Thousand Two Hundred and Sixty Three 
Rupees) 

6) Time allowed for 

Completion of 

Work 

 6 Months (CAPEX) and 60 months (OPEX) 

7) Mobilization 

Advance 

 10% of contract value 

8) Interest Rate of 

Mobilization Advance 

 Simple Interest Rate of 10 % ( Percent only) 

(Per Annum) 

9) Schedule of rates 

Applicable 

 NON SOR,  UADD/MPPWD/PWD SOR(if Applicable 

for civil work) 

10) Validity of Tender  90 (Ninety) Days 

11) Performance 

Guarantee 

 10 % (Ten Percent Only) of contract value within 30 days 

from the issue of Letter of Award. Which will be release 

after successful completion of O&M period ie 5 Years. 

12) Security 

Deposit/Retention 

Money 

 Not applicable 

13) Operation and 

Maintenance 

Period 

 Five (5) years after successful 

commissioning of all Tendered works 

14) Time allowed for 

starting the work 

 The date of start of contract shall be reckoned 

from 10 days after the date of issue of letter of Award . 

  
15) 

Defect Liability Period  12 month from the date of taking over of the work by the 

BSCDCL or time allowed whichever is earlier. 
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MANDATORY PROPOSAL (Envelope A) 

1. Earnest Money Deposit(EMD) 

2. Cost of Document 

3. Letter of Acceptance of tender condition as per format enclosed innnexure-

II. (*SECTION-5 Forms and Format) 

TECHNICAL PROPOSAL (Envelope B) 
[PRE-QUALIFICATION CRITERIA FOR BIDDERS] 

1. Sole Bidder/Consortium members (each consortium member) should be a company 
registered under Indian Companies Act 1956/2013 or a Partnership Firm registered under 
Indian Partnership Act 1932 or proprietary firm or a Limited Liability Partnership registered 
under LLP Act 2008. 

2. The Average annual financial turnover for last 3 years (2015-16, 2016-17, 2017-18)  shall be 
at least 30% of the estimated cost put to tender, Copies of balance sheets of last three 
financial years duly certified by a Chartered Accountant shall be submitted in support of the 
requisite financial Turnover. 

3. The bidder shall have successfully completed similar nature of works in Government 

sector during the last seven years as mentioned below: 

Three similar works each costing not less than 40% of the estimated cost put to tender 

OR 

Two similar works each costing not less than 50% of the estimated cost put to tender 

OR 

One similar work costing not less than 80% of the estimated cost. 

  

Similar nature of work includes Installation of Modern Underground/Semi Underground Bins, 

Collection of Municipal Waste. 

4. Net worth should be positive in past year i.e. FY 2017-2018. 
5. Bidder should have GST Registration, EPF Registration Certificate & PAN Card, TAN No, ESIC 

certificate.(a. Information regarding the constitution of the Applicant/firm e.g. Proprietary, 
Partnership, Private Ltd. etc. along with proof of the same such as copies of registration/ 
partnership deed etc.) 

6. (a) The Bidder may be a single entity or Consortium, coming together to Implement the 
Project.  
(b) Bidder may be a natural person, private entity, or any combination of them with a formal 
intent to enter into a Consortium agreement or under an existing agreement to form a 
Consortium. A Consortium shall be eligible for consideration subject to the conditions.  
(c ) In case of consortium the Members limited to 2 (1+1), The experience and Financial both 
shall be considered jointly. 

7. Joint Ventures (JV) are not allowed. 
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The copy of above documents shall be submitted by the Bidder along with the hard 

copies of other required documents and the following list of Documents to be scanned 
and uploaded within the period of tender submission: 

 Proof of online payment / Bank Guarantee of any Nationalized or all commercial 

Scheduled Bank against EMD in favor of CEO, BSCDCL. 

 Copy of documents related to qualifying requirement of bidders as per NIT clause. 

 Certificate of Financial Turnover duly certified by CA as indicated above. 

 Acknowledgement towards cost of tender fee submission. 

 All pages of the entire Corrigendum (if any) duly signed by the authorized person. 

FINANCIAL PROPOSAL (Online only) 

1. Bidders who will be found Eligible in Mandatory & Technical Proposals, only those 

Bidder‟s financial proposals will be opened. 

2. The tender will be awarded to the Bidder with the lowest quoted rate (L1) against the 

Probable Amount of Contract (PAC). 

3. Bidders who will not be found eligible in Mandatory “OR” Technical Proposals, 

they will be rejected and their Financial Proposals will not be opened. 

INSTRUCTIONS FOR FINANCIAL BID SUBMISSION- 

 Quote should be in percentage higher or below on the SOR Rates the same is to quoted   

in the form of decimal only. For example if contractor wants to quote 5 percent higher 

than he have to quote 1.05 and if he wants to quote 5 % (percent) below he have to 

quote 0.95 in given column of financial bid sheet and so on……… 

 Financial Bid format is uploaded in Excel Format in www.mpeproc.gov.in. At the time 

of financial bidding, bidder is requested to download the file, and update the same. 

 For Non SOR items bidder can quote for individual item rates in respective 

financial bid sheet. 

 Bidders are requested to check final figure in all the totals of all sheets. BSCDCL 

is not responsible for errors in the financial bid document. 

 Any Excel cell if left blank then it will be considered as Zero“0”. 

 Bidders are required to upload the updated financial bid in the prescribed excel 

Format in the www.mpeproc.gov.in at the time of final financial bid submission.

http://www.mpeproc.gov.in/
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INSTRUCTIONS TO BIDDER 
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INSTRUCTION TO BIDDER (ITB) 

A. GENERAL INSTRUCTIONS: 

2.1. General terms of Bidding- 

2.1.1.1 No Bidder shall submit more than one BID for the Project. 

2.1.1.3 The contractor is to give the guarantee for Five year against all installation and equipment defects. 

2.1.1.4 Deleted 

2.1.1.5 The successful bidder needs to submit performance guarantee 10% (Ten per cent) of the quoted 

price, which will be released after successful completion of  O&M period ie. 5 years. 

2.1.1.6 Deleted. 

2.1.1.7 Deleted. 

2.1.1.8 The Rate should be quoted by the bidder shall be Excluding GST (i.e. If applicable GOODS 

AND SERVICE TAX PAID SEPERATELY) . Applicable taxes/TDS shall be deducted. 

2.1.1.9 All the Civil work Should be repaired with original material including coloring if any breakage 

or dismantling work is done during installation of the system, including cleaning of  the  site, for which 

no extra payment shall be made to the contractor. 

2.1.1.10 The rates to be given for furnished complete  work,  all  material,  labor  wastage,  royalties, 

taxes, lease rent, scaffolding,  transportation charges, breakage, making good any damage  to wall, 

ceiling, fitting etc, to make the original finish including painting, transportation, replacement, of any 

defective material, theft, insurance, variation in market rates, removal of rubbish dismantled material, 

cleaning of site be included in the quoted rates. 

2.1.1.11 The contractor is to arrange for storage of material & its Security arrangement during the  

installation & commissioning of work. 

2.1.1.12 The contractor should submit the  one  year  defective  part replacement guarantee, caused  due to 

any reason after Five year maintenance services of the system for which no extra payment will be made 

except quoted rate. 

2.1.1.13 The contractor will be fully responsible for any accident, damages, losses, that occurs during the 

installation & commissioning of work. No compensation will be made by the BSCDCL. 

2.1.1.14 The contractor is to  take all measures for safety and security for man & material and also  to 

follow all labor laws. 

2.1.1.15 The contractor should be registered in EPF & ESIC & necessary certificate of registration shall be 

submitted during tendering. 
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2.1.1.16 The Rates should be quoted FOR at site Bhopal. 

2.1.2 The Feasibility Report / Preliminary Project Report of the Project has been assessed however the 

Bidders are expected to carry out their own surveys, investigations and other Preliminary examination of 

the Project before submitting their Bids. Nothing contained in the attached drawings/BOQ shall be binding 

on the BSCDCL nor confer any right on the Bidders, and the BSCDCL shall have no liability whatsoever 

in relation to or arising out of any or all contents of TENDER. 

2.1.3 Notwithstanding anything to the contrary contained in  this  RFP,  the Preliminary terms specified in 

the draft Agreement shall have overriding effect; provided, however, that any conditions or obligations 

imposed on the Bidder hereunder shall continue to have effect in addition to its obligations under the 

Agreement. 

2.1.4 Deleted. 

2.1.5 The Bidder shall deposit a BID Security (EMD) of Rs. 7.00 Lakhs (Seven Lakhs only) in 

accordance with the provisions of this RFP. 

Company Name- Bhopal Smart City Development Corporation Limited 

Bank Name- Allahabad Bank  

Branch Address- Arera Colony Bhopal 

A/C No.-  50327343809 

IFSC Code- ALLA0210197 

PAN No. - AAGCB6537N 

TIN No.- 23889236926  

Service Tax No. -AAGCB6537NSD001 

GST No.- 23AAGCB6537N1ZE 

a) Tender Document fee should be. 

b) EMD should be submitted online or in the form of Bank Guarantee/Online/Demand Draft 

(DD)/FDR of Nationalized or Commercial Schedule Bank in favor CEO, BSCDCL. 

c) Performance Guarantee should be submitted in the form of Bank Guarantee/FDR of any 

Nationalized or Commercial Scheduled Bank in favor CEO, BSCDCL. 

2.1.6 The validity period of the Bank Guarantee, shall not be less than  180  (one  hundred  and eighty) 

days from the BID Due Date, inclusive of a claim period of 60 (Sixty) days, and may be extended as may 

be mutually agreed between the BSCDCL and the Bidder. 

2.1.7 The BID shall be summarily rejected if it is not accompanied by the BID Security. The BID Security 

shall be refundable no later than 150 (one hundred and fifty) days from the BID Due Date except in the 

case of the Selected Bidder whose BID Security shall be retained till it has provided a Performance 

Security under the Agreement. 

2.1.8 The Bidder should submit a Power of Attorney as per the format  at  Appendix-III,  Authorizing the 

signatory of the BID to commit the Bidder. 

2.1.9 Any condition or qualification or any other stipulation contained in the BID shall render the BID 

liable to rejection as a non-responsive BID. 
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2.1.10 The BID and all  communications  in  relation  to  or  concerning  the Bidding Documents  and the 

BID shall be in English language. 

2.1.11 The documents including this  RFP  and  all  attached  documents,  provided  by the  BSCDCL 

are and shall remain or become the property of the BSCDCL and are Transmitted to the Bidders solely 

for the purpose of preparation and the submission of a BID in accordance herewith. Bidders are to treat 

all information as strictly confidential and  shall  not  use  it  for  any purpose  other than for preparation 

and submission of their BID. The provisions of this Clause shall also apply mutatismutandis to BIDs 

and all other documents submitted by the Bidders, and the BSCDCL will not return to the Bidders any 

BID, document or any information provided along there with. 

2.1.12 This RFP is not transferable. 

2.1.13 Any award of Project pursuant to this RFP shall be subject to the terms of Bidding Documents 

and also fulfilling the criterion as mentioned in clause  while  bidding  is  open  to persons from any 

country, the following provisions  shall  apply  then  the  Eligibility  of  such Bidder shall  be  subject  to  

approval  of the  BSCDCL  from  national   security   and   public interest perspective. The decision of 

the BSCDCL in this behalf shall be final and conclusive and binding on the Bidder. The holding or 

acquisition of  equity  or  control,  as above, shall include direct or indirect holding/ acquisition, 

including by transfer, of the direct or indirect legal or beneficial ownership or control, by persons acting 

for themselves or in concert and in determining such holding or acquisition, the BSCDCL shall be 

guided by the principles, precedents and definitions  contained  in  the  Securities   and   Exchange   

Board   of   India (Substantial   Acquisition of Shares and Takeovers) Regulations, 1997, or any 

substitute thereof, as inforce on the date of such acquisition. The Bidder shall promptly inform the 

BSCDCL of any change in the shareholding, as above, and failure to do so shall render the Bidder liable 

for disqualification from the Bidding Process. 

2.1.14 Not withstanding anything to the contrary contained herein, in the event that the Bid Due  Date 
falls within three months of the closing of the latest financial year of a Bidder, it shall ignore such 
financial year for the purposes of its Bid and furnish all its information and certification with reference to 
the 5 (five) years or 1 (one) year, as the case may be, preceding its latest financial year. For the 
avoidance of doubt, financial year shall, for the Purposes of a Bid hereunder, mean the accounting year 
followed by the Bidder in the course of its normal business. 

2.1.15 Any entity which has been barred by GOI or Govt of Madhya Pradesh, ISC and EI works, and the 
bar subsists as on the Bid Due Date, would not be eligible to submit the BID. 

2.1.16 The BSCDCL reserves the right to reject an otherwise eligible bidder on the basis of the 
information given in this tender document. The decision of the BSCDCL in this case shall be final. 

2.1.17 2.2 Eligibility and qualification requirements of Bidder 

2.2.1 For determining the eligibility of Bidder the following shall apply: 

(a) The Bidder may be a single entity or Consortium, coming  together  to implement  the  Project.  

(b) Bidder may be a natural person, private entity, or any combination of them with a formal intent to 

enter into a Consortium agreement or under an existing agreement to form a Consortium. A Consortium 

shall be eligible for consideration subject to the conditions. 

(c) An Bidder shall not have a conflict of interest (the “Conflict of Interest”) that affects the 
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Bidding Process. Any Bidder found to have a Conflict of Interest shall be disqualified and liable for 

forfeiture of the BID Security or Performance Security as the case may be. A Bidder shall be 

deemed to have a Conflict of Interest affecting the Bidding Process, if: 

(d) A Bidder shall be liable for disqualification and forfeiture of BID Security, if  any  legal, financial or  

technical  adviser  of  the  BSCDCL  in  relation  to  the Project is engaged by the Bidder, its Member or 

any Associate thereof, as  the case may be, in any manner formatters related  to or incidental to such 

Project during the Bidding Process or subsequent to the (i) issue of the LOA or (ii) execution of the 

Agreement. In the even though such adviser is engaged  by the selected Bidder or Contractor, as the case 

may be,  after  issue  of  the  LOA or execution of the Agreement for matters related or incident alto the 

project, then notwithstanding anything to the contrary contained herein or in the LOA or the Agreement 

and without Prejudice to any other right or remedy or the BSCDCL, including the forfeiture and 

appropriation of the BID Security or Performance Security, as the case  may  be,  which  the  BSCDCL  

may  have there  under  or  otherwise,  the  LOA or the Agreement, as the case may be,  shall  be  liable  

to  be  terminated  without  the BSCDCL being liable in any manner whatsoever to the  Selected  Bidder 

or Contractor  for the  same. For the avoidance or doubt, this disqualification shall not apply where such 

adviser was engaged by the Bidder, its Member or Associate in the past but its assignment expired or 

was terminated 6 (six) months prior to the date of issue of this RFP. Nor will this disqualification apply 

where such adviser is engaged after a period of 3 (three) years from the date of commercial operation of 

the Project. 

OTHER INSTRUCTIONS:- 

The pre-qualification / enlistment of the contractors should be valid on the last date of submission of 

tenders. In case the last date of submission of tender is extended, the pre-qualification of contractor 

should be valid on the original date of submission of tenders. The tender document as uploaded can be 

seen on website www.mpeproc.gov.in and can be downloaded free ofcost. 

Mode of Submission: Earnest Money Deposit 

Earnest Money Deposit of amount as mentioned in “NIT/ Memorandum (Annexure-I)” required to be 
submitted online only or Bank Guarantee from any Nationalized or all Commercial scheduled banks in 
the enclosed format. The EMD shall be valid for minimum  period  of  150  (One  Hundred Fifty) days 
from last day of submission of Tender. The EMD shall be scanned and uploaded to the e-Tendering 
website within the period of tender submission and original should be deposited in office of 
BSCDCL 

The EMD of all unsuccessful Bidders will be returned within thirty (30) days  of  the  Award of the 
contract to successful Bidder or after the receipt of their BGs verified from the Zonal office of the 
issuing Bank, whichever is later. No interest will be payable by the BSCDCL on the said amount 
covered under EMD/Any other performance guarantee. 

Interested contractor who wish to participate in the tender has also to make following 
payments through online payment only. 

Cost of Tender  Document  –  Rs.  30,000/-To  be  submit  online only/-  e- Tender Processing Fee – As 

applicable for MPEPROC portal. 

http://www.mpeproc.gov.in/
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EMD/ Tender document fees should be submitted online or in the form of Bank Guarantee against EMD, 
Cost of Tender Document and, e-Tender Processing Fee online payment receipt accordingly, shall be 
placed in single sealed envelope superscripted as “Earnest Money, Cost of Tender  Document and Cost 
of e-Tender Processing Fee” with name of work and due date of opening of the tender also mentioned 
thereon. 

Copy of pre-qualification/enlistment letter and certificate of work experience (if required) and other 
documents as specified in the tender shall be scanned and uploaded to the e-Tendering website within 
the period of tender  submission  and  certified  copy  of  each  shall  be deposited in a separate envelope 
marked as “Other Documents”. 

Both the envelopes shall  be  placed  in  another  envelope  with  due mention of Name of work,  date & 
time of opening of tenders and to be submitted in the office of BSCDCL after last date & time of 
submission oftender. 

Online technical tender documents submitted by intending  Bidders shall be opened only of  those 
Bidders, who‟s Earnest Money Deposit, Cost of Tender Document and  e-Tender Processing Fee and 
other documents placed in the envelope are found in order. The Price tender of those Bidders whose 
documents found to be in order shall be opened.  The date of  opening  of price tender shall be 
informed to theBidder. 

The tender submitted shall become invalid if: 

 The Bidder is found ineligible/if any document is found fake. 

 The Bidder does not upload all the documents (including GST registration) as 

stipulated in the tender document. 

 If any discrepancy is noticed between the documents as uploaded at the time of submission of 
tender and hard copies as submitted physically in the office of tender opening authority. 

VALIDITYOF TENDER 

The tender for the works shall remain open  for  acceptance  for a period of Ninety (90) days from the 
date of opening of financial tender. If any Bidder withdraws his tender before the said period or issue of 
letter of acceptance, whichever is earlier, or makes any modifications in the terms and conditions of the 
tender which are not  acceptable  to  the BSCDCL, then the BSCDCL shall, without prejudice to any 
other right or remedy, be at liberty to forfeit the said earnest money as aforesaid. Further the Bidders 
shall not be allowed to participate  in  the retendering process of  work. 

ACCEPTANCE OF TENDER 

BSCDCL reserves the right to reject  any or  all  the  tenders  in  part or full without  assigning any 
reason whatsoever. BSCDCL does not bind itself to accept  the  lowest  tender.  The BSCDCL 
reserves the right to award the work to a single party or split the work amongst two or more parties as 
deemed necessary without assigning any reason thereof. The  Contractor  is  bound to accept the part  
work  as  offered  by  BSCDCL  after  split  up  at  the  quoted/negotiated rates. 

The tenders shall be strictly as per the conditions of contract. Tenders with any additional 
condition(s)/modifications shall be rejected. 

The witnesses to the Tender/Contract Agreement shall be other than the Bidder/ Bidders competing 
for this work and must indicate full name, address, and status/occupation with dated signatures. 

The acceptance of tender will rest with the BSCDCL who does not bind itself to accept  the  lowest 
tender and reserves to itself the right to reject any or all the tenders received without assigning any 
reason thereof. Tenders in which, any of the prescribed conditions are not fulfilled or found 
incomplete in any respect are liable to be rejected. 



Page | 15 
 

On acceptance of tender, the name of the accredited representative(s) of the contractor who would be 
responsible for taking instructions from Engineer-in-Charge or its authorized representative shall be 
intimated by the contractor within 07 days of issue date of letter of Awards by BSCDCL. 

The Bidder shall not be permitted to tender for works if his near relative is posted in the project office 
or concerned Zonal Office of the BSCDCL. The  contractor  shall  also  intimate  the  names of 
persons who are working with him in any capacity or are subsequently employed by  him and who are 
near relatives to any of the officers in BSCDCL. Any breach  of  this condition by the Bidder would 
render him liable to the withdrawal of the work awarded to him and forfeiture of Earnest Money. This 
may also debar the contractor from tendering for future works underBSCDCL. 

For the purpose of operation of this clause a near relative shall mean wife, husband, parents, 
grandparents, children, grandchildren, brothers, sisters, uncles, aunts, cousins and their corresponding 
in-laws 

The time  of  completion  of  the  entire  work,  as  contained  in  contract shall be  as  mentioned in  
“Memorandum  -  Annexure-I”,   which shall  be reckoned from the 10th  day after issue of   the letter 
of  Award by the  BSCDCL.  Canvassing  whether  directly  or  indirectly,  in  connection with 
Bidders is strictly prohibited and the tenders submitted by the contractors who resort to canvassing 
will be liable for rejection. 

The tender award,  execution  and  completion  of  work  shall  be  governed  by tender  documents 

consisting of (but not limited to) Letter of Award/Letter of work order, Bill of Quantities,  Special  

Conditions  of  Contract, General Conditions of Contract, Specifications & Drawings. The Bidders 

shall be deemed to have gone through the various conditions including sub-soil water conditions, 

topography of the land, drainage and  accessibility etc. or any other condition which in the opinion of 

contractor will affect his price/rates before quoting their rates. No claim whatsoever against the 

foregoing shall be entertained. 

The drawings with the tender documents are Tender Drawing and are indicative only. 

ADDENDA/ CORRIGENDA 

Addenda/Corrigenda to the tender documents may be issued prior to the date of submission of  the 

tender to clarify or effect modification in specification and/or contract terms included in various 

tender documents. The Bidder shall suitably take into consideration such Addenda/Corrigenda while 

submitting his tender. The Bidder shall return such Addenda/ Corrigenda duly signed and stamped as 

confirmation of its receipt & acceptance and submit along with the tender document. All addenda/ 

Corrigenda shall be signed and stamped on each page by the Bidder and shall become part of the 

tender and contract documents. 
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SITE VISIT AND COLLECTING LOCAL INFORMATION 

Before tendering, the Bidders are advised to visit the site, its surroundings to assess and satisfy 

themselves about the local conditions such as the working and other constraints at site, approach 

roads to the site, availability of water & power supply, application of taxes, duties and levies as 

applicable &any other relevant information required   by   them   to   execute   complete   scope of 

work. The Bidder may obtain all necessary information as to risks, weather conditions, contingencies 

& other circumstances (insurgencies etc.) which may influence or affect their tender prices. Bidder 

shall be deemed to have considered site conditions whether he  has  inspected it or not and to have 

satisfied himself in all respect before quoting his rates and no  claim or extra charges whatsoever in 

this regard shall be entertained / payable by the BSCDCL at a later date. 

ACCESS BY ROAD 

Contractor, if necessary, shall build temporary access roads to  the actual  site  of construction for the 

works at his own cost  to make the site  accessible. The Contractor shall maintain the  same in 

motorable condition at all the times as directed by Engineer-in-Charge at his own cost. The contractor 

shall be required to permit the use of any roads so constructed by him for vehicles of BSCDCL or any 

other agencies/ contractors who may be engaged on the project site, free of cost. 

Non-availability of access roads or approach to site, for the use of  the contractor  shall  in  no case 

condone any delay in the execution of work nor be the cause for any claim for  compensation. 

HANDING OVER & CLEARING OF SITE 

The  Contractor should  note  that  area  for   construction   may  be made available in phases as   per 
availability and in conjunction with pace of actual progress  of  work  at  site.  The  work  may  be 
required to be carried out in constrained  situations. The work  is  to  be  carried out  in such a  way that 
the traffic, people movement, if any, is kept  operative  and  nothing  extra  shall  be  payable to the 
contractor due to this phasing /  sequencing  of  the  work.  The contractor  is  required to arrange the 
resources to complete the entire project  within  total  stipulated  time.  Traffic diversion, if required, is 
to be done and maintained as  per requirement  of  local  traffic police or/and  as  per  specification,  by  
the contractor at his own cost and the  contractor shall not  be entitled for any extra payment, 
whatsoever, in this regard. 

The efforts will be made by the BSCDCL to handover the site to the Contractor free of encumbrances. 

However, in case of any delay in handing over of the site to the Contractor, the BSCDCL shall only 

consider suitable extension of time  for  the  execution  of  the  work.  It should be clearly understood 

that the BSCDCL shall not consider any revision in contract price or any other compensation whatsoever 

viz. towards idleness of Contractors labor, equipment etc. 

Old structures on the proposed site, if required, shall be demolished by the contractor properly at his 

own cost unless and otherwise mentioned elsewhere in the tender document. The useful material 

obtained from demolition of structures & services shall be the property of the owner/BSCDCL and these 

materials shall be stacked in workmanship like at the place specified by the Engineer-in- charge. 

Necessary arrangement including its  maintenance  is  to  be  made  by  the  contractor  for  temporary 

diversion of  flow  of  existing  drain  and road,  as  the  case  may  be.  The existing drain, road would  

be demolished,  wherever  required,  with  the  progress  of  work  under  the scope of proposed project. 

The existing Road and Drain which are not in the alignment of the said project but are affected and/ or 
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need to demolished during execution for smooth progress of the project, shall be rehabilitated to its 

original status and condition (including black topping) by the contractor at his own cost. The cost to be 

incurred by contractor in this regards shall be deemed to  be included in the quoted rates of the bill of 

quantity items and contractor shall not be entitled for any extra payment whatsoever in this regard. 

The information about the public utilities (whether over ground or underground) like electrical/ 

telephone/ water supply lines, OFC Cables, open drain etc. is the responsibility of contractor to ascertain 

the utilities that are to be affected by the works through the site investigation. 

The contractor shall be responsible  to  obtain  necessary  approval  from the respective authorities for 

shifting/ re-alignment of existing public utilities.  BSCDCL  shall  only  assist   the   contractor for 

liasioning in obtaining the approval from the concerned authorities. 

Any services affected by the works must be temporarily supported by the contractor who must also take 

all measures reasonably required by the various bodies to protect their services and property during the 

progress of works. It shall be deemed to be the part of the  contract  and  no  extra payment shall be 

made to the contractor for the same. 

APPROVAL OF TEMPORARY / ENABLING WORKS 

The setting and nature of all offices, huts, access road to the work areas and all other temporary works as 

may be required for the  proper execution  of  the  works  shall  be  subject  to  the  approval of the 

Engineer-in-charge. All the equipments, labour, material including cement, reinforcement and the 

structural steel required for the enabling/ temporary works associated with the entire Contract-shall have 

to be arranged  by  the  Contractor  only.  Nothing  extra   shall  be  paid  to the Contractor on 

thisaccount. 

CLARIFICATION AFTER TENDER SUBMISSION 

Bidder‟s attention is drawn   to   the  fact   that   during  the   period,  the tenders are  under 

consideration, the Bidders are advised to refrain from contacting by any means, the BSCDCL  and/or his 

employees/ representatives on matters related to the tender under consideration and that  if necessary, 

BSCDCL will obtain clarifications in writing or as may be necessary. The tender evaluation and process 

of award of works is done by duly authorized Tender Scrutiny Committee and this committee is 

authorized to discuss and get clarification from the Bidders. 

ORDER OF PRECEDENCE OF DOCUMENTS 

In case of difference, contradiction, discrepancy, with regard to conditions of contract, Specifications, 
Drawings, Bill of quantities etc. forming part of the contract, the following shall prevail in order of 
precedence. 

Letter of Award, along with statement of agreed variations and its enclosures,  if  any.  description of 

Bill of Quantity / Schedule of  Quantities.  Special Condition of Contract.Technical  specifications  

(General,  Additional and   Technical Specification) as given in   Tender documents. 

General Conditions of Contract. Drawings, CPWD/ BSCDCL specifications (as specified in Technical  

Specification  of  the  Tender) update  with  correction   slips   issued   up   to   last   date of receipt of 

tenders. Relevant B.I.S.Codes. 
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CLAUSES OF CONTRACT(CC) 

DEFINITIONS 

The Contract means the documents forming the tender and acceptance thereof  and the 
formal  agreement  executed  between  the  competent  authority  on  behalf  of BSCDCL  
and the contractor, together with the documents referred to therein including these 
conditions, the specifications, Designs, Drawings and instructions issued from time to time 
by the Engineer-in- Charge and all these documents taken together, shall be deemed to form 
one contract and shall be complementary to one another. 

Bhopal Smart City Development Corporation Limited, hereinafter called 'BSCDCL' 
propose to get the works executed as mentioned in the Contract on behalf of Owner/ Client 
as Implementing agency/Executing Agency. 

3.1 In the contract, the following expressions shall, unless the context otherwise 

requires, have the meanings, hereby respectively assigned to them:- 

APPROVAL means approved in writing including subsequent written confirmation of 
previous verbal approval. 

BILL OF QUANTITIES or SCHEDULE OF QUANTITIES means the priced and 
completed Bill of Quantities or Schedule of Quantities forming part of the tender. 

CONTRACTOR shall mean the individual, firm, LLP or company, whether incorporated 
or not, undertaking the works and shall include the legal personal representative of such 
individual or the persons composing such firm or LLP or company, or the successors  of  
such firm or company and the permitted assignees of such individual, firm or company. 

CONTRACT VALUE means the sum for which the tender is accepted as per the letter of 
Award. 

DRAWINGS mean the drawings referred to in the contract document including 
modifications if any and such other drawings as may from time to time be furnished and/ or 
approved by BSCDCL. 

DATE OF COMMENCEMENT OF WORK: The date of start of contract shall be 
reckoned from 10 days after the date of issue of letter of Award. 

ENGINEER-IN-CHARGE means the Engineer of BSCDCL who shall supervise and be 
in-charge of the work. 

LANGUAGE: All documents and correspondence in respect of this contract shall be in 
English Language. 

“LETTER OF AWARD” shall mean BSCDCL‟s letter or notification conveying its 

acceptance of the tender subject to such conditions as may have been stated therein. 

MONTH means English Calendar month „Day‟ means a Calendar day of 24 Hrs each. 

BSCDCL shall means Bhopal Smart City  Development  Corporation Limited,  a 

company   registered   under   the   Indian   Company   Act,   with    its registered   office 

at  Near  Natraj  Petrol  Pump,  Sector  A,  Berkheda,  Bhopal, Madhya Pradesh 462023  

or its Administrative officers or its engineer or other employees authorized to deal with 

any matter with which these persons are concerned on itsbehalf. 

OWNER/ CLIENT means the Government, Organization, Ministry, Department, Society, 
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Cooperative, JV Entities (whether incorporated or unincorporated or registered as the case 

may be) etc. who has awarded the work/ project to BSCDCL and/ or appointed BSCDCL as 

Implementing / Executing Agency/ Project Manager and/ or for whom BSCDCL is acting as 

an agent and on whose behalf BSCDCL is entering into the contract and getting the work 

executed. 

SCHEDULE(s) referred to in these conditions shall mean the standard schedule of rates of 

the government mentioned in the Memorandum (Annexure-I) with the amendments thereto 

issued up to the date of receipt of the tender. 

ii) SITE means the lands and other places on, under, in or through Which the works are to 

be executed or carried out and any other lands or places provided by BSCDCL/client/owner 

or used for the purpose of thecontract. 

iii) TENDER means the Contractor‟s priced offer to BSCDCL for the execution and 

completion of the work and the remedying of any defects therein in accordance with the 

provisions of the Contract, as accepted by the Letter of Award or Award letter. The word 

TENDER is synonymous with Tender and the Word TENDER DOCUMENTS with 

“Tendering Documents” or “offer documents”. 

WRITING means any manuscript typed written or printed statement under or over  

signature and/or seal as the case maybe. 

Works or Work shall unless there be something either in the subject or context repugnant  

to such construction, be construed and taken to mean the works by or by virtue of the 

contract contracted to be executed whether temporary or permanent, and whether original, 

altered, substituted or additional. 

The headings in the clauses/ conditions of tender documents are for convenience only and 

shall not be used for interpretation of the clause/ condition. 

Words imparting the singular meaning only also include the plurals and vice versa where 
the context requires. Words importing persons or parties shall include firms and 
corporations and organizations having legal capacities. 

Excepted Risk are risks due to riots (other than those on account of contractor‟s 
employees), war (whether declared or not) invasion, act of foreign enemies, hostilities, civil 
war, rebellion revolution, insurrection, military or usurped power,  any  acts  of  
Government,  damages from aircraft, acts of God, such as earthquake, lightening and 
unprecedented floods, and  other causes over which the contractor has no control and 
accepted as such by the BSCDCL or causes solely due to use or occupation by Government 
of the part  of  the  works  in  respect of which a certificate of completion has been issued or 
a cause solely due to BSCDCL‟s faulty design ofworks. 

Market Rate shall be the rate as decided by the Engineer-in-Charge of BSCDCL on the 
basis of the prevailing cost of materials and labour at the site where the work is to be 
executed plus the percentage mentioned elsewhere in the tender  document  to cover, all 
overheads and  profits. 
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PERFORMANCE GUARANTEE: 

“Within 30 (Thirty) days from the date of issue of letter of Award or within such extended 
time as may be granted by BSCDCL in writing, the contractor shall submit to BSCDCL an 
irrevocable performance bank guarantee in the form appended, from any  Nationalized 
Bank or all Commercial schedule bank equivalent to 10 % (Five per cent only) of the  
contract value for the due and proper execution of the Contract.  The Performance 
Guarantee shall be initially valid up to the stipulated date of completion plus 60 days  
beyond that. In case the time for completion of works gets extended, the contractor shall get 
the validity of Performance Guarantee extended to cover such extended time for 
completion of work. 

BSCDCL reserve the right of forfeiture of the performance guarantee in the event of the 
contractor‟s failure to fulfill any of the contractual obligations or in the event of 
termination of contract as per terms and conditions of contract. 

Performance guarantee shall be returned after completion of 5 years. 

In case the contractor fails to submit the performance guarantee of the requisite amount 
within  the  stipulated   period   or   extended   period,   letter   of   Award automatically   
will stand withdrawn and EMD of the contractor shall be forfeited. 

SECURITY DEPOSIT/ RETENTION MONEY 

The Security deposit or the retention money shall be not deducted. 

The release/refund of PERFORMANCE GUARANTEE of the contractor shall be subject 

to the observance/compliance of the conditions as under and whichever is later: 

a) Expiry of  the  defect  liability  period  in  conformity  with  provisions  contained in 

clause (Defect liability clause). The expiry of defect liability period shall be extended from 

time to time depending upon extension of time granted by BSCDCL. 

The contractor produces a clearance certificate from the labour  office.  As  soon  as the 
work is  virtually completed, the contractor shall  apply for the labour clearance certificate  
to the Labour Officer under intimation to the Engineer-in-Charge. The Engineer-in-Charge, 
on receipt of the said communication, shall write to the Labour Officer to intimate if any 
complaint is pending against the contractor in respect of the work. If no complaint is 
pending, on record till after 3 months after completion of the work and/or  no 
communication is received from the Labour Officer to this effect till six months after the 
date of completion, it will be deemed to have received the clearance certificate. 

BSCDCL reserves the right of part or full forfeiture of Performance Guarantee in addition 
to other claims in the event of contractor‟s failure to fulfill any of the contractual 
obligations or in the event of termination of contract as per terms and conditions of 
contract. 

MOBILIZATION ADVANCE 

Mobilization advance up to maximum of amount as mentioned in the “Memorandum 

(Annexure-I)” shall be paid to the contractor, if requested by him, on submission of 

irrevocable Bank Guarantee valid for contract period of an amount 1.2 times of the 

mobilization advance to take care of advance and interest at prescribed rate from a 
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nationalized bank or all Commercial scheduled bank in the enclosed Performa. The 

Mobilization advance shall be interest bearing @ as mentioned in the “Memorandum 

(Annexure-I)”. 

This advance shall be paid in three installments as follows: 

First Installment of fifty percent of total mobilization advance shall be paid after the 
agreement is  signed  and  upon  submission  of  performance  guarantee  for  full amount  
as specified. 

2nd installment of twenty five percent of  total  mobilization  advance  will  be  paid after 
the setting up of site office and site laboratory, complete mobilization of plant and 
machinery, scaffolding & shuttering materials etc. 

The Balance twenty five percent of total mobilization advance shall be paid on completion 
of 10%  of  work  in  terms  of  cost  and  after  the  contractor  has  fully mobilized the  
work at site. 

The mobilization advance bear simple interest at the rate as mentioned in the Memorandum 
(Annexure-I) and shall be calculated from the date of payment to the date of recovery (365 
days  in  a  year)  both  days  inclusive,  on  the  outstanding amount of advance. Recovery  
of such mobilization advanced including interest shall be made by the deduction from the 
contractor‟s bills commencing after first ten percent of the gross value of the work is 
executed and paid, on pro-rata percentage basis to the gross value of the work billed beyond 
10% in such a way that the entire advance is recovered either by the time eighty percent of 
the gross value of the contract is executed and paid, together with interest due on the entire 
outstanding amount up to the date of recovery of the installment or on expiry of eighty 
percent of contract period (i.e. time allowed for completion of work in terms of 
Memorandum- Annexure-I) whichever isearlier. 

The bank guarantee submitted by contractor against mobilization advance shall initially be 
made for the full amount and valid for the contract period,  and  be  kept  renewed  from 
time to time to cover the balance amount and likely period of completion of recovery 
together  with  interest.  However,  the  contractor  can  submit  part  bank  guarantees 
against the mobilization advance in as many numbers as per proposed number of recovery 
installments equivalent to the amount of each installment. 

Not with standing what  is  contained  above,  no  mobilization  advance  whatsoever shall 
be payable, if payment of mobilization advance is not mentioned in the Memorandum 
(Annexure-I). 

SECURED ADVANCE AGAINST NON-PERISHABLE MATERIALS 

Interest free secured advance up-to a maximum of 75 % (seventy five  percent)  of the 
Market  Value  of  the  Materials  or  the  75  %  (seventy  five  percent)   cost  of materials 
as derived from the tendered item rate of the contractor, whichever is less, required for 
incorporation in the permanent works and brought to site and duly certified by BSCDCL 
site Engineer shall be paid to the Contractor for all non- perishable items as per 
UADD/MPPWD/CPWD norms. The advance will be paid only on submission of Indemnity 
Bond in the prescribed pro-forma. The advance shall be recovered in full from  next  
Running Account bill and fresh advance shall be paid for the balance quantities of 
materials. The contractor shall construct suitable go-down at the site of work for safe 
storage of the materials against any possible damages due to sun, rain, dampness, fire, theft 
etc. at his own cost. He shall also employ necessary watch & ward establishment for the 
purpose at  his costs and risks. 
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Such secured advance shall also be payable on other items of perishable nature, fragile and 
combustible with the approval of the Engineer-in-Charge provided the contractor provides a 
comprehensive insurance cover for the full cost of such materials. The decision of the 
Engineer-in-Charge shall be final and binding on the contractor in this matter. No secured 
advance shall however, be paid on high risk materials such as ordinary glass, sand, petrol, 
diesel etc. 

 

DEVIATIONS / VARIATIONS EXTENT AND PRICING 

The Engineer-in-Charge shall have power (i) to make any alterations in, omissions from, 
additions to or substitutions for, the original specifications, drawings, designs and 
instructions that may appear to him to be necessary during the progress of the work, (ii) to 
omit part of the works in case of non-availability of a portion of the site or for any other 
reasons and the contractor shall be bound to carry out the works in accordance with any 
instructions given to him in writing signed by the Engineer-in- Charge and such alterations, 
omissions, additions, or substitutions shall form part of the contract as if originally provided 
therein and any altered, additions or substituted works which the contractor may be directed 
to do in the manner specified above as part of the work, shall be carried out by the  
contractor on the same conditions in all respects including price on which he agreed to do  
the main work except as here under provided: 

The time for the  completion  of  the  work  shall,  in  the  event  of  any  deviations  
resulting in additional cost over the tendered value sum being ordered be extended, if 
requested by the contractor, as follows: in the proportion which the additional cost of the 
altered, additional or substituted work bears to the original tendered value plus 25% of the 
time calculated in (i) above or such further additional time as may be considered reasonable 
by the Engineer-in-Charge. 

If the extra items includes any work for which no rate is specified in the contract,then such work 
shall be carried out at the rates entered in the schedule of  rates  (as mentioned in Memorandum 
(Annexure-I)) for Civil Works minus/plus the percentage which the tendered amount of 
scheduled items bears with the estimated amount of schedule items based on the Schedule of 
Rates (as mentioned in Memorandum (Annexure-I)  for  Civil Works).  The scheduled  item 
means  the  items  appearing   in   the   Schedule   of   Rates (as   mentioned   in Memorandum  
(Annexure-I) for Civil) which shall be applicable  in  this  clause.  This  clause  will  apply 
mutates mutandis to electrical work except that Electrical Schedule of Rates as mentioned in 
Memorandum (Annexure-I) will be considered in place of Civil works Schedule of rates as 
mentioned in Memorandum (Annexure-I) 

However, In the case of extra item(s), (items that are completely new, and are in addition to 
the items contained in the contract, and not included in the schedule of rates (as mentioned 
in Memorandum (Annexure-I)), the contractor  may  within fifteen  days  of  receipt  of 
order or occurrence of the item(s) claim rates, supported by proper analysis, for the work 
and the engineer-in-charge shall within one month of the receipt of the claims supported by 
analysis, after giving consideration to the analysis of the rates submitted by the contractor, 
determine the rates on the basis of the market rates and the contractor shall be paid in 
accordance with the rates so determined. 

In the case of substituted items (items that are taken up  with partial substitution or in lieu  
of items of work in the contract), the rate for the agreement item (to be substituted) and 
substituted item shall also be determined in the manner as mentioned in the following para: 

If the market rate for the substituted item so determined is more than the market rate of 
agreement item (to be substituted), the rate payable to the contractor for the substituted  
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item shall be the rate for the agreement item (to be substituted) so increased to the extent 
of the difference between the market rates of substituted item and the agreement item (to 
be substituted). 

If  the market rate for the substituted item  so  determined is less than  the  market rate of  
the agreement (to be substituted), the rate payable to the contractor for the substituted item 
shall be the rate for the agreement item (to be substituted) so decreased to the extent of the 
difference between the market rates of substituted item and the agreement item (to be 
substituted) 

In the case of contract item(s), substituted item(s), contract cum substituted items, which 
exceed the limits laid down in Memorandum (Annexure-I), the contractor shall within 
fifteen days of  receipt  of  order  of  occurrence  of  the  excess,  claim  revision  of  the 
rates, supported by proper analysis for the work in excess of the above mentioned limits, 
provided that if the rates so claimed are in excess of the rates specified in the scheduled of 
quantities, the Engineer-in-Charge shall within one month of receipt of  the  claims 
supported by analysis, after giving consideration to the analysis of the rates submitted by  
the Contractor, determine the rates on the basis of the market rates and the contractor shall 
be paid in accordance with the rates so determined. 

The provisions of the preceding paragraph shall also apply to the decrease in the rates of 
items for the work  in  excess  of  the  limits  laid  down  in  Memorandum (Annexure-I),  
and the Engineer-in-charge shall after giving notice of the contractor within one month of 
occurrence of the excess and after taking into consideration any reply received from him 
within fifteen days of the receipt of the notice revise the rates for the work in question  
within one month of the expiry of the said period of fifteen days having regard to the 
market rates. 

3.2 The contractor shall send to the Engineer-in-Charge once every three months, an up to 

date account giving complete details of all claims for additional payments to which the 

contractor may consider himself entitled and of all additional work ordered by the 

Engineer- in-Charge which he has executed during the preceding quarter failing which the 

contractor shall be deemed to have waived his right. However, the Engineer-in-charge may 

authorize consideration of such claims on merits. 

For the purpose of  operation of  Memorandum  (Annexure-I), the following works 

shall   be treated as works relating to foundation unless and otherwise defined in the 

Contract: 

Any operation incidental to or necessarily has to be in contemplation of Bidder while 

filling, tender or necessary for proper execution of the item included in the Schedule of 

quantities or in the schedule of rates mentioned above, whether or not specifically indicated 

in the description of the item and the relevant specifications shall be deemed  to  be  

included  in the rates quoted by the  Bidder  or  the  rate given in the said schedule or rates 

as the case may be Nothing extra shall be admissible for such operations. 

Market Rates to be determined as per clauses given in the tender document shall be on the 

basis of Prevailing rates of Material (unless mentioned otherwise), Relevant Labour 

authority rate for Labour, market rates of T&P  etc.  plus  15%  towards 

Contractors‟s Profits and Overheads. 

The following factors may be considered in the justification of rates on which 
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Contractor‟s overhead & profit shall not be applicable: 

Buildings and Other Construction Worker Cess as applicable in the state of work place 

EPF (Employer Contribution) component, as per EPF act on the portion of  labour‟s 

wages 

ESCALATION 

No claim on account of any escalation on whatsoever ground shall be entertained at any 
stage of works. All rates as per Bill of Quantities (BOQ) quoted by contractor shall be firm 
and fixed for entire contract period as well as extended period for completion of the works. 
No escalation shall be applicable on this contract. Escalation shall considered for only Fuel 
Cost of moving Vehicles. 

COMPENSATION FOR DELAY 

If the contractor fails to maintain the required progress in terms of clause or relevant clause 

of GCC & Special Conditions of Contract, to complete the work and clear the site on or 

before the contract or extended date of completion, he shall,  without  prejudice  to  any 

other right or remedy available under the law to the BSCDCL on account of such breach, 

pay as agreed compensation the amount calculated at the rates stipulated below as the 

Engineer in charge (whose decision in writing shall be  final and  binding) may decide on 

the amount of tendered value of the work for every completed day / week (as applicable) 

that the progress remains below that specified in Clause or the relevant clause in GCC & 

Special Conditions of Contract or that the work remains incomplete. 

This will also apply to items or group of items  for  which  a  separate  period  of  
completion has been specified 

i) Compensation for delay of work @1.5% per month delay to be 
computed on daily basis.   

Provided always that the total amount of compensation for delay to be paid under this 
Condition shall not exceed 10% of the  Tendered  Value  of  work  or  of  the Tendered 
Value of the item or group of items of work for which a separate period of completion is 
originally given. The amount of compensation may be adjusted or set- off against any sum 
payable to the Contractor under this or any other contract with BSCDCL. 

In case, the contractor does not  achieve  a  particular  milestone  mentioned elsewhere in  
the tender document, or the re-scheduled milestone(s) the amount shown against that 
milestone shall be withheld, to be adjusted against the compensation levied at the final 
grant of Extension of Time. With-holding of this amount or failure to achieve a milestone,  
shall be automatic without any notice to the Contractor. However, if the contractor catches 
up with the progress of work on the subsequent milestone(s), the withheld amount shall be 
released. In case the contractor fails to make up for the delay in subsequent milestone(s), 
amount mentioned against each milestone missed subsequently also shall be withheld. 
However, no interest, whatsoever, shall be payable on such with held amount. 

ACTION IN CASE WORK NOT DONE AS PER SPECIFICATIONS 

All works under or in course of execution or executed in pursuance of the contract, shall at 
all times be open and accessible to the inspection and supervision of the Engineer-in-
charge, his authorized subordinates in charge of the work and all the superior  officers,  
officer  of the Quality Assurance Unit of the BSCDCL or  any  organization  engaged  by  
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the  BSCDCL for Quality Assurance and the contractor shall, at all times, during the usual 
working hours and at all other times at which reasonable notice of  the  visit  of  such  
officers has been given to the contractor, either himself be present to receive orders and 
instructions or have a responsible agent duly accredited in  writing,  present  for  that 
purpose. Orders given to the Contractor‟s agent shall be considered to have  the  same force 
as if they had been given to the contractor himself. If it shall appear to the Engineer- in-
charge or his authorized subordinates in-charge of the work or to the officer of Quality 
Assurance or his subordinate officers or the officers of the organization engaged by the 
BSCDCL for Quality Assurance or his subordinate officers, that any work has  been 
executed with unsound, imperfect, or unskillful workmanship, or with materials or articles 
provided by him for the execution of the work which are unsound or of a quality inferior to 
that contracted or otherwise not in accordance with the contract, the contractor shall, on 
demand in writing which shall be made within twelve months of the completion of the work 
from the Engineer-in-Charge specifying the work, materials or articles complained of 
notwithstanding that the same may have been passed, certified and paid for  forthwith 
rectify, or remove and reconstruct the  work so specified in  whole or in part, as the case  
may require or as the case may be, remove the materials or articles so specified and provide 
other proper and suitable materials or articles at his own charge and cost. In the event of the 
failing to do so within a period specified by the Engineer-in-Charge in his demand  
aforesaid, then the contractor shall be liable to pay compensation at the same rate as given   
in this tender document (for non-completion of the work in time) for this default. In such 
case the Engineer-in-Charge may not accept the item  of  work  at  the  rates applicable  
under the contract but may accept such items at reduced rates as the Engineer in charge may 
consider reasonable during the preparation of on account bills or final bill if the item is so 
acceptable without detriment to the safety and utility of the item and the structure or he may 
reject the work outright without any payment and/or get it and other connected and 
incidental items rectified, or removed and re- executed at the risk and cost  of  the  
contractor. Decision of the Engineer-in-Charge to be conveyed in writing in respect of the 
same will be final and binding on the contractor. 

ACTION IN CASE OF BAD WORK 

If it  shall  appear  to  the  Engineer-in-Charge  or  his  authorized  representative  in charge 

of the work or to the Chief Technical Examiner or to any other inspecting agency of 

Government/ State Government/  Owner  where  the  work  is  being executed, that any  

work has been executed with unsound, imperfect, or unskillful workmanship or with 

materials of any inferior description, or that  any materials or articles provided by him for  

the execution of the work are unsound or of a quality inferior to that contracted for or 

otherwise not in accordance with the contract, the contractor shall on demand in writing 

which shall be made within twelve months of the completion of the work from the 

Engineer-in-Charge specifying the work, materials or articles complained  of 

notwithstanding that the same may have been passed, Certified and paid for  forthwith 

rectify, or remove and reconstruct the work so specified in whole or in part as the case may 

require or as the case may be, remove the materials or articles so specified and  provide  

other proper and suitable materials or articles at his own  proper charge  and  cost,  and  in 

the event of  his failing to do so within a period  to be specified by the Engineer-in-Charge  

in his demand aforesaid while the contractor failure to do so shall  continue,  the Engineer-

in- Charge may rectify or remove and re-execute the work or remove and replace with 

others, the material or articles complained of as the case may be at the  risk  and expense in 

all respects of the contractor. 
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CANCELLATION/DETERMINATION OF CONTRACT IN FULL OR PART 

Subject to other provisions containedinthisclausetheEngineer-in-Charge may, without 
prejudice to his any other rights or remedy against the contractor in respect of any delay, 
inferior workmanship, any claims for damages and / or any other provisions of this contract 
or otherwise, and whether the date of completion has or has not elapsed, by notice in 
writing absolutely determine the contract in any of the following cases: 

If the contractor having been given by the Engineer-in-Charge a notice in writing to rectify, 
reconstruct or replace any defective work or that the work is being performed in an 
inefficient or otherwise improper or un-workmanlike manner shall omit to comply with the 
requirement of such notice for a period of seven days thereafter; or 

If the contractor has, without reasonable  cause,  suspended  the  progress  of  the work or 
has failed to proceed with the work with due diligence so that in the opinion of the 
Engineer-in-Charge (which shall be final and binding) he will be unable to secure 
completion of the work by the date for completion and continues to do so after a notice in 
writing of seven days from the Engineer-in-Charge;or 

If the  contractor  fails  to  complete  the  work  within  the  stipulated  date  or  items of 
work with individual  date  of  completion,  if  any  stipulated,  on  or  before  such date(s)  
of completion and does not complete them within the period specified in a notice given in 
writing in that behalf by the Engineer-in-Charge;or 

If the contractor persistently neglects to carry out his obligations under the contract and / or 
commits default in complying with any of the terms and conditions  of  the contract  and 
does not remedy it or take effective steps to remedy it within  7  days after a notice in  
writing is given to him in that behalf by the Engineer-in-Charge; or 

If the contractor shall offer or give or agree to  give to  any person in  BSCDCL service or  
toanyotherpersononhisbehalfanygiftorconsiderationofanykindasaninducementorreward for 
doing or forbearing to do or for having done or forborne  to do  any action relation to the 
obtaining or execution of this or any other contract for BSCDCL; or If the contractor shall 
enter into a contract with BSCDCL in connection with which commission has been paid or 
agreed to be paid  by him  or to his knowledge, unless the particulars of  any such 
commission and the terms of payment thereof have been previously disclosed in writing to 
the Engineer-in-Charge;or 

If the contractor shall  obtain  a  contract  with  BSCDCL  as  a  result  of  wrong tendering 
or other non-bona-fide methods of competitive tendering or commits breach of Integrity 
Pact; or If the contractor being an individual, or if a firm, any partner thereof shall at any 
time be adjudged insolvent or have a receiving  order or order for administration of his  
estate made against him or shall take any proceedings for liquidation or composition (other 
than a voluntary liquidation for the purpose of amalgamation or reconstruction) under any 
Insolvency Act for the time being in force or make any conveyance or assignment of his 
effects or composition  or  arrangement  for  the  benefit  of  his creditors or purport so to  
do, or if any application be made under any Insolvency Act for the time being in force for 
the sequestration of his estate or if a trust deed be executed by him for benefit of his 
creditors; or If the contractor being a company, shall pass a resolution or the Court shall 
make an order for the winding up of the company, or a receiver or manager on behalf of the 
debenture holders or otherwise shall be appointed or circumstances shall arise which entitle 
the Court or debenture holders to appoint a receiver or manager; or If the contractor shall 
suffer an execution being levied on his goods and allow it to  be continued for a period of   
21 days,or. 

If the contractor  assigns,  transfers,  sublets  (engagement  of  labour  on  a  piece-work  
basis or of the labour with materials not to be incorporated in the work, shall not be deemed 
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to be subletting) or otherwise parts with or attempts to assign, transfer sublet or otherwise 
parts with the  entire  works  or  any  portion  thereof  without  and  prior written approval  
of theEngineer-in-Charge. 

When the contractor has made himself  liable  for  action  under  any  of  the  cases  

aforesaid, the Engineer-in-Charge may without prejudice to any other right  or  remedy 

which shall have accrued or shall accrue hereafter to BSCDCL, by a notice in writing to 

cancel  the  contract  as  whole  or  only  such  items  of  work  in  default  from  the 

Contract, the Engineer-in-charge shall havepowers: 

Take possession of site and any materials, constructional plant, implements, stores, etc. 
thereon; and/ or 

Carry out the incomplete work by any means at the risk and cost of the contractor; 
and/ or 

The Engineer-in-charge shall determine the amount, if any, is recoverable from the 
contractorforcompletionofthepartwork/partincompleteworkofanyitem(s)taken out of his 
hands and execute at the risk and cost of the contractor, the liability of contractor on 
account of loss or damage suffered by BSCDCL because of action under  this  clause shall 
not exceed 10% of the tendered value ofthe work. 

To determine or rescind the contract as aforesaid (of which termination or rescission notice in 
writing to the contractor under the hand of the Engineer-in-Charge shall be conclusive 
evidence). Upon such determination or rescission the full performance guarantee shall be  
liable  to  be  forfeited and un-used 
materials,constructionplants,implements,temporarybuildings,etc.shallbetakenoverandshall be 
absolutely at the disposal of the BSCDCL. and/ or 

To employ labor paid by the BSCDCL and to supply materials to carry out the work or any 
part of the work debiting the contractor with the cost of the labour and the price of the 
materials of the amount of which cost and price certified by the Engineer-in-Charge shall be 
final and conclusive) against the contractor and crediting him with the value of  the  work  
done in all respects in  the same manner and at the same rates as if it had been carried out by 
the contractor under the terms of his contract. The certificate of the Engineer-in- Charge as to 
the value of the work done shall be final and conclusive against the contractor provided 
always that action under the sub-clause shall only be taken after giving notice in writing to the 
contractor. If the expenses  incurred  by  the  BSCDCL  are  less  than  the  amount  payable   
to the contractor at his agreement rates, the difference shall not be paid to the contractor; and/ 
or 

After giving notice to the contractor to measure up the work of the contractor and to take such 

whole, or the  balance or part thereof  as shall be un-executed or delayed with  reference  to  

the General Conditions of Contract and/  or  relevant  clause  of Condition  Special  of 

Contract, out of his hands and to give it to another contractor to complete in which case any 

expenses which may be incurred in excess of the sum which would have been paid to the 

original contractor if the whole work had been executed by him (of the amount of which 

excess the certificate in writing of  the Engineer-in-Charge  shall be final and  conclusive)  

shall be borne and paid  by the original contractor and may be deducted from any money due  

to him by BSCDCL under his contract  

or the proceeds of sales of unused materials, construction plants, implements temporary 

buildings etc. thereof or a sufficient part thereof as the case may be. If the expenses incurred  

by the BSCDCL are less than the amount payable to the contractor at his agreement rates, the 

difference shall not be paid to the contractor; and/or By a notice in writing to withdraw from 

the contractor any items or items of work as the Engineer-in-charge may determine in his 
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absolute discretion and get the same executed at the risk and cost of the contractor. 

Any excess expenditure incurred  or  to  be  incurred  by  BSCDCL  in  completing the works 
or part of the works or the excess loss or damages suffered or may be suffered by  BSCDCL  
as aforesaid after allowing such credit shall without prejudice to any other right or remedy 
available to BSCDCL in law be recovered from any moneys due to the contractor on any 
account, and if such moneys are not sufficient the contractor shall be called upon in writing 
and shall be liable to pay the same within 30days. 

If the contractor shall fail to pay the required sum within the aforesaid period of 30 days, the 

Engineer-in-Charge shall have the right to sell any or all of the contractors unused materials, 

constructional plant, implements, temporary buildings, etc. and apply the proceeds of sale 

thereof towards the satisfaction of any sums due from the contractor under the contract and if 

thereafter there be any balance outstanding from the contractor, it shall be recovered in 

accordance with the provisions of the contract and law. 

Any sums in excess of the amounts due to BSCDCL and unsold  materials, constructional  
plant etc. shall be returned to the  contractor,  provided  always  that  if  cost  or  anticipated 
cost of completion by BSCDCL of the works or part of the works is less than the amount 
which the contractor would have been paid had he completed the works or part of the works, 
such benefit shall not accrue to the contractor. 

In the event of anyone or more of the above courses being  adopted  by the Engineer-in- 
Charge the contractor shall have no claim to compensation for any loss sustained by him by 
reasons of his having purchased  or  procured  any materials  or  entered  into  any 
engagements or made any advances on account or with a view to  the execution of  the work  
or the performance of the contract. And in case action is taken under any of the provision 
aforesaid the contractor shall not be entitled to recover or be paid any sum for  any work 
thereof or actually performed under this contract unless  and  until  the  Engineer-in-Charge 
has certified in writing the performance of such work and the  value  payable  in respect 
thereof and he shall only be entitled to be paid the value so certified. Provided further that if 
any of the recoveries to be made, while taking action as above, are in excess of the 
performance guatentee forfeited. 

CONTRACTOR LIABLE TO PAY COMPENSATION EVEN IF ACTION NOT 
TAKEN UNDER CLAUSE OF AGREEMENT 

In any case in which any of the powers conferred upon the Engineer-in-Charge by  
relevant clause thereof, shall  have  become  exercisable  and  the  same  are  not  
exercised, the non-exercise thereof shall not constitute  a  waiver  of  any  of  the 
conditions hereof and such  powers  shall  notwithstanding  be  exercisable  in  the event  
of  any  future  case  of  default  by  the  contractor  and  the  liability  of  the contractor   
for compensation shall remain unaffected. In the event of the  Engineer-  in-Charge  
putting in force all or any of the powers vested in him under any clause he may, if he so 
desires after giving a notice in writing to the contractor, take possession of (or at the sole 
discretion of the Engineer-in-Charge which shall be final and binding on the contractor) 
use as on hire (the amount of the hire money being also  in  the  final  determination  of  
the Engineer-in-Charge) all or any tools, plant, materials and stores, in  or  upon  the 
works, or the site thereof belonging to the contractor, or procured by the contractor and 
intended to the used for the execution of the work/or any part thereof, paying or allowing 
for the same in account at the contract rates, or in the case of these not being applicable,   
at current market rates to be certified by the Engineer-in-Charge,  whose  certificate  
thereof shall  be  final and  binding  on  the  contractor  and/or  direct  the  contractor,  
clerk of the works, foreman or other authorized agent to remove such tools, plant, 
materials, or stores from the premises (within a time to be specified in such notice) in the 
event of the contractor failing to comply with any such requisition, the Engineer-in- 
Charge may remove them at the contractor‟s expense or sell them by auction or private 
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sale on account of the  contractor  and  his  risk  in  all  respects  and  the  certificate  of  
the Engineer-in-Charge as to the expenses of any such removal and the amount of the 
proceeds and expenses of any such sale shall be final and conclusive against the  
contractor. 

CARRYING OUT PART WORK AT RISK & COST OF CONTRACTOR 

If contractor: 

At any time makes default during currency of work or  does  not  execute  any part of the  
work with due diligence and continues to do so even after a notice in writing of 7 days in this 
respect from the Engineer-in-Charge;or 

Commits default in complying with any of the terms and conditions of the contract and does 
not remedy it or takes effective steps to remedy it within 7 days  even  after  a  notice  in 
writing is given in that behalf by the Engineer-in- Charge;or 

Fails to complete the work(s) or items of work with individual dates of completion, on or 
before the date(s) so determined, and does not complete them within the period specified in  
the notice given in writing in that behalf  by the Engineer-in-Charge. 

The Engineer-in-Charge without invoking action under given clause of contract may, without 
prejudice to  any  other  right  or  remedy  against  the  contractor  which  have either accrued 
or accrue thereafter to BSCDCL, by a notice in writing to take the part work/part incomplete 
work of any  item(s)  out  of  his hands and shall have powers to:  Take  possession  of  the  
site  and  any  materials,  constructional  plant, implements,  stores, etc., thereon; and/or 
Carry out the part work / part incomplete work of any item(s)  by any means at the risk and 
cost of the contractor. 

The Engineer-in-Charge shall determine the amount, if any, is recoverable from the 
contractor for completion of the part work/ part incomplete work of any item(s) taken out of 
his hands and execute at the risk and cost of the contractor, the liability of contractor on 
account of loss or damage suffered by BSCDCL because of action under this clause shall  not 
exceed 10% of the tendered value of thework. 

In determining the amount, credit shall be given to the contractor with the value of work done 
in all respect in the same manner and at the same rate as if it had been carried out by the 
original contractor under the terms of his contract, the value of contractor's materials taken 
over and incorporated in the work and use of plant and machinery belonging to the 
contractor. The certificate of the Engineer-in-Charge as to the  value  of  work  done  shall  be 
final and conclusive against the contractor provided always  that  action  under  this clause 
shall only be taken after giving notice in writing to the  contractor.  Provided also that if the 
expenses incurred by the department are less than the amount payable to the contractor at his 
agreement rates, the difference shall not be payable to the contractor. 

Any excess expenditure incurred or to be incurred by BSCDCL in  completing the part  

work/ part incomplete work of any item(s) or the excess loss of damages suffered or  may  

be suffered by BSCDCL  as  aforesaid  after  allowing  such  credit shall without  prejudice 

to any other right or remedy available to BSCDCL in law or per as agreement be recovered 

from any money due to the contractor on any account, and if such money is insufficient, the 

contractor shall be called upon in writing and shall be liable to pay the same within 30days. 

If the contractor fails to pay the required sum within the aforesaid period of 30 days, the 
Engineer-in-Charge shall have the right to sell any or all of the contractors' unused 
materials, constructional plant, implements, temporary building at site etc. and adjust the 
proceeds of sale thereof towards the dues recoverable from the contractor under the 
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contract and if thereafter there remains any balance outstanding, it shall be recovered in 
accordance with the provisions of the contract. In the event of above course being adopted 
by the Engineer-in-Charge, the contractor shall have no claim to compensation for any loss 
sustained by him by reason of his having purchased or procured any materials or entered 
into any engagements or made any advance on any account or with a view to the execution 
of the work or the performance of the contract. 

SUSPENSION OF WORKS 

The contractor shall, on receipt of the order in writing of the Engineer-in-charge, suspend  
the progress of the works or any part thereof for such time and in such manner as the 
Engineer-in-charge may consider necessary for any of the following reasons: 

 On account of any default on part of the contractor, or 

 For proper execution of the works or part thereof for reason other than the 

default of the contractor, or 

 For safety of the works or part thereof. 

The contractor shall, during such  suspension,  properly  protect  and  secure  the works to 
the extent necessary and carry out the instructions given in that behalf by the Engineer-in- 
charge. 

(b) If the suspension is ordered for reasons (ii) and (iii) in sub-para (a) above. 

The contractor shall be entitled to an extension of the time equal to the period of every 
such suspension plus 25% for completion period. No adjustment in contract price will be 
allowed for reasons of such suspension. 

ii) In the event of the Contractor treating the suspension as an abandonment of the Contract 

by BSCDCL, he shall have no claim to payment of any compensation on account of any 

profit or advantage which he may have derived from the execution of the work in full. 

TERMINATION OF CONTRACT ON DEATH OF CONTRACTOR 

Without prejudice to any of the right or remedies under this contract if the contractor dies, 
the Engineer in-charge shall have the option of terminating the contract without 
compensation to the contractor. 

TIME ESSENCE OF CONTRACT & EXTENSION FOR DELAY 

The  time   allowed   for   execution   of   the   Works   as   specified   in   the   
Memorandum (Annexure-I) or the extended time in accordance with these conditions shall 
be the essence of the contract. The execution of the works shall commence from such time 
period as mentioned in MEMORANDUM (ANNEXURE – I) or the date on which the 
Engineer-in-Charge issues written orders to commence the work. If the  Contractor  
commits default in commencing the execution of the work as  aforesaid,  the  BSCDCL  
shall without prejudice to any other right or remedy available in  law,  be  at  liberty to 
forfeit the earnest money & performance guaranteeabsolutely. 

3.3 Within 10 (Ten) days of Letter of Award, the Contractor shall submit a Time and 
Progress Chart (CPM/ PERT/ Quantified Bar Chart) and get it approved by the Engineer- 
in-Charge. The Chart shall be prepared in direct relation to the time stated in the contract 
documents for completion of items of the works. It shall indicate the forecast (mile-stones) 
of the dates of commencement and completion of various items, trades, sections of the 
work and may be  amended  as  necessary  by agreement  between  the  Engineer-in- 
Charge and the Contractor within the limitations of time stipulated in the Contract 
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documents and further to ensure good progress during the execution of the work, the 
contractor shall in all cases in which the time allowed for any work exceeds one month 
(save for special jobs for which a separate program has been  agreed  upon)  complete  
1/8th of the whole of work before 1/4th of the whole time allowed in the contract has 
elapsed, 3/8th of the work before one half of such time has elapsed and 3/4th of the work 
before 3/4th of such time has elapsed. The physical  progress  report  including  
photographs shall be submitted by the contractor on the prescribed format & the intervals 
(not exceeding one month)as decided by the Engineer in Charge. The compensation for 
delay as per tender document shall be leviable at intermediate stages also, in case the 
required progress is not achieved to meet the above time deadlines ofthecompletion period 
and/  or  milestones  of  time  and  progress   chart,   provided always that the total amount of  
Compensation  for  delay to  be  paid  under  this condition shall not exceed 10% of the tendered 
value ofwork”. 

If the work(s) be delayed by: 

1. force-majeure or 
2. Abnormally bad weather, or 
3. Serious loss or damage by fire, or 
4. Civil commotion, local commotion of workmen, strike or lockout, affecting any or the 

trades employed on the work, or 

5. Delay on the part of other contractors or tradesmen engaged by Engineer-in- Charge in 

executing work not forming part of the Contract, or 

6. Non-availability of stores, which are responsibility of the BSCDCL or, 

7. Non-availability or break down of tools and plant to be supplied or supplied by 

BSCDCL 

or, 

8. Any other cause which, in the absolute discretion of the BSCDCL, is beyond the 

Contractor‟s control, then upon the happening of any such event causing delay, the 

Contractor  shall  immediately  give  notice   thereof   in   writing   to   the Engineer-   

in- Charge within 07  days  but  shall  nevertheless  use  constantly  his best  endeavor  

to prevent or make good the delay and shall do all that may be reasonably required to 

the satisfaction of the Engineer-in-Charge to proceed with theworks. 

3.4 Request for extension of time, to be eligible for consideration, shall be made by the 
Contractor in writing  within  fourteen  days  of  the  happening  of  the  event  causing 
delay in the prescribed  form.  The  Contractormayalso,  if  practicable,  indicate  in such a 
request the period for which extension is desired. In any such case BSCDCL may give a 
fair and reasonable extension of time for completion of work. Such extension shall be 
communicated to the Contractor by the Engineer-in-Charge in writing within a reasonable 
time from the receipt of such request. Non application by the contractor for extension of 
time shall not be a bar for giving a fair and reasonable extension by the Engineer-in- 
Charge and the extension of time so given by the Engineer-in-Charge shall be binding on 
the contractor. 

TIME SCHEDULE & PROGRESS 

Time allowed for carrying out all the works as entered in the tender shall be as mentioned 
in the “Memorandum (Annexure-I)” which shall be reckoned from the10th day from the 
date on which the letter of Award  is  issued to the Contractor. Time  shall be the essence 
of the contract and contractor shall  ensure  the completion of the  entire work within the 
stipulated time of completion. 
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The contractor shall also furnish within 10 days of date of issue of letter of Award a CPM 
network/ PERT chart/ Bar Chart for completion of work within stipulated time. This will  
be duly got approved from BSCDCL. This approved Network/ PERT Chart shall form a 
part of the agreement. Achievement of milestones as well as total completion has to be 
within the time period allowed. Contractor shall mobilize and employ sufficient resources 
forcompletionofalltheworksasindicatedintheagreedBARCHART/PERTNetwork. 

No additional payment will be made to the contractor for any multiple shift work or other 
incentive methods contemplated by him in his work schedule even though the time  
schedule is approved by theEngineer-in-Charge. 

During the currency of the work the contractor is expected to adhere to the time schedule 
on mile stone and total completion and this adherence will be a part of Contractor‟s f 
under the contract. During the time schedule on mile stone and total completion and this 
adherence will be a part of Contractor‟s performance under the contract. During the 
execution of the work contractor is expected to participate in the review and updating of 
the Network/BAR CHART undertaken by the BSCDCL. These reviews may be 
undertaken at the discretion of Engineer-in-charge either as a periodical appraisal measure 
or when the quantum of work order on the contractor is substantially changed through 
deviation orders or amendments. The review shall  be  held  at  site  or  any of the offices 
of BSCDCL/owner /consultant at the sole discretion of BSCDCL. The contractor will 
adhere to the revised schedule thereafter. The approval to the revised schedule resulting in  
a completion date   beyond   the stipulated   date   of   completion shall not automatically 
amount to a grant of extension of time to thecontractor. 

Contractor shall submit (as directed by Engineer-in-Charge) progress reports on  a 
computer based program (program and software to be approved by Engineer-in- Charge) 
highlighting status of various activities  and  physical  completion  of  work.  The  
contractor shall send completion report with as built drawings to the office of Engineer-in- 
Charge, of BSCDCL in writing within a period of 30 days of completion of work. 

The photographs of the project taken on last day of every month indicating progress of 
work (in soft copies) shall be attached along with the physical progress reports to be 
submitted to Engineer-in-charge. 

TAXES AND DUTIES 

3.5 Except as otherwise specifically provided in the  contract,  the  contractor  shall  be  
liable and responsible for the payment, of all taxes, and GST or in the state concerned which 
may be specified by local/state/ central government from time  to time  on all  material 
articles which may be used for this work. The rates quoted by him in the tender in bill of 
quantities shall be Excluded of GST (i.e. if Applicable GST Shall be paid Separately).  In the 
event of nonpayment/default in payment of any of the above taxes, BSCDCL reserves the 
right to with-hold the dues/payments of contractor and make payment to local/state/Central 
Government authorities or to labourers as may be applicable. The rate quoted by the 
contractor shall  be deemed  to be Exclusive of GST as given in tender document Tax 
deductions  at  source  shall  be made as per laws prevalent in the State as applicable for the 
work. 

The stamp duty and registration charges, if any, on the contract agreement levied by the 
Government or any other statutory body, shall be paid by the contractor as applicable in the 
state of work. 

It will be incumbent upon the Contractor to obtain a registration  certificate  as  a dealer 
under the GST Act and necessary evidence to this effect shall be furnished by the Contractor 
to BSCDCL. 
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The Bidder shall quote his rates Exclusive of Goods and Service Tax(GST)in conjunction 
with other terms and conditions. In the event of decrease / relaxation and / or waiver of any 
of the existing / prevailing tax(es), duties, levies, cess by Central /state Govt. Or any other 
statutory body(ies), after the last stipulated date for the receipt of tender including extension 
(if any), and the contractor thereupon has been paid or has raised claims of such tax(es), 
duties, levies, cess; such sums shall be recovered / deducted (from claims raised but which 
has not been paid) effective from the date as reckoned in the relevant statutory order / law / 
ordnance etc. The contractor, shall, within a period of 30 days of any such 
waiver/relaxation/decrease in tax(es), duties, levies, cess, give a written notice  thereof  to 
Engineer-in-charge stating the statutory change with  Documentary  proof  thereto. Provided 
always that Engineer-in-charge shall have full powers to effect recovery/deduction on 
account of any such statutory change even if contractor has not intimated in the event when 
any such statutory action comes to his notice. 

INCOME TAX DEDUCTION (TDS) 

Income tax deductions shall be made from all payments made to the contractor including 
advances against work done, as per the rules and regulations in force, in accordance with the 
Income Tax act prevailing from time to time. 

GOODS AND SERVICES TAX (GST) 

The Bidder shall quote rates Exclusive of GST(i.e. If Required GST Shall be paid 

seperately) nothing extra shall be paid. The contractor must have GST registration number 

and will provide copy of Registration to BSCDCL before release of any payment by the 

Corporation. The contractor will submit regular Invoice / Bill fulfilling `all conditions  of 

Goods  and  Service Tax (GST)Rules. 

 

 

ROYALTY ON MATERIALS: 

The contractor shall deposit royalty and obtain necessary permit for supply of bajri, stone, 
kankar, sand and other materials etc. from the local authorities and quoted rates shall be 
inclusive of royalty. 

The contractor shall be deemed to have inspected the site, its surrounding and acquainted 
itself with the nature  of  the  ground,  accessibility  of  the  site  and  full extent  and  nature 
of all operations necessary for the full and proper execution of the contract,  space  for  
storage of materials, constructional plant, temporary works, restrictions on the plying of 
heavy vehicles in area,  supply  and  use  of  labour materials, plant, equipment and laws, 
rules and regulations, if any, imposed by the local authorities. 

The rates and prices to be tendered in the bill of quantities are for completed and finished 
items of works and complete in all respects. It  will  be  deemed  to  include  all  
constructional plant, labour, supervision materials,  transport,  all  temporary  works,  
erection, maintenance, contractor‟s profit and establishment/overheads, together with 
preparation of designs & drawings pertaining to casting yard, shop drawing, fabrication 
drawing (if required), staging form work, stacking yard, etc. all general risk, all  taxes, 
royalty, duties, cess, octroi and other levies, insurance liabilities and obligations set out or 
implied in the tender documents and contract. 

If any temporary/ permanent structure is encountered or safety of such structure in  the 
vicinity is endangered due to execution of the project, the contractor has to protect the 
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structures by any means as per direction of Engineer-in–Charge. If any damage is caused to 
any temporary or permanent structure(s) in the vicinity due to execution of the project, the 
contractor has to make good the same by any means as per direction of Engineer-in–Charge. 
The contractor should inspect the site of work from this point of view. The  cost to  be 
incurred in this regard shall be deemed to be included in his quoted rates of BOQ items  and 
the contractor shall not be entitled for any extra payment in this regard. 

INSURANCE OF WORKS ETC 

Contractor is required to take contractor‟s all risk policy or erection all risk policy (as the 
case may be) from an approved insurance company in the joint name with BSCDCL and 
bear all costs towards the same for the full period of execution of works including the defect 
liability period for  the  full  amount  of  contract  against  all  loss  of  damage  from 
whatever cause arising other than excepted risks for which he is responsible  under the  
terms of the contract and in such manner that the BSCDCL and the contractor are covered 
during the period of construction of works  and/or  also  covered  during  the  period  of 
defect liability for loss or damage. The work and the temporary works to the full value of 
such works. The materials, constructional plant, centering, shuttering and scaffolding 
materials and other things brought to the site for their full value. Whenever required by 
BSCDCL, the contractor shall produce the policy or the policies of insurance and the 
receipts for payment of the current premium. 
 

INSURANCE UNDER WORKMEN COMPENSATION ACT 

Contractor is required to take insurance cover under the Workman Compensation Act, 1923 
amended from time to time from an approved  insurance  company  and  pay  premium 
charges thereof. Wherever required by BSCDCL the contractor  shall produce the policy or 
the policies of Insurance and the receipt of payment of thecurrent premiums. 

THIRD PARTY INSURANCE 

Contractor is required to take third party insurance cover for an amount of 5%(five percent)  
of contract value from an  approved  insurance  company  for  insurance  against  any  
damage, injury or loss which may occur to any person or property including  that  of 
BSCDCL / owner / client, arising out of the execution of the works or temporary works. 
Wherever required by BSCDCL the contractor shall produce the policy or the policies of 
Insurance and the receipt of payment of the current premiums. 
In case of failure of the contractor to obtain contractors all risk policy, insurance under 
workman compensation act and third party insurance as described above within one month 
from the date of commencement of work, running account payments of the contractor shall  
be withheld till such time the aforesaid insurance covers are obtained by the contractor. 

If the Contractor could not effect a comprehensive insurance cover against risks which he 
may be required to effect under the terms  of  the  contract,  then  he  shall give his attention 
to get the best insurance cover available and even in case of effecting a wider  insurance  
cover than the one which the subsidiary of the General Insurance Company could offer, such 
an insurance is ought to be done after the BSCDCL‟s approval, by  or  through  the  
subsidiary of the General Insurance Company. 

The contractor shall at all times indemnify BSCDCL and Owner against all claims, damages 

or compensation under the provision of Payment of wages act-1936, Minimum Wages Act-

1948, Employer‟s liability Act-1938, the workmen‟s compensation Act-1947, Industrial 

Disputes  Act-1947  and  Maternity  Benefit   Act- 1961   or    any    modifications    thereof 

or  any  other  law  in   force   or   as consequence  of  any accident  or injury to  any  

workman or other persons in or about the works, whether in the employment of the 

contractor  or  not,  against  all  costs, charges and expenses of any suit, action or 

proceedings arising out of such incident or injury and against all sum or sums which may  
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with the consent of the contractor be paid to compromise or compound any such claim. 

Without limiting his obligations and liabilities as above provided, the contractor shall insure 

against all claims, damages or  compensation  payable  under  the  Workmen‟s  

Compensation Act 1923 or any modification thereof or any other law relating thereto. 

PAYMENTS 

1- Operations & Maintenance charges shall be pay  Quaterly Basis.  

2- All running payments shall be as payments for work actually done and completed and/or 

accepted by BSCDCL. 

3- In case of  SITC items the bidder will get the payment as follows:- 

a) In case of supply 70%, 

b) In case of Installation/Testing 20% 

c) In case of Commissioning 10% 

4- The recovery for bad, unsound and imperfect or unskilled work to be removed and taken 

away and reconstructed or re-erected or be considered as an admission of the due 

performance of the Contract, or any part thereof, in this respect, or the accruing of any 

claim, nor shall it conclude, determine or affect in any way the powers of the BSCDCL 

under these conditions or any of them as to the final settlement and adjustments of the 

accounts or otherwise, or in any other way vary/ affect the contract.  

5- The final bill shall be submitted by the contractor within three months of the completion 

of work, otherwise BSCDCL‟s certificate of the measurement and of the total amount 

payable for the work accordingly shall be final and binding on contractor. It is clearly 

agreed and understood by the Contractor that notwithstanding anything to the contrary 

that may be stated in the agreement between BSCDCL and the contractor; the contractor 

shall become entitled to payment only after BSCDCL has received the corresponding 

payment(s) from the client/ Owner for the work done by the contractor. 

Any delay  in  the  release  of  payment  by  the  client/  Owner  to BSCDCL leading to a 

delay in the release the corresponding payment by BSCDCL to the contractor  shall  not 

entitle the Contractor to any compensation/ interest from BSCDCL. 

All payments shall be released by way of e-transfer through RTGS/NEFT in India directly at 

their Bank account by BSCDCL. 

 

MEASUREMENTS OF WORKS 
Engineer-in-charge shall, except as otherwise provided, ascertain and determine by 
measurement, the value of work done in accordance with the contract. Except where any 
general or detailed description of the work expressly shows to the contrary, measurement 
shall be taken in accordance with the Procedure set forth in the UADD/MPPWD/CPWD 
Specification. In the case of items which are not covered by specifications, mode of 
measurement as specified in the Technical Specifications of the contract and if  foranyitem 
no such technical specification is available, then a relevant standard method of 
measurement issued by the Bureau of Indian Standard shall be followed. 

Provided further that, In case of Cancellation/Determination of Contract in Full or in Part in 
accordance with clause given in tender document (and its sub-clauses), 
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followingmethodology shall be adopted in respect of measurements in addition to what has 
been mentioned in foregoing:- 

All measurements and levels shall be taken jointly by the Engineer-in-Charge or his 
authorized representative and by the contractor  or  his  authorized  representative  from  
time to time during the progress of the work and such measurements shall be signed and 
dated by the Engineer-in-Charge and the contractor or their representatives in token of their 
acceptance. If the contractor objects to any of the measurements recorded, a note shall be 
made to that effect with reason and signed by both theparties. 

If for any reason the contractor or his authorized representative is not available and the  

work of recording measurements is suspended by the Engineer-in-Charge or his 

representative, the Engineer-in-Charge and BSCDCL shall not entertain any claim from 

contractor for any loss or damages on this account. If the contractor or his authorized 

representative does not remain present at the time of such measurements after the 

contractor or his authorized representative has been given a notice in writing three (3) days 

in advance or fails to countersign or to record objection within a week from the date of the 

measurement, then such measurements recorded in his  absence  by  the  Engineer-in- 

Charge or his representative shall be deemed to be accepted by the Contractor. The 

contractor shall, without extra charge, provide all assistance with every appliance, labour 

and other things necessary for measurements and recording levels. 

COMPUTERISED MEASUREMENT BOOKS 

Engineer-in-Charge shall, except as otherwise provided, ascertain and determine by 

measurement the value of work done in accordance with the contract. All measurements of 

all items having financial value shall be entered by the contractor and compiled in the 

shape of the Computerized Measurement Book as per the format of BSCDCL so that a 

complete record is obtained of all the items of works performed under the contract. All 

such measurements and levels recorded by the contractor or his authorized representative 

from time to time, during the progress of the work, shall  be  got  checked  by  the  

contractor from the Engineer-in-Charge or his authorized representative as per interval or 

program fixed in consultation with Engineer-in-Charge or his authorized representative. 

After the necessary corrections made by the Engineer-in-Charge, the measurement sheets 
shall be returned to the contractor for incorporating the corrections and for resubmission to 
the Engineer-in- Charge for the dated signatures by the Engineer- in-Charge and the 
contractor or their representatives in token of their acceptance. 

Whenever bill is due for payment, the contractor would initially submit draft computerized 
measurement sheets and these measurements would be got checked/test checked from the 
Engineer-in-Charge and/or his authorized representative. The contractor will, thereafter, 
incorporate such changes as may be done during these checks/test checks in his draft 
computerized measurements, and submit to BSCDCL a computerized measurement book, 
duly bound, and with its pages machine numbered. The Engineer-in-Charge and/or his 
authorized  representative  would   thereafter   check   this   MB,   and   record   the 
necessary certificates for their checks/test checks. 

The final, fair, computerized measurement book given  by  the  contractor,  duly bound,  
with its pages numbered, should be 100% correct, and no cutting or over- writing in the 
measurements would thereafter be allowed. If at all  any  error  is noticed, the contractor 
shall have to submit a fresh computerized MB with its pages duly numbered andbound,after 
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getting the earlier MB cancelled by the BSCDCL. The contractor shall submit two spare 
copies of such computerized MB‟s for the purpose of reference and record by the various 
officers of theBSCDCL. 

The contractor shall also submit to the department separately his computerized Abstract of 

Cost and the bill based on these measurements, duly bound, and its pages numbered along 

with two spare copies of the bill. 

The contractor shall, without extra charge, provide all assistance with every appliance, 
labour and other things necessary for checking of measurements /levels by the Engineer-in- 
Charge or his representative. 

The contractor shall give  not  less  than  seven  days‟  notice  to  the  Engineer-in- Charge  
or his authorized representative in charge of the work before covering up or otherwise 
placing beyond the reach of checking and/or test checking the measurement of any work in 
order that the same may be checked and/or test checked and correct dimensions thereof be 
taken before the same is covered up or placed beyond the reach of checking and/or test 
checking measurement and shall not cover up and place beyond reach of measurement any 
work without consent in writing of the Engineer-in-Charge or his authorized representative 
in charge of the work who shall within the aforesaid period of seven  days  inspect  the  
work, and if any work shall be covered up or placed beyond the reach of checking and/or  
test checking measurements without such notice having been given or the Engineer-in- 
Charge‟s consent being obtained in writing the same shall  be  uncovered  at  the 
Contractor‟s expense, or in default thereof no payment or allowance shall be made for such 
work or the materials with which the same wasexecuted. 

Engineer-in-Charge or his authorized representative may cause either themselves  or  
through another officer of the BSCDCL to check the measurements recorded by contractor 
and all provisions stipulated herein above or anywhere in the tender document shall be 
applicable to such checking of measurements or levels. 

It  is  also  a  term  of  this  contract  that  checking  and/or  test  checking  the  
measurements of any item of work in the measurement book and/or its payment in the 
interim, on account of final bill shall not be considered as conclusive evidence as to the 
sufficiency of any work or material to which it relates nor shall it relieve the contractor  
from liabilities from any over measurement or defects noticed till completion of the defects 
liability period. 

WITHHOLDING AND LIEN IN RESPECT OF SUMS DUE FROM CONTRACTOR 

Whenever any claim or claims for payment  of  a  sum  of  money arises  out  of  or under 
the contract or against the contractor, BSCDCL shall  be  entitled to  withhold and  also  
have a lien to retain such sum or sums in whole or in part from the security, if  any, 
deposited by the contractor and for the purpose aforesaid, BSCDCL shall be entitled to 
withhold the Performance Guarantee, if any, furnished  as  the  case  may be and also have 
a lien over the same pending finalization or adjudication of any such claim. In the event of 
the security being insufficient to cover the claimed amount or amounts or if no security has  
been taken from the contractor, BSCDCL shall be entitled to withhold and have a lien to 
retain to the extent of such claimed amount or amounts referred  to  above,  from  any  sum 
or sums found payable or which may at any time thereafter become payable to the  
contractor under the same contract or any other contract pending finalization of 
adjudication of any such claim. 

It is an agreed term of the contract that the sum of money or moneys so withheld  or  
retained under the lien referred to above by the Engineer-in-Charge or BSCDCL will be  
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kept withheld or retained as such by the Engineer-in-Charge or BSCDCL till the claim 
arising out of or under the contract is determined by the competent court and that the 
contractor will have no claim for interest or damages whatsoever on any account in respect 
of such withholding or retention under the lien referred to above  and  duly  notified  as  
such to the contractor. For the purpose of this clause, where the contractor is a partnership 
firm or a limited company, the Engineer-in-Charge or the BSCDCL shall be entitled to 
withhold and also have a lien to retain towards such claimed amount or amounts in whole 
or in part from any sum found payable to any partner/limited company, as the case may 
whether in his individual capacity or otherwise. BSCDCL shall have the right to cause an 
audit and technical examination of the works and the final bills of the contractor including 
all supporting vouchers, abstract, etc,  to be made after payment of  the final bill and if  as   
a result of such audit and technical  examination  any  sum  is  found  to  have  been 
overpaid in respect of any work done by the contractor under the contract or any work 
claimed to have been done by him under the contract and found not to have been executed, 
the contractor shall be liable to refund the amount of over-payment and it shall be lawful   
for BSCDCL  to  recover the same from him in the manner prescribed in tender document  
of this clause or in any other manner legally permissible; and if it is found that  the 
contractor was paid less than what was due to him under the contract in respect of  any  
work executed by him under it, the amount of such under payment shall be duly paid by 
BSCDCL to the contractor, without any interest there on whatsoever. 

LIEN IN RESPECT OF CLAIMS IN OTHER CONTRACTS 

Any sum of money due and payable to the under the contract may be withheld or retained 
by way of lien by the Engineer-in-Charge or by BSCDCL against any claim of the 
Engineer-in-Charge or BSCDCL in respect to payment of a sum of money arising out of or 
under  any other contract made by the contractor with the Engineer-in-Charge or the 
BSCDCL. It is  an agreed term of the contract that the sum of money so withheld or 
retained under this clause by the Engineer-in-Charge or the BSCDCL will be kept withheld 
or retained as such by the Engineer-in-Charge or the BSCDCL or  till  his  claim  arising  
out  of  the  same  contract  or any  other contract  is  either  mutually  settled  or  
determined  by the  competent  court, as the case may be, and that the contractor shall have 
no claim for interest or damages whatsoever on this account or on any other ground in 
respect of any sum of  money  withheld or retained under this clause and duly notified as 
such to thecontractor. 

WORK TO BE EXECUTED IN ACCORDANCE WITH 
SPECIFICATIONS, DRAWINGS, AND ORDERS ETC. 

All items of work in the bill of quantities/ schedule of  quantities  shall  be carried  out as  
per the UADD/MPPWD/CPWD/ BSCDCL specifications, drawings and instructions of the 
Engineer-in-Charge of BSCDCL and the rates shall include for supply  of  required  
materials  including  proper  storage,  consumables,  skilled  &  unskilled  labour, 
supervision and tools, tackles,  plant  &  machinery  complete  as  called  for  in  the  
detailed specifications and conditions of the contract. Latest updated 
UADD/MPPWD/CPWD specification shall be followed for execution of work. The 
contractor shall execute the whole and every part of the work in the most substantial and 
workman like manner both as regards materials and otherwise in every respect in strict 
accordance with the specifications. 

The contractor shall also conform exactly, fully and faithfully to the design, drawings and 
instructions in writing in respect of the work assigned by the Engineer-in- Charge. 

The contractor shall comply with the provisions of the  contract  and  execute  the works 
with care and diligence and maintain the works and provide all labour and materials, tools 
and  plants  including  for  measurements  and  supervision  of  all works, structural plans 
and other things of temporary or permanent nature required for such execution and 
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maintenance in so far as the necessity for providing these, is specified or is reasonably 
inferred from the contract. The contractor shall take full responsibility for adequacy, 
suitability and safety of all the works and methods of construction. 

MATERIALS TO BE PROVIDED BY THE CONTRACTOR 

The contractor shall, at his own expense, provide all materials, required including Cement  
& Steel for the works. The contractor shall at his own expense and without delay;  supply   
to the Engineer-in-Charge samples of  materials  to  be  used  on  the work  and  shall  get 
the same approved in  advance.  All such materials to be  providedbythe  Contractor 
shallbeinconformitywiththespecificationslaiddownorreferredtointhecontract. 

The contractor shall, if requested by the Engineer-in-Charge furnish proof, to the 
satisfaction of the Engineer-in-Charge that the materials socomply. 

The contractor shall at his risk and cost, submit the samples of material to be tested or 
analyzed and bear all charges and cost of testing unless specifically provided  forotherwise 
elsewhere in the contract or specifications. The Engineer - in- Charge or his authorized 
representative shall at all times have access to the works and to all workshops and places 
where work is being prepared or from where materials, manufactured articles  or 
machinery are being obtained for the works and the contractor shall afford  every facility 
and every assistance and cost in obtaining the right and visit to such access. 

The Engineer-in-Charge shall have full powers to require the removal  from  the  p  
remises of all materials which in his opinion are not in  accordance  with  the  
specifications and in case of default, the Engineer-in-Charge shall  be  at  liberty  to 
employ at the expense of the contractor, other persons to remove the same without being 
answerable or accountable for any loss or damage that may happen or arise to such 
materials. The Engineer-in-Charge shall also have full power to require other proper 
materials to be substituted  thereof  and  in  case  of  default,  the  Engineer-in- Charge  
may cause the same to the  supplies  and  all  costs  which  may  require  such  removal  
and substitution shall be borne by thecontractor. 

MATERIALS AND SAMPLES 

The materials/products used on the works shall be  one  of  the  approved  make/ brands  
out of list of manufacturers / brands /makes given in the  tender documents.  The  
contractor shall submit samples/ specimens out of  approved  makes  of  materials/ 
products to the Enginee r-in-Charge for prior approval. In exceptional circumstances 
Engineer-in-Charge may  allow alternate equivalent  makes/brands  of  products/ materials 
at his sole discretion. The final choice of brand / make shall remain with the Engineer- in-
Charge, whose decision in this matter shall be  final  and  binding  and nothing extra on  
this  account  shall  be payable  to  the  Contractor.  In  case  single  brand/  make  are  
mentioned,  other equivalent  makes/  brands  may  be  considered  by the Engineer -in-
Charge. In case of variance in UADD/MPPWD/CPWD/IS/BIS Specifications from 
approved products/makes specification,  the specification of  approved product/make shall 
prevail for which nothing shall be paid extra to the Contractor. In case no make  or brand 
of any materials,  articles, fittings and accessories etc. is specified, the same shall comply 
with the relevant Indian Standard 

Specifications and shall bear the ISI/BIS mark. The  Engineer of BSCDCL  and  the owner 
shall have the discretion to check quality of materials and equipments to be incorporated 
in the work, at source  of supply or site of work and even after incorporation in the work. 
They shall also have the discretion to check the workmanship of  various  items of work to 
be executed  in  this  work.  The  contractor shall provide the necessary facilities and 
assistance for this purpose. 

The above provisions  shall  not  absolve  the  contractor  from  the  quality  of  final 
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product and in getting the material and workmanship quality checked and approved from 
the Engineer-in-Charge of BSCDCL. 

The contractor shall well in advance, produce samples of all materials, articles, fittings, 
accessories etc. that he proposes to  use  and  get  them  approved  in  writing  by  
BSCDCL. The materials articles etc. as approved shall be LABELLED as such and shall  
besignedby BSCDCL and the Contractor‟srepresentative. 

The approved samples shall be kept in the custody of the Engineer-in- Charge of BSCDCL 
till completion of the work. Thereafter the samples except those destroyed during testing 
shall be returned to the contractor No payment will be made to the contractor for  the 
samples or samples destroyed intesting. 

The brands of all materials, articles fittings etc. approved together with the names of the 
manufacturers and firms from which supplies have been arranged shall be recorded in the 
site orderbook. 

The contractor shall set up and maintain at his cost, a field testing laboratory for all day to 
day tests at his own cost to the satisfaction of the Engineer-in-Charge. This field testing 
laboratory shall be provided with equipment and facilities to carry out all mandatory field 
tests as per BSCDCL/UADD/MPPWD/CPWD (as the case may be) specifications. The 
laboratory building shall be constructed and installed with the appropriate facilities, 
Temperature and humidity controls  shall  be  available wherever necessary during testing  
of samples. All equipments shall be provided by the Contractor so as to be compatible with 
the testing requirements specified. The Contractor shall maintain all the equipments  in  
good working condition for the duration of thecontract. 

The Contractor shall provide approved qualified personnel to run the laboratory for the 
duration of the Contract. The number of staff and equipment available must at all times be 
sufficient to keep pace with the sampling and testing programme as required by the 
Engineer-in-charge. The Contractor shall fully service the site laboratory and shall supply 
everything necessary for its proper functioning, including all transport needed to move 
equipment and samples to and from sampling points on the site, etc. The Contractor shall 
re-calibrate all measuring devices whenever so required by the Engineer-in-charge  and  
shall submit the results of such calibration without delay. All field test shall be carried out  
in the presence of BSCDCL‟s representative. All costs towards samples, materials, 
collection, transport, manpower, testing etc. shall be borne by the Contractor and are  
deemed to be included in the rates quoted by him in the bill of quantities. 

The contractor(s) shall display the calibration certificate of each equipment at the location  
of equipment & shall get recalibrated at least one week before its expirydate. 

MATERIALS PROCURED WITH THE ASSISTANCE OF BSCDCL 
If any material for the execution of this contract is procured with the  assistance  of 
BSCDCL either by issue from its stores or purchase made under orders or permits or 
licenses obtained by BSCDCL, the contractor shall hold and use the said materials 
economically and solely for the purpose of this contract and shall not dispose them without 
the permission of Engineer-in-charge. The contractor, if required by the BSCDCL, shall 
return all such surplus or unserviceable materials that may be left with him after the 
completion of the contract or at its termination on whatsoever reason, on being paid or 
credited such price as the Engineer-in-charge shall determine having due regard to the 
conditions of materials. The price allowed to the contractor, however, shall not exceed the 
amount charged to him excluding the  element  of  storage  charges  which  shall  be  10%  
of  the  cost  charged  to contractor. The decision of the Engineer-in-charge shall be final  
and conclusive. Contractor(s) has / have to deploy security personnel for safeguarding of 
materials procured at site. 
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CONTRACTOR TO SUPPLY TOOLS & PLANTS 

The contractor shall provide at his own cost all materials, machinery, tools & plants as 

require for completion of work. In addition to this, appliances, implements, other plants, 

ladders, cordage, tackle, scaffolding and temporary works required for the proper execution 

of the work, whether original, altered or substituted and whether included in the 

specifications or other documents forming part of the contract or referred to in these 

conditions or not, or which may be necessary for the purpose  of satisfying or complying 

with the requirements of the Engineer-in-Charge as toanymatter as to which under these 

conditions he is entitled to be satisfied, or which  he is entitled to require together with 

carriage therefore to and from the work.  The contractor shall also supply without charge 

the requisite number of persons with the means and materials, necessary for the purpose of 

setting out works, and counting, weighing and assisting the measurement or examination at 

any time and from time to time of the work or materials. Failing his so doing, the same may 

be provided by the Engineer-in-Charge at the expense of the contractor and the expenses 

may be deducted, from any money due to the contractor, under this contract or otherwise 

and/or from his Performance Guarantee or the proceeds of sale thereof, or of a sufficient 

portionsthereof. 

MOBILIZATION OF MEN, MATERIALS AND MACHINERY: 

All expenses towards mobilization at site and de-mobilization including bringing in 
equipment, work force, materials, dismantling the equipment‟s, clearing the site etc. shall  
be deemed to be included in prices quoted and no separate payment on account of such 
expenses shall be entertained. 

It shall be entirely the Contractors responsibility to provide, operate and maintain all 
necessary construction  equipment‟s,  scaffoldings  and  safety,  gadget,  lifting  tackles, 
tools and appliances to perform the work in a workman like and efficient manner and 
complete all jobs as per the specifications and within the schedule time of completion of 
work. Further, contractor shall also be responsible for obtaining temporary electric  and 
water connection for all purposes. The contractor shall also make standby arrangement for 
water & electricity to ensure un-interrupted supply. It shall be the responsibility of the 
contractor to obtain the approval for any revision and/or modification desired by him from 
BSCDCL before implementation. 

The procurement and supply in sequence and at the appropriate time of all materials and 

consumable shall be entirely the contractor‟s responsibilities and his rates for execution of 

work shall be inclusive of supply of all these items. 

It is mandatory for the contractor to provide safety equipment‟s and gadgets to his all 

workers, supervisory and Technical staff engaged in the execution of the work while 

working. The minimum requirement (but not limited to) shall be gum boots, safety helmets, 

Rubber hand gloves, face masks, safety nets, safety belts, goggles etc. as per work 

requirements. Sufficient nos. of these equipment‟s and gadgets shall also be provided to 

BSCDCL by the contractor at his own cost for use of BSCDCL Officials and/ or workforce 

while working/supervision of work at site. No staff/ worker shall be allowed to enter the 

site without these equipment‟s/ gadgets. 

The cost of the above equipment‟s/ gadgets are deemed to be included in the rates quoted  
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by the contractor for the  items  &  works  as  per  Bill  of  Quantities  and contractor shall 
not be entitled for any extra payment in these regard. The above norm is to be strictly 
complied with at site. In case the contractor is found to be deficient in providing Safety 
Equipment‟s/ Gadgets in the opinion of Engineer-in- charge, the Engineer-in-charge at his 
option can procure the same at the risk & cost of contractor and provide the same for the 
use of worksite and shall make the recoveries from the bills of the  contractor  for  the  
same.  The contractor shall abide by all rules & regulations pertaining to Health, Safety and 
Environment. 

One copy  of  contract  documents  including  drawings  furnished to  the  contractor shall  

be kept at the site and the same shall at all reasonable times be available forinspection. 

All materials, construction plants and equipments etc. once brought by  the contractor 
within the project area, will not  be  allowed  to  be  removed  from  the premises  without 
the written permission of  the  Engineer-in-charge.  Similarly  all enabling works built by  
the contractor for the main construction undertaken by him, shall not be dismantled and 
removed without the written authority of the BSCDCL. 

Contractor shall have to prepare the Bar Bending Schedule, shop and fabrication drawings 
free of cost, if required for any of the items of work. 

Five copies of these drawings  each  including  for  revision  will  be  submitted  to 
BSCDCL for approval. Before executing the item, shop drawings and bar bending schedule 
should be approved by BSCDCL. 

BSCDCL shall supply Work Force in the various categories to assist the contractor in 
execution of the works on recoverable basis as per provision mentioned elsewhere in the 
contract. 

All contractor‟s plant, machinery and equipment shall be kept in perfect condition 
during currency of the contract. 

QUALITY ASSURANCE PROGRAMME 

To ensure that the services under the scope of this contract are in accordance with the 

specifications,  the  Contractor  shall  adopt  Quality  Assurance  Programme  to control  

such activities at the necessarypoints: 

The contractor shall prepare and finalize  such Quality Assurance Programme within 15  

days from date of issue Letter of Award. BSCDCL shall also carryout quality audit and 

quality  surveillance  of  systems  and  procedures  of Contractor‟s  quality  control 

activities. A Quality Assurance Programme of Contractor shall generally cover the 

following: 

His organization structure for the management and  implementation  of  the proposed 

Quality AssuranceProgram. 

 Documentation controlsystem. 
 The procedure for purpose of materials and sourceinspection. 
 System for site controls including process controls. 

 Control of non-conforming items and systems for corrective actions. 
Inspection and test procedure for siteactivities. 

 System for indication and appraisal of inspection status. System formaintenance 
of records. 

 System for handling, storage anddelivery. 
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 A quality plan detailing out quality practices and procedures, relevant 

standards and acceptance levels for all types of work under the scope of 
thiscontract. 

 

All  the  quality  reports  shall  be  submitted  by  the  Contractors  in  the  formats  
appended hereto. Checklist enclosed here in this document shall be followed while 
carrying out Construction activities (items). If any item is not covered by the Checklist/ 
Formats appended hereto, the Format for the same may be developed and submitted to 
Engineer-in- Charge for approval and the same shall be adopted. These filled in formats 
shall be  prepared in two copies and duly signed by representatives of contractor and 
BSCDCL. All the costs associate with Printing of Formats and testing of materials required 
as per technical specifications or by Engineer-in-charge shall be included in the 
Contractor‟s quoted rates in the Schedule/ Bill ofquantities. 
CONTRACT COORDINATION PROCEDURES, COORDINATION MEETINGS 
AND PROGRESS REPORTING 
The Contractor shall prepare and finalize in consultation with BSCDCL, a detailed contract 
coordination procedure within 15 days from the date of issue of Letter of Award for the 
purpose of  execution of  the Contract. The Contractor shall have to attend all the meetings  
at any place in India at his own cost with BSCDCL, Owners/ Clients or Consultants of 
BSCDCL/ Owner/ Client during the currency of the Contract, as and when required and  
fully cooperate with such personal and agencies involved during these 
discussions.TheContractor shall not deal  in  any way  directly  with  the  Clients/  Owners  
or  Consultants of BSCDCL/Owner/ Clients and any dealing/correspondence if required at 
any time with Clients/ Owners/ Consultants shall be through BSCDCL only.  During  the  
execution  of  the work, Contractor shall submit at his own cost a detailed Monthly  
progress  & programme report to the Engineer-in-charge of BSCDCL by 5th of every  
month.  The format of monthly progress &programme report shall be as approved by 
Engineer-in- Charge of BSCDCL. 

COMPLETION CERTIFICATE AND COMPLETION PLANS 

Within ten days of the completion of the work, the contractor shall give notice of such 

completion to the Engineer-in-Charge and within thirty days of the receipt of such notice, 

the Engineer-in-Charge shall inspect the work and if there is no defect in the work, shall 

furnish the contractor with a final certificate of completion, otherwise a provisional 

certificate of physical completion indicating defects (a) to be rectified by the contractor 

and/or 

(b) for which payment will be made at reduced rates, shall be issued. But no final certificate 

of completion shall be issued, nor shall the work be considered to be complete until the 

contractor shall have removed from the premises on which the work shall be executed all 

scaffolding, surplus materials, rubbish and all huts and sanitary arrangements required for 

his/their work people on the site in connection with the execution of the works as shall have 

been erected or constructed by the contractor(s) and cleaned off the dirt from all  wood  

work, doors, windows, walls, floor or other parts of the building, in, upon, or about which 

the work is to be executed or of which he may have had possession for the purpose of the 

execution; thereof, and not until the  work  shall  have  been  measured  by  the  Engineer- 

in- Charge. If the contractor shall fail to comply with the requirements of this Clause as to 

removal of scaffolding, surplus materials and rubbish and all huts and sanitary 

arrangements as aforesaid and cleaning off dirt on or before the date fixed for the 

completion of work, the Engineer-in-Charge may at the expense of the contractor remove 
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such scaffolding, surplus materials and rubbish etc., and dispose  of  the same as he thinks 

fit and clean off such dirt  as aforesaid, and the contractor shall have no claim in respect of 

scaffolding or surplus materials as aforesaid except for any sum actually realized by the sale 

thereof less actual  cost incurred on removal of materials / debris / malbaetc. 

The contractor shall submit completion plan as required vide General Specifications for 

Electrical works as applicable within thirty days of the completion of the work. In case, the 

contractor fails to submit the completion plan as aforesaid, he shall be liable to pay a sum 

equivalent to 2.5% of the value of the work subject to a ceiling of Rs.5,00,000 (Rs. Five 

Lakhs  only)  as  may  be  fixed  by  the  Engineer-in-charge concerned and in this respect 

the decision of the Engineer-in-charge shall be final and binding on thecontractor. 

PROHIBITION OF UNAUTHORISED CONSTRUCTION & OCCUPATION 

No unauthorized buildings, construction of  structures  should  be  put  up  by  the  
contractor anywhere on the project site, neither any building built by him shall be occupied 
in un-authorized manner by him or hisstaff. 

It shall be the responsibility of the contractor to see that the building under construction is 

not occupied by anybody in un-authorized manner during construction, and is handed over 

to the Engineer-in-Charge with vacant possession of complete building. If such building 

though completed is occupied  illegally,  then the Engineer-in-Charge shall have the option 

to refuse to accept the said building/buildings in that position. Any delay in acceptance on 

this account will be treated as the delay in completion and for such delay, a levy of 

compensation upto 5% of tendered value of work may be imposed by the Engineer-in- 

Charge whose decision shall be final both with regard to the justification and quantum and 

shall be binding on thecontractor. 

However, the Engineer-in-Charge, through a notice, may require the contractor to remove  

the illegal occupation any time on or before construction anddelivery. 

FORECLOSURE OF CONTRACT BY BSCDCL/OWNER 

If at any  time  after  the  commencement  of  the  work  the  BSCDCL  shall  for  any  
reason whatsoever is required to abandon the work or is not require the whole work thereof 
as specified in the tender to be carried out, the Engineer-in-Charge shall give notice in 
writing of the fact to the contractor, who shall have no claim to any payment of 
compensation whatsoever on account of any profit or advantage which he might have 
derived from the execution of the work in full, but which he did not derive in consequence 
of the foreclosure of the whole or part of theworks. 

DEFECTS LIABILITY PERIOD 

The contractor shall be responsible for the rectification of defects in the works for a period 
twelve months from the date of taking over of the works by the BSCDCL or clients 
whichever is later. Any defects discovered and brought to the notice of the contractor 
forthwith shall be attended to and rectified by him at his own cost and expense. In case the 
contractor fails to carry out these rectifications, the same may without prejudice to any 
other right or remedy available, be got rectified by BSCDCL at the cost and expense of the 
contractor 

RESTRICTION ON SUBLETTING 
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The contractor shall not sublet or assign the whole or part of the works except where 
otherwise provided, by the contract. The provision of labour on piece work basis shall not  
be deemed to be a subletting under thisclause. 

The contractor may entrust specialist items of works like MEP services, HVAC, Lifts, 
Building Management System, Water Proofing, and Data & Communication networking, 
interiors, landscaping etc. to the agencies specialized in the specific trade. The contractor 
shall give the names and details of such firm whom it is going to employ for approval of 
BSCDCL. These details shall include the expertise, financial status, technical manpower, 
equipment, resources and list of works executed and on hand of the specialist agency. 
Further, prior written approval is required from BSCDCL to deploy such agency / sub- 
contractor. 

FORCE MAJEURE 

Any delay in or failure to perform of either party, shall not constitute default so as to give 

rise to any claim for damages, to the extent such delay or failure to perform is caused by an 

act of God, or by fire, explosion, flood or other natural catastrophe, governmental 

legislation, orders or regulation etc. Failure of the client / owner to hand over the entire site 

and / or release funds for the project,  to  BSCDCL,  shall also  constitute  force majeure. 

The time for performance of the obligation by the parties shall be deemed to  be  extended 

for a period equal to the duration of the force majeure event. Both parties shall make their 

best efforts to minimize the delay caused by the force majeure event. If the failure / delay of 

the client /owner in handing over the entire site and / or in releasing the funds continues  

even on the expiry of the stipulated date of completion, BSCDCL, may, at the request of the 

contractor, foreclose the contract without any liability to either party. In the event of such 

foreclosure, the contractor shall not be entitled to any compensation whatsoever. If prior to 

such foreclosure the contractor has brought any materials to the site, the  Engineer-in- 

Charge shall always have the option of taking over of all such materials at their purchase 

price or at the local current rates, whichever islower. 

NO COMPENSATION CLAUSE 

The contractor shall have no claim whatsoever for compensation or idle charges against 
BSCDCL on any ground or for any reason, whatsoever. 

DIRECTION FOR WORKS 

All works under the contract shall be executed under the direction and subject to approval 
in all respect of the Engineer-in-Charge of BSCDCL who shall be entitled to direct at  
whatever point or points and in whatever manner works are to be commenced and executed. 

The Engineer-in-Charge and his representative shall communicate or confirm their 
instructions to the contractor in respect of the execution of work during  their  site  
inspection in a „Works Site Order Book‟ maintained at the site office of Engineer-in-
Charge. The contractor or his authorized representative shall confirm receipt of such 
instructions by signing against the relevant orders in the book. 

WORK IN MONSOON AND RAIN 

The execution of the work may entail working in the monsoon also. The contractor must 
maintain labour force as may be required for the job and plan and execute the construction 
and erection according to the prescribed schedule. No special/ extra rate  will  be  
considered for such work in monsoon. The contractors‟ rate shall be considered inclusive  
of cost of dewatering due to rains required if any and no extra rate shall be payable on this 
account. The stipulated period for completion of project includes the monsoon period, 
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holidays &festivals. 

WORK ON SUNDAYS, HOLIDAYS AND DURING NIGHT 

For carrying out work on Sunday and Holidays or during night, the contractor  will 
approach the Engineer-in-Charge or his representative at least two days in advance and 
obtain his permission. The Engineer-in- Charge at his discretion can refuse  such 
permission. The contractor shall have no claim on this account whatsoever. If work  
demand, the contractor shall make arrangements to carry out the work on Sundays,  
Holidays and in two, three shifts with the approval of Engineer-in-Charge at no extra cost  
toBSCDCL. 

WATER AND ELECTRICITY 

The contractor shall make his own arrangement for Water & Electrical power for 
construction and other purposes at his own cost and pay requisite electricity and water 
charges. The contractor shall also make standby arrangement for water & electricity to 
ensure un-interrupted supply. 

LAND FOR LABOUR HUTS/ SITE OFFICE AND STORAGE 
ACCOMMODATION 

The contractor shall arrange the land for temporary office, storage accommodation and 

labour huts at his own cost and get the clearance of local authorities for setting 

up/construction of labour camp and same is deemed to be included in the rates quoted by the 

contractor for the works. The contractor shall ensure that the area of labour huts is  kept  

clean and sanitary conditions are maintained as laid down by the  local  authorities 

controlling the area. The labour huts shall be so placed that it does not hinder the progress of 

work or access to the worksite. The vacant possession of the land used, for the purpose shall 

be given back by contractor after completion of thework. 

WATCH, WARD AND LIGHTING OF WORK PLACE 

The contractor shall at his own cost take all precautions to ensure safety of life and property 

by providing necessary barriers, OBSTRUCTIONS, lights, watchmen etc. during  the 

progress of work as directed by Engineer-in-charge. 

SCHEDULE OF QUANTITIES / BILL OF QUANTITIES 

The quantities shown against the various items of work are only approximate quantities 

which may vary as per the actual requirement at site. No item  which is not covered in the  

bill of quantities shall be executed by the Contractor without the approval of the BSCDCL.  

In case any Extra/Substituted item is carried out without specific-approval, the same will not 

be paid. 

INDIAN STANDARDS 

Wherever any reference is made to any IS in  any particular specifications, drawings or bill  
of quantities, it means the Indian Standards editions with up to date amendments issued till 
last date of receipt of tender documents. 

TESTS AND INSPECTION 

The contractor shall carry out the various mandatory tests as per specifications and the 
technical documents that will be furnished to him during the performance of the work. All 
the tests on materials, as recommended by UADD/MPPWD/CPWD, BSCDCL and relevant 
Indian Standard Codes or other standard specifications (including  all  amendments  current 
at the last date of submission of tender documents) shall be got  carried  out  by the  
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contractor at the field testing laboratory or any other recognized  institution/ laboratory,  at 
the direction of the BSCDCL. All testing charges, expenses etc. shall be borne by the 
contractor. All the tests, either on the field or outside laboratories concerning the execution  
of the work and supply of materials shall be got carried out by the contractor or BSCDCL at 
the cost of the Contractor. 

WORKS TO BE OPEN TO INSPECTION 

All works executed or under the course of execution in  pursuance of  this contract shall at  
all times be open to inspection and supervision of the BSCDCL. The work during its  
progress  or  after  its  completion  may  also  be  inspected,  by  Chief Technical Examiner  
of  GovernmentofIndia (CTE)  and/or  an   inspecting  authority  of  State 
Government of State in which work is executed and/or by  third  party  checks 
byowner/lients. The compliance of observations/improvements as suggested by the 
inspecting officers of BSCDCL/CTE/ State authorities/ Owners shall be obligatory on the 
part of the Contractor at the cost ofcontractor. 

CARE OF WORKS 

From the commencement to the completion of works  and  handing  over,  the contractor  
shalltakefullresponsibilityforcarethereofalltheworksandincaseofanydamage/lossto the works 
or to any part thereof or to any temporary works due to lack of precautions or due to 
negligence on part of Contractor, the same shall be made good by theContractor. 

CO-ORDINATION WITH OTHER AGENCIES 

Work  shall  be  carried  out  in  such  a  manner  that  the  work  of  other  Agencies  

operating at the site is not hampered due to any action of the Contractor. Proper Co- 

ordination with other Agencies will be Contractor‟s responsibility. In case of any dispute, 

the decision of BSCDCL shall be final and binding on the contractor. No claim whatsoever 

shall be admissible on thisaccount. 

SETTING OUT OF THE WORKS 

The contractor shall be responsible for the true and proper setting out of the works and for  

the correctness of the position, levels, dimensions and alignment of all parts of the works. If  

at any time during the progress of works, shall any error appear or arise in the position,  

levels, dimensions or alignment of any part of the works, the contractor shall at his own 

expenses  rectify  such  error  to  the  satisfaction   of Engineer-in-charge. The checking of 

any setting out or of any line or level by the engineers  of   BSCDCL   shall   not   in   any 

way relieve the contractor of his responsibility for the correctness. 

NOTICE BEFORE COVERING UP THE WORK 

The contractor shall give not less than seven  day‟s  notice  before  covering  up  or  

otherwise placin  beyond  the  reach  of  measurement  any  work,  to  the  Engineer-in- 

charge in order that the same may be inspected and measured. If any work is covered up or 

placed beyond the reach of inspection/measurement without such notice or his consent being 

obtained the same shall be uncovered at the contractor expenses and he shall have to make it 

good at his ownexpenses. 

SITE CLEARANCE 
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The contractor  shall  ensure  that  the  working  site  is  kept  clean  and  free  of  

obstructions for easy access to job site and also from safety point of view. Before handing 

over the work to the BSCDCL the contractor shall remove all temporary structures like the 

site offices, cement go-down, stores, labour hutments etc., scaffolding rubbish, debris etc. 

left over materials tools and plants, equipments etc., clean the site to the entire satisfaction  

of the Engineer-in-charge. If this is not done the same will be got done by BSCDCL at his 

risk and cost. 

The contractor shall clean all floors, remove cement/ lime/ paint drops and deposits, clean 

joinery, glass panes etc., touching all painter‟s works and carry out all other necessary 

items of works to make the premises clean and tidy before handing over the building, and  

the  rates quoted by the contractor shall be deemed to have included thesame. 

 

SET-OFF OF CONTRACTOR‟S LIABILITIES 

BSCDCL shall have the right to deduct or set off the expenses incurred or likely to be 
incurred by it in rectifying the defects and/or any claim under this agreement against the 
Contractor from any or against any amount payable to the contractor under this agreement 
including of performance guarantee. 

POSSESSION PRIOR TO COMPLETION 

BSCDCL  shall  have  the  right  to  take  possession  of  or  use  any  completed   or   

partially completed work or part of the work. Such possession or use shall not be deemed to 

be any acceptance of any work not completed in accordance with the contract agreement. If 

such prior possession or use by BSCDCL delays the progress of work an  equitable 

adjustment in the time of completion will be made and the contract agreement shall be 

deemed to be modified accordingly. The decision of BSCDCL in such case shall be final 

binding andconclusive. 

When the whole of the works or the items or the groups of items of work have been 

completed the contractor will give a notice to that effect to the Engineer in writing. The 

Engineer shall within 7 days of the date of receipt of such notice inspect the works and give 

instructions in writing to the contractor specifying the balance items of work which are 

required to be done by the contractor  and  shall  also  notify the contractor of any defect in 

the works affecting ompletion. 

The contractor shall during the course of execution prepare and keep updated a complete set 

of „as built‟ drawings to  show  each  and  every  change  from the contract drawings, 

changes recorded shall be countersigned by the Engineer- in- Charge and the contractor.  

Four copies of „as built‟  drawings  shall  be supplied to BSCDCL by the contractor within 

30 days of the completion. All costs incurred in this respect shall be borne by thecontractor. 

EMPLOYMENT OF PERSONNEL 

The contractor shall employ only Indian Nationals as his representatives, servants and 
workmen after verifying their antecedents and loyalty. He shall ensure that no personnel of 
doubtful antecedents and any other nationality in any way is associated with the works. 
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In case BSCDCL observed misconduct negligence or incompetence etc. on the part of any 
representative, agent, servant and workmen or employees etc. of the contractor, the  
BSCDCL shall have full power and without giving any reason to the contractor, instruct the 
contractor to remove such engineer / staff / worker from site and provide suitable 
replacements. The decision of the Engineer-in-charge shall be final and binding on the 
contractor. The contractor shall not be allowed any compensation on this account. 

TECHNICAL STAFF FOR WORK 

The contractor shall employ  at  his  cost  the  adequate  number  of  technical  staff during 

the execution of this work depending upon the requirement of work. For this purpose the 

numbers to be deployed, their qualification, experience as decided by BSCDCL shall  be 

final and binding on contractor.  The  contractor shall not  be entitled for any extra 

payment in thisregard. 

The technical staff should be available at site, whenever required by BSCDCL to take 

instructions. 

Within 15 days of Letter of Award, the contractor shall submit  a site  organizational chart 

and resume including details of experience of the Project-in-Charge and  other  staff  

proposed to be deputed by him and the technical team shall be deputed by them on the 

Project after getting approval from Engineer-in-Charge. If desired by  the  contractor  at  

later date, the Project-in-Charge and other staff whose resume is approved by BSCDCL can 

be replaced with prior written approval of BSCDCL and replacement shall be with  

equivalent or superior candidate only. Decision of Engineer-in-Charge shall be final and 

binding on the contractor. 

Even after approving the site organizational chart, the Engineer-in-Charge due to technical 

reasons and exigency of work can direct the contractor to depute such additional staff as in 

view of Engineer-in-Charge is necessary and having qualification and experience as 

approved by the Engineer-in-Charge. The removal of such additional staff from the  site 

shall only be with the prior  written  approval of Engineer-in-Charge. The contractor shall  

not be paid  anything  extra  whatsoever on  account  of  deployment   of   additional  staff 

and decision of the Engineer-in- Charge shall be final and binding on the contractor. 

In case the contractor fails to employ the staff as aforesaid he shall be liable to pay a 

reasonable amount not exceeding a sum of Rs. 50,000/- (Rupees Fifty Thousand only) for 

each month of default in the case of each person.  The decision of the Engineer-in-charge as 

to number of Technical Staff to be adequate for the project and the period for which the 

desired strength of technical staff was not employed by the contractor and as to  the 

reasonableness of the amount to be deducted on this account shall be final and binding  on 

the contractor as to the amount and the contractor‟s liability to pay the said amount. 

VALUABLE ARTICLES FOUND AT SITE 

All gold, silver and other minerals of any description and all precious stones, coins, treasure, 

relics, antiques and all other similar things which shall be found in, under or upon the site, 

shall be the property of the owner/ BSCDCL. 

MATERIALS OBTAINED FROM DISMANTLEMENT TO BE OWNER‟S 
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PROPERTY 

All materials like stone, boulders and other materials obtained during the work of 

dismantling, excavation etc. will be considered BSCDCL/owner property and such materials 

shall be disposed off to the best advantage of BSCDCL/owner according to the instructions  

in writing issued by the Engineer-in-charge. 

FURNISHED OFFICE ACCOMMODATION &

 MOBILITY COMMUNICATION TO BE ARRANGED 

BYCONTRACTOR 

On acceptance of tender, the contractor at his own cost will construct a suitably equipped 

office at site with basic facilities such as telephone(s), Email,  internet,  photocopier, 

computer(s) and printer(s) along with operator(s), regular electric & drinking water supply 

and  staff  carrying  vehicles for the  supervisory staff  with driver,  fuel and maintenance   

etc. as per the requirement of the project. The contractor shall maintain the aforesaid  

facilities intact/operational during the tenancy of the contract or maximum up to6-months 

beyond  the  stipulated  contractual completion date if the work  is delayed due to  any 

reasons. Operation and maintenance cost of all such materials, equipments / services shall be 

borne by the contractor. 

The contractor shall also make sufficient arrangement  for  photography/video- graphy so  

that photographs video can be taken of any specific activity at any point of time. The 

contractor shall also make arrangement of software like MS Project etc. for the purpose of 

preparing progress reportetc. 

The contractor shall make all arrangements for ground breaking ceremony/inaugural  

function etc. for the project as required and the cost towards it deemed  to  be  included  in  

his rates/offer. Any expenditure already incurred/to be incurred by BSCDCL, shall be 

recovered from the contractor. 

LABOUR LAWS – 

LABOUR LAWS TO BE COMPLIED BY THE CONTRACTOR 

The contractor shall obtain a valid license under the contract labour (Regulation &  

Abolition)  Act   1970   and   the   contract   labour   Act   (Regulation   &   Abolition) 

Central Rules 1971 and amended from time to time, and continue to have a valid license 

until the completion of the  work including defect liability period. The contractor shall also   

adhere by the provision of the child labour (Prohibition and Regulation) Act. 1986 and as 

amended from time totime. 

 

The contractor shall also comply with the provisions of the building and other Construction 

Workers (Regulation of Employment & Conditions of Service) Act, 1996 and the building 

and other Construction Workers Welfare Cess Act, 1996. 

Any failure  to  fulfil  above  requirement  shall  attract  the  penal  provisions  of  this 

contract arising out the resultant for non execution of the work before the commencement of 

work.Nolabourbelowtheageof18yearsshallbeemployed onthe work. 
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Payment of wages: 

The contractor shall pay to labour employed by him either directly or through  

subcontractors, wages not less than fair wages as defined in the BSCDCL 

Contractor‟sLabour Regulations or as per the provisions of the Contract Labour (Regulation 

and Abolition) Act, 1970 and the contract Labour (Regulation and Abolition) Central Rules, 

1971, wherever applicable. 

The contractor shall, notwithstanding the provisions of any contract to the contrary, cause to 

be paid fair wage to labour indirectly engaged on the work, including any labour engaged by 

his sub-contractors in connection with the said work, as if the labour had been immediately 

employed by him 

In respect of all labour directly or indirectly employed in the works for performance of the 

contractor‟s part of this contract, the contractor shall comply with or cause to be complied 

with the BSCDCL contractor‟sLabour Regulations in regard to payment of wages, 

wageperiod, deductions from wages recovery of wages not paid and deductions 

unauthorisedly made, maintenance of wage books or wage slips, publication of scale of 

wages and other terms of employment, inspection and submission of periodical returns and 

all other matters  of the like nature or as per the provisions of the Contract  Labour  

(Regulation  and  Abolition) Act, 1970, and the Contract Labour (Regulation and Abolition) 

Central Rules, 1971, wherever applicable. 

(a) The Engineer-in-Charge concerned shall have the right to deduct from the moneys 
due to the contractor any sum required or estimated  to  be required for making  good  
the loss suffered by a worker or workers by  reason  of  non- fulfilment of  the 
conditions of the contract for the benefit of the workers, non- payment of wages or of 
deductions made from his or their wages which are not justified by their terms of the 
contract or non-observance of theRegulations. 

(b) Under the provision of Minimum Wages (Central) Rules, 1950, the contractor is 
bound to allow to the labours directly or indirectly employed in the works one day rest 
for 6 days continuous work and pay wages at the same rate as for duty. In the event of 
default, the Engineer-in-Charge shall have the right to deduct the sum or sums not paid 
on account of wages for weekly holidays to any labours and pay the same  to  the 
persons entitled thereto from any money due to the contractor by the Engineer-in- 
Charge concerned 

The contractor shall comply with the provisions of the Payment of Wages Act,  
1936, Minimum Wages Act, 1948, Employees Liability Act, 1938, Workmen‟s 
CompensationAct,1923,IndustrialDisputesAct,1947,MaternityBenefitsAct, 

1961, and the Contractor‟s Labour (Regulation and Abolition) Act 1970, or the 
modifications thereof or any other laws relating thereto and the rules made there under 
from time to time. 

The contractor shall indemnify and keep indemnified BSCDCL against payments to be 
made under and for the observance of the laws aforesaid and the BSCDCL 
Contractor‟sLabour Regulations without prejudice to his right to claim indemnity from 
his sub- contractors. 

The laws aforesaid shall be deemed to be a part of this contract and any breach thereof 
shall be deemed to be a breach of this contract. 
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LABOUR SAFETY PROVISION 

The contractor shall be fully responsible to observe the labour safety provisions: 

The contractor shall at his own cost take all precautions to ensure safety of life and property 
by providing necessary barriers, lights, watchmen etc. during the progress of work  as 
directed by Engineer-in-charge. 

In case of all labour directly or indirectly employed in work for the performance on the 
contractor‟s part of this contract, the contractor shall comply  with  all  rules framed by  
Govt. from time to time for the protection of health and sanitary arrangements forworkers. 

OBSERVANCE OF LABOUR LAWS 

The contractor shall be fully responsible for observance of all labour laws applicable 

including local laws and other laws applicable in this matter and shall indemnify 

andkeepindemnified BSCDCL against effect or non observance of any such laws. The 

contractor  shall be liable to make payment to all its employees, workers and sub-contractors 

and make compliance with labour laws. If BSCDCL or the client/ owner is held liable as 

“Principal Employer” to pay contributions etc. under legislation of Government or Court 

decision in respect of the employees of the contractor, then the  contractor  would  reimburse  

the  amount of such payments, contribution etc. to BSCDCL and/ or same  shall be deducted  

from the payment of thecontractor. 

The Contractor shall submit proof of having valid EPF registration certificate.  He shall 
within 7 days of the close of every month, submit to BSCDCL a statement showing the 
recoveries of contributions in respect of each employee employed by or through him and 
shall furnish to BSCDCL such information as the BSCDCL is required to furnish under the 
provisions of para 36 B of the EPF scheme 1952 to the EPF authorities and  other  
information required by EPFO authorities from time to time. He shall also submit a copy of 
challan every month in token of proof of having  deposited  the  subscription  and 
contribution of workers engaged on theproject. 

In case, the contractor is not complying the above provision BSCDCL shall withhold 
payment to the extent of 4.70% (Four point Seven Zero percent) of the value of the Running 
Account bill and shall release only after the submission of above  mentioned  details.  If   it   
is incumbent upon BSCDCL to deposit withhold amount with  EPF  authorities,  the  
withhold amount shall be deposited by BSCDCL with EPF authorities. In such a case 
BSCDCL shall not refund this withheld amount  to  the  contractor  even  after  the  
production of EPF registrationcertificate. 

MINIMUM WAGES ACT 

The contractor shall comply with all the provisions of the minimum wages Act,1948, contract 

labour Act (Regulation & Abolition) 1970, and rules framed there under and other labour 

laws/local laws affecting contract labour that may be brought into force from time to time. 

LABOUR CESS 

The rates of the contractor shall be inclusive of  labourcess.  BSCDCL shall make a 
recovery @ 1% on account of labourcess from each RA bill of the contractor and 
labourcess so recovered/deducted shall be deposited with  theLabour Board of  the 
concerned state. In case the Labour Board is not established in the state, recovery made 
by BSCDCL  on account of labourcess  shall  be  retained  under  suspense account  and  
will  be deposited  with the  Labour Board at later date as & when  the Labour Board is 
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constituted  in thestate. 

 

Every contractor, sub-contractor, affiliates, their legal assigns or heirs   as the case may,   
shall be responsible for registration of  every  Building  worker  who  has completed 
eighteen years of age but has not completed sixty years of age and who has been engaged in 
any Building or Other Construction Work for not less than Ninety Days  during  the 
preceding twelve months; with the Board / Funds as applicable under various sections of 
“THE BUILDINGS ANDOTHER. 

CONSTRUCTION WORKERS (REGULATION OF EMPLOYMENT AND 
CONDITIONS OF SERVICE) ACT, 1996 and THE BUILDING AND OTHER 
CONSTRUCTIONW ORKERS‟ WELFARE CESS ACT, 1996. 

The contractor shall also be responsible for maintaining register of beneficiaries i.e. the 
workers in such form as may be prescribed by the competent authority & the same shall be 
kept open at all reasonable times for inspection of relevant authority and officials of client / 
BSCDCL. 

The contractor shall be further responsible for maintaining such register & records; giving 

such particulars of Building workers employed by him, the work performed by them, the 

number of hours of work which shall constitute a normal working day, the wages paid to 

them, the receipts given by them and, such other particulars in such form as may be 

prescribed by the authority orBSCDCL. 

In the event of contractor failing to comply with the above clause(s) in part or in full, 
BSCDCL, without prejudice to any other rights or remedy available under law or any other 
clause(s) of contract, shall be at absolute liberty to forfeit any  sum  or  sums  that  are  
payable or could become payable on account of execution of contract work and decision of 
Engineer-in-charge shall be final & binding in this regard on thecontractor. 

RECOVERY OF COMPENSATION PAID TO WORKMEN 

In every case in which by virtue of the provisions sub-section (1) of Section 12, of the 
Workmen‟s Compensation Act, 1923, BSCDCL is obliged to pay compensation to a 
workman employed by the contractor, in execution of the works, BSCDCL will recover from 
the contractor, the amount of the compensation so paid; and, without prejudice to the rights  
of the BSCDCL under sub-section (2) of Section 12, of the said Act, BSCDCL shall be at 
liberty to recover such amount or any part thereof  by deducting it from  the Performace 
Gurantee or from any sum due to the contractor whether under this contract or otherwise. 
BSCDCL shall not be bound to contest any claim made against it under sub-section (1) of 
Section 12,  of the said Act, except on the written request of the contractor and upon his 
giving to BSCDCL full security for all costs for which BSCDCL might become liable in 
consequence of contesting such claim. 

ENSURING PAYMENT ANDAMENITIES TO WORKERS IF CONTRACTOR 

FAILS 

In every case in which by virtue of the provisions of the Contract Labour (Regulation and 

Abolition)   Act,   1970,   and   of   the    Contract  Labour  (Regulation  and Abolition) 

Central Rules, 1971, BSCDCL is obliged to pay any amounts of wages to a workman 

employed by the contractor in execution of the works, or to incur any expenditure in 

providing welfare and health amenities required  to be provided  under the  above  said   Act 

or under the BSCDCL Contractor‟sLabour Regulations, or under the Rules framed by 
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Government from time to time for the protection of health and sanitary arrangements for 

workers employed by  BSCDCL‟s  Contractors,  BSCDCL  will  recover  from  the 

contractor,  the  amount  of  wages  so  paid  or  the amount  of  expenditure  so  incurred;  

and without prejudice to any other  right  or  remedy available  under  this  contract,  

BSCDCL shall be at liberty to recover such amount or any part thereof  by  deducting  it  

from any sum due by  BSCDCL  to  the  contractor  whether under this contract or otherwise 

BSCDCL shall not be bound to contest any claim made against it under sub-section (1) of 

Section 20, sub-section (4) of Section 21, of the said Act, except on  the written request of  

the contractor  and upon his giving to the BSCDCL  full security for all costs for which 

BSCDCL might become liable in contesting such claim. 

CHANGE IN FIRM‟S CONSTITUTION TO BE INTIMATED 

Where the contractor is a partnership firm, the prior approval in writing of the Engineer-in-Charge 

shall be obtained before any change is made in the constitution of the firm. Where the contractor is 

an individual or a Hindu undivided family business concern such approval as aforesaid shall 

likewise be obtained before the contractor enters into any partnership agreement where under the 

partnership firm would have the right to carry out the works hereby undertaken by the contractor. If 

prior approval as aforesaid is not obtained, the contract shall be deemed to have been assigned in 

contravention of Clause of tender document hereof and the same action may be taken, and the 

same consequences shall ensue  as  provided in the tender document 

INDEMNITY AGAINST PATENT RIGHTS 

The contractor shall fully indemnify the BSCDCL from and against all claims and 
proceedings for or on account of any infringement of any patent rights, design, trademark or 
name or other protected rights in respect of any construction plant, machine, work or  
material used for in connection with the works or temporary works. 

LAW COVERING THE CONTRACT 

This contract shall be governed by the Indian laws for the time being in force. 

LAWS, BYE-LAWS RELATING TO THE WORK 

The contractor shall strictly adhere by the provisions, for the time being in force, of law 
relating to works or any regulations and bylaws made by any local authority or any water & 
lighting agencies or any undertakings within the limits of the  jurisdiction  of  which  the 
work is proposed to be executed. The contractor shall be bound to give to the authorities 
concerned such notices and take all approvals as  may be provided  in  the  law,  regulations 
or bylaws as aforesaid, and to pay all  fees  and  taxes  payable  to  such  authorities  in 
respect thereof. 

CONTRACT AGREEMENT 

The Contractor shall enter into a Contract Agreement with the BSCDCL within 10 (TEN) 

days from the date of Letter of Award or within such extended time, as may be granted by  

the BSCDCL failing which no payment shall be released to the contractor. The cost of stamp 

papers, stamp duty, registration, if applicable on the contract, shall be borne by the 

Contractor. In case, the contractor does not sign the agreement as above or start the work 

within 10 (Ten) days of the issue of letter of Award, his earnest money is liable to  be 

forfeited and Letter of award consequently will stand withdrawn. 
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MANNER OF EXECUTION OF AGREEMENT 
The agreement as per prescribed  Performa  as  enclosed  shall  be  signed  at  the office of  
the BSCDCL within 10 (TEN days) days from the date of issue of Letter of Award. The 
Contractor shall provide for signing of  the Contract,  appropriate Power of  Attorney  and  
the requisite documents/ materials. Unless and until a formal contract is prepared and 
executed, the Letter of Award read in conjunction with the Tendering Documents will 
constitute a binding contract. 

The agreement will be signed in five originals and the Contractor shall be provided with one 
signed original and the other four originals will be retained by the BSCDCL 

The Contractor shall provide free of cost to the BSCDCL all the Engineering data, drawings 
and descriptive materials submitted along with the tender, in at least  three (3)  copies  to  
form an integral part of the Agreement within seven  7  days  after issuing of  Letter of 
Award. 

Subsequent to signing  of  the  Agreement,  the  Contractor  at  his  own  cost  shall provide  
to the BSCDCL with at least five (5) true hard bound copies of Agreement within thirty (30) 
days of itssigning. 

JURISDICTION 

The  agreement  shall  be  executed  at  BHOPAL  on  non-judicial  stamp  paper purchased  

in BHOPAL and the courts in BHOPAL alone will have jurisdiction to deal with matters 

arising there from, to the exclusion of all other courts. 

ARBITRATION 

1. Arbitration Procedure: If the efforts, to resolve all or any of the disputes through 

conciliation fail, then such a dispute shall be referred within 30 days from conclusion of 

conciliation process to a Sole Arbitrator who would be nominated by Executive Director 

Bhopal Smart City Development Corporation Limited, Bhopal. The arbitration and  

conciliation act 1996 as amended from time to time will be applicable. The venue of such 

arbitration shall be at Bhopal. The award of the sole Arbitrator shall be binding on all parties. 

The cost of Arbitration shall be borne by the respective parties. There will be no objections if 

the sole arbitrator nominated or appointed is an employee of BSCDCL. 

2. The place of arbitration shall be Bhopal, M.P. 

3. English Language: The request for arbitration, the answer to the request, the terms of 

reference, any written submissions, any orders and awards shall be in English and, if oral 

hearings take place, English shall be the language to be used in the hearings. The award shall 

be made in writing. 

4. Enforcement of Award: The Parties agree that the decision or award, which shall be a 

speaking order, resultingfromarbitrationshallbefinalandbindinguponthePartiesandshall be 

enforceable in accordance with the provision of the Arbitration and Conciliation Act 1996 subject to 

the rights of the aggrieved parties to secure relief from any higher forum. 

5. Performance during Arbitration: The Arbitration Proceedings shall be governed by 

Indian Arbitration and Conciliation Act 1996, as amended from time to time including 

provisions in force at the time the reference is made. Pending the submission of  and/or 

decision on a Dispute and until the arbitral award is published; the Parties shall continue to 

perform their respective obligations under this Agreement without prejudice to a final 

adjustment in accordance with such award. The courts at Bhopal shall  have  the  sole  

exclusive jurisdiction to try all the cases arising out of this agreement. 
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6. Notices: That any notice under the terms of this License shall be in writing by registered 

post or delivered personally and signed by the party or his/its duly authorized representative 

giving such notice. All activities including day to day management, billing, termination etc. 

will be carried out from the office of the CEO, Smart City Development Corporation Limited 

Bhopal or by his duly authorized representative. Notice shall be addressed as follows: 

 

Chief Executive Officer 
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LABOUR SAFETY, HEALTH & 

SANITARY RULES AND REGULATIONS 

INCLUDING FORMS 
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LABOUR SAFETY PROVISIONS 

Suitable scaffolds should be provided for workmen for all works that  cannot safely be  done 
from the ground, or from  solid  construction except such  short period  work as can  be done 
safely from ladders. When a ladder is used an extra mazdoor shall be engaged for holding the 
ladder and if the ladder is used for carrying materials as well, suitable  footholds and hand 
holds shall be provided on the ladder and the ladder shall be given an inclination not steeper 
than ¼ to 1 (1/4 horizontal and 1vertical). 

Scaffolding or staging more than 3.6m (12 feet) above the ground or floor, swung or suspended 
from an overhead support or erected with stationery support shall have a guard rail properly 
attached or bolted, braced and otherwise secured at least 90 cm. (3 feet) high above the floor or 
platform of such scaffolding or staging and extending along the entire length of the outside and 
ends thereof with only such opening as may be necessary for the delivery of materials. Such 
scaffolding or staging shall be so fastened as to prevent it from swaying from the building or 
structure. 

Working platforms, gangways, and stairways should be so constructed that they should not sag 
unduly or unequally, and if the height of the platform or the gangway or the stairway is more 
that 3.6m (12 feet) above ground level or floor level, they  should  be  closely boarded, should  
have  adequate  width  &  should  be  suitable fastened as described in (2.0)above. 

Every opening in the floor of a building or  in  a  working  platform  shall  be  provided with 
suitable means to prevent the fall of persons or materials by providing  suitable fencing or 
railing whose minimum height shall be 90 cm (3feet). 

Safe means of access shall be provided to all working platforms and other working places. 
Every ladder shall be securely fixed. No portable single ladder shall be over 

9m. (30 feet) in length while the width between side rails in rung ladder shall in no 

case be less than 29 cm. (11.5”)  for  ladder  up  to  and  including  3m  (10  feet)  in  
length. For longer ladders this width should be  increased  at  least  1/4"  for  each 
additional  30  cm  (1 ft.)  of  length.  Uniform step  spacing  shall  not exceed  30cm 

(12"). Adequate precautions shall  be  taken  to  prevent  danger  from  electrical equipment. 
No materials on any of  the  sites of  the  work shall  be  so  stacked  or placed as to cause 
danger or inconvenience to any person or the public. The contractor shall provide all 
necessary fencing and lights to protect the public from accident, and shall be bound to bear 
the expenses of defense of every suit, action or other proceeding at law that may be brought 
by any person for injury sustained owing to neglect of the above precautions and to pay any 
damages and cost which may be awarded in any such suit, action or proceedings to any such 
person or which may, with the consent  of  the Contractor, be paid to compensate any claim 
by any suchperson. 

EXCAVATION AND TRENCHING 

All trenches, 1.2mts.(four feet) or more in depth, shall at all times be  supplied  with at  least 
one ladder for each 30m.(100 feet) in length or fraction thereof, ladder shall be extended from 
bottom of the trench to at least 90cm (3feet) above the surface of the  ground. The side of the 
trenches, which are 1.5 m. (5feet) or more in depth shall be stepped back to give suitable slope 
or securely held by timber bracing, so  as to avoid  the  danger  or sides  to  collapsing.  The  
excavated  materials  shall  not  be placed within 1.5m (5  feet) of the edges of the trench or 
half of the depth of the trench whichever ismore. 
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Cutting shall be done from top to bottom. Under no circumstances undermining or 
undercutting shall be done. 

Demolition -  Before  any  demolition  work  is  commenced  and  also  during  the  progress of 
the work following precautions shall beobserved: 

All roads and open areas adjacent to the work site shall either be closed or suitably protected. 

No electric cable or apparatus which is likely to be a source of danger or a cable or apparatus 
used by the operator shall remain electrically charged. 

All practical steps shall be taken to prevent danger to persons employed  from risk or fire  or 
explosion or flooding. No floor, roof or other part of the building shall be overloaded with 
debris or materials as to render itunsafe. 

All necessary personal safety equipments as considered adequate by the Engineer-in- charge 

should be kept available for the use of persons employed on the site  and  maintained in a 

condition suitable for immediate use, and the contractor should take adequate step to ensure 

proper use of equipment by those concerned. The following safety equipment shall be 

invariably provided. 

Workers employed on mixing asphaltic materials, cement and lime mortars shall be provided 
with protective footwear and protective goggles. 

Those engaged in white washing and mixing or stacking of cement bags or any materials which 
are injurious to the eye shall be provided with protective goggles. 

Those engaged in welding  works  shall  be  provided  with  welders  protective  eye shields. 

Stone breakers shall be provided with protective goggles and protective clothing and  seated at 
sufficiently safeinterval. 

When workers are employed for works in sewers and manholes, which are in active use, the 
Contractors shall ensure that the manhole covers are opened and ventilated at-least for an hour 
before the workers are allowed to get into the manholes, and the manholes so opened shall be 
cordoned off with suitable railing and provided with warning signals or boards to prevent 
accident the public. In addition, the contractor shall ensure that the following safety measures 
are adhered to: 

Entry for workers  into the sewer line shall not be allowed  except  under supervision of   the JE 
or any other higherofficer. 

At least 5 to 6 manholes upstream and downstream should be kept open for at least 2 to 3 

hours before any man is allowed to enter into the manholes for workinginside. 

Before entry, presence of Toxic gases should be  tested  by  inserting  wet  lead acetate paper 
which changes color in the presence of such gases and gives indication of their presence. 

Presence of Oxygen should be verified by lowering a detector lamp into the manhole. In case, 
no Oxygen is found inside the sewer line, workers should be sent only with Oxygen kit. 

Safety belt with rope should be provided to the workers. While working inside the  manholes 
such rope should be handled by two men standing outside to enable him to be pulled out 
duringemergency. 

The  area  should  be  barricaded  or  cordoned  off  by  suitable  means  to   avoid mishaps of 
any kind. Proper warning signs should be displayed for the safety of the  public  whenever 
cleaning works are undertaken during night orday. 



61 
 

No smoking or open flames shall be allowed near the blocked manhole being cleaned. 

The malba obtained on account  of  cleaning  of  blocked  manholes  and  sewer  lines should be 
immediately removed to avoid accidents on account of slippery nature of the malba. 

Workers should not be allowed to work inside the manhole continuously. He should be given 
rest intermittently. The Engineer-In-charge may decide the time up to which a worker may be 
allowed to work continuously inside themanhole. 

Gas masks with Oxygen Cylinder should be kept at site for use in emergency. 

Air-blowers  should  be  used  for  flow   of   fresh   air   through   the   manholes.  Whenever 
called for, portable air-blowers are recommended for ventilating the manholes. The Motors for 
these shall be  vapour  proof  and  of  totally enclosed type. Non sparking gas engines also could 
be used  but they should  be  placed at-least  2  metres  away  from the opening and on the 
leeward side protected from wind so  that  they  will  not  be  a source of friction on any 
inflammable gas that might be present. The workers engaged for cleaning the manholes / sewers 
should be properly trained before allowing to work in the manhole. 

The workers shall be provided with Gumboots or non sparking shoes, bump helmets and gloves  

non  sparking  tools,  safety  lights  and  gas  masks  and portable  air   blowers (when 

necessary). They must be  supplied  with  barrier cream for anointing the limbs before working 

inside the sewerlines. 

Workmen descending a manhole shall try each ladder step or rung carefully before putting his 
full weight on it to guard against insecure fastening due to corrosion of the rung fixed to 
manhole well. 

If a man has received a physical injury, he should be brought out of the sewer immediately and 
adequate medical aid should be provided to him. 

The extent to which these precautions are to be taken depend on individual situation but the 
decision of the Engineer-In-charge regarding the steps to be taken in this regard in an individual 
case will be final. 

The Contractor shall not employ men and women below the age of 18 years on the work of 
painting with products containing lead in any form wherever men above the age of 18 are 
employed on the work of lead painting the following precautions should be taken.No paint 
containing lead or lead products shall be used except in the form of paste or readymade paint. 

Suitable face masks should be supplied for use by the workers when paint is applied in the form 
of spray or a surface having lead paint is dry rubbed and scrapped. 

Overalls shall be supplied  by  the  Contractor  to  the workmen  and adequate facilities  shall be 

provided to enable the working painters to wash during the cessation ofwork. 

a) White lead, sulphate or lead work  products  containing those  pigments  shall  not be 

used in painting operation except in the form of paste or of paints readyfor use.Measures 

shall be taken whenever required in  order to  prevent danger  arising from  the application of paint 

in the form of spray. Measures shall be taken, whenever practicable to prevent danger arising out of 

dust caused by dry rubbing down and scrapping. 

b) Adequate facilities shall be  provided  to  enable  working  painter  to  wash during and  on 

cessation of work. Suitable arrangements shall be  made  prevent  clothing  put  off during 

working hours being spoiled by paintingmaterials. 
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c) Cases of lead poisoning and of suspected lead poisoning shall be notified and shall be 

subsequently verified by a medical man appointed by the competent authorities of BSCDCL. 

The BSCDCL may require when necessary a medical examination of workers. Instructions 

with regard to the special hygienic precautions to be taken in the painting trade shall be 

distributed to working painters. When the work is done near any place  where there is risk of  

drowning,  all necessary  equipments  should  be  provided  and  kept ready for use and all 

necessary steps taken for prompt rescue of  any person  in  danger and adequate provisions 

should be made for prompt first aid treatment for all injuries likely to be sustained during the 

course of the work. Use of hoisting machines and tackle including their attachment encourage 

and supports shall conform to the following standard ofconditions. 

d) These shall be of good mechanical construction, sound material and adequate strength and 

free from patent, defects and shall be kept in good workingorder.Every rope used in hoisting or 

lowering materials or as a means of suspension shall be of durable quality and adequate strength, and 

free from patent defects. 

Every crane driver or hoisting appliance operator shall be properly qualified and no person 

under the age of 21 years should be in-charge of any hoisting machine including any 

scaffolding, winch or giving signals to operator. In case of every hoisting machine and of every 

chain ring hook, shackle swivel and pulley block used in hoisting or as means of suspension the 

safe working load shall be ascertained by adequate means. Every hoisting machine and all gear 

referred to above shall be plainly marked with the safe working load. In case of a hoisting 

machine having a variable safe working load, each safe working load and the conditions under 

which it is applicable shall be clearly indicated. No part of any machine or any gear referred to 

above in this clause shall be loaded beyond the safe working load except for the purpose of 

testing. In case of BSCDCL machines, the safe working load shall be notified by the Engineer-

in-Charge. As regards Contractor‟s machines the Contractor shall notify the safe working load 

of the machine totheEngineer-in-charge whenever he brings any machinery to site of work and 

get verified by the Engineer-in-Charge. 

Motors gearing, transmission electric wiring and other dangerous parts of hoisting appliances 
should be provided with efficient safeguard. Hoisting appliances should be provided with such 
means as will reduce to the minimum the risk of accidental descent of the load. Adequate 
precautions should be taken to reduce the minimum the risk of any part of a suspended load 
becoming accidentally displaced. When workers are employed on electrical installations, which 
are already energized, insulating mats, wearing apparel, such as gloves sleeves and boots as 
may be necessary be provided. The worker should not wear any rings, watches and carry keys 
or other materials, which are good conductors of electricity. 

All scaffold, ladders, and other safety devices mentioned or described herein shall be 
maintained in safe condition and no scaffold ladder or equipment shall be altered or removed 
while it is in use. Adequate washing facilities should be provided at or near  placesofwork. 

These safety provisions should be brought to the notice of all concerned by display on a notice 
board at a prominent place of work spot. The person responsible for compliance of the safety 
codes shall be named therein by the contractor.To ensure effective enforcement of the rules and 
regulations relating to safety precautions the arrangements made by the Contractor shall be 
open to inspection  by  BSCDCL  Official or theirrepresentatives.Notwithstanding the above 
Clauses from  (i)  to  (xiv)  there  is  nothing  in  these  to exempt the contractor from the 
operations of any other Act or Rule in force in  the  Republic ofIndia. 
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ACCEPTANCE OF TENDER CONDITIONS 

Annexure-“II” 

From: (On the letter head of the company by the authorized officer having power of attorney) 

BSCDCL, 

………………………………… 

Sub: Name of the work & NIT No.: 

Sir, 

This has reference to above referred tender. I/We are pleased to submit our tender for the above 
work and I/We hereby unconditionally accept the tender conditions and tender documents in its 
entirety for the above work. 

I/we are eligible to submit the tender for the subject tender and I/We are in possession of all the 
documents required. 

I/We  have  viewed  and  read  the  terms  and  conditions  of  this  GCC/SCC carefully.  I/We 
have downloaded the following documents forming part of the tenderdocument: 

a. Notice Inviting Tender(pg……..to….pg-) 

b. Instructions to Bidder (ITB) & General conditions of Contract(pg……..to….pg-) 

c. Technical Specifications (pg……..to….pg-) 

d. Bill of Quantities (BOQ)-(pg……..to….pg-) 

e. Tender Drawings(pg……..to….pg-) 

f. Acceptance of Tender Conditions ( AnnexureM) 

g. Corrigendum ,if any(pg……..to….pg-) 

I/we have uploaded the mandatory scanned documents such as cost of tender document, EMD, e-
Tender Processing Fee and other documents as per Notice Inviting e-tender AND I/We agree to 
pay the cost of tender document, EMD, e- Tender Processing Fee (only receipt/proof of online 
payment) and other documents in physical form in the form and manner as described in NIT/ITT. 

Should this tender be accepted, I/We agree to abide by and fulfill all terms and conditions 
referred to above and as contained in tender documents elsewhere and in default thereof, to 
forfeit and pay BSCDCL, or its successors  or its authorized nominees  such  sums  of  money as 
are stipulated in the notice inviting tenders and tender documents. 

If I/we fail to commence the work within 10 days of the date of issue of Letter of Award and/or 
I/we fail to sign the agreement as per Contract and/or I/we fail to submit performance guarantee 
as per of Clauses of  Contract,  I/we  agree  that  BSCDCL  shall,  without prejudice  to  any  
other  right  or  remedy,  be  at  liberty  to cancel  the  Letter  of  Award and to forfeit the said 
earnest money as specifiedabove. 

 

 

Dated 

Your faithfully, 
(Signature of the Bidder 
withRubber stamp) 
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Appendix - 'N‟ 

FORM XXV 

DETAILS OF THE BALANCE WORK IN HANDASON  

(UPTO THE PRECEDING MONTH OF SUBMISSION OF BID) WITHBSCDCL 

(To be submitted in Envelop-1) 

S. 

No 

Name of the 

Unit/Zone/SBG/R 
G B 

Contract 
Value 

Date of 
start as 

per LOI/ 

Contract 

Date of 

completion as 

per LOI / 

Contract 

Work done up to 
the preceding 

month of 

submissionof

bid 

Balance 

value of 
work 

       

       

 

 

 

 

Note: The bidder shall also include the value of  all such works which  are  awarded to bidder  but 

yet not started up to the preceding month of submission ofbid. 
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FORM XXVIAFFIDAVIT 

Appendix –“0” 

(To be submitted by bidder on non-judicial stamp paper of Rs. 100/- (Rupees 

Hundred only) duly attached by Notary Public) 

(To be submitted in Envelop-1) 

 

Affidavit of Mr. ...............................................S/o ............................................. R/o 

............................................. 

I, the deponent above named do hereby solemnly affirm and declare as under: 

That I am the Proprietor/Authorized  signatory  of 

M/s…………………………………….Having its  Head Office/Regd. Office  at 

………………………… 

That the information/documents/Experience certificates submitted by M/s…………………………. 
along with the tender for …………………… (NAME OF WORK)………… 

To BSCDCL Ltd. are genuine and true and nothing has been concealed. 

I shall have no objection in case BSCDCL verifies them from issuing authority(ies). I shall also 
have no objection in providing the original copy of the document(s), in case BSCDCL demand so 
for verification. 

I hereby confirm that in case, any document, information & / or certificate submitted by me found 
to be incorrect / false / fabricated, BSCDCL at its discretion may disqualify / reject / terminate the 
bid/contract and also forfeit the EMD / All dues. 

I shall have no objection in case BSCDCL verifies any or all Bank Guarantee(s) under any of the  
clause(s)  of  Contract  including  those  issued  towards  EMD   and Performance Guarantee from 
the Zonal Branch /office issuing Bank and I/We shall have no right or  claim  on my submitted 
EMD before BSCDCL receives saidverification. 

That the Bank Guarantee issued against the EMD issued by (name and address of theBank) is genuine 
and if found at any stage to be incorrect / false / fabricated, BSCDCLshall reject my bid, cancel pre-
qualification and debar me from participating in any future tender for three years. 

I, .....................................,the Proprietor / Authorised signatoryof 

M/s....................................... do  hereby  confirm  that  the  contents  of  the  above Affidavit are 

true  to my knowledge and nothing has been concealed there from....................   and  that no part 

of it isfalse. 

Verified at ................ this................. day of .................... 

DEPONENT 

ATTESTED BY (NOTARY PUBLIC) 
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APLICATION FOR EXTENSION OF TIME 

(To be completed by the Contractor) 

P A R T –I 

Name of Contractor 

Name of the work as given in the Agreement 

Agreement No. 

Estimated amount put to tender 

Date of commencement work as per agreement 

Period allowed for completion of work as per agreement 

Date of completion stipulated as per agreement 

Period for which extension of time has 

beengivepreviously 

Extension granted 

First extension vide Engineer-in- 

chargeletterNo………date Months Days 

2nd extension vide Engineer-in- 

chargeletterNo………date Months Days 

3rd extension vide Engineer-in- 

chargeletterNo……….date Months Days 

4th extension vide engineer-in- 

chargeletterNo……….date Months Days 

Total extension previouslygiven 

Reasons for which extension have been previously given (copies of the previous 

application should be attached) 

Period for which extension is applied for: 

Hindrances on account of which extension is applied for with dates on which hindrances 

occurred, and the period for which these are likely tolast. 

Serial No. 

Nature of hindrance 

Date of Occurrence 

Period for which it is likely to lastPeriod for which extension required for this particular hindrance. 

Over lapping period, if any, with reference to itemNet extension applied for Remarks, if any 
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Total period for which extension is now applied for on account of hindrances mentioned above…………. 
Month/ days. 

Extension of time required for extra work. 

Details of extra work and on the amount involved: 

Total value of extra work 

Proportionate period of extension of time based on estimated amount put to tender on account 
of extra work. 

Total extension of time required for 11 & 12 

Submitted to the Engineer-in-Charges office. 

 

 

 

 

SIGNATURE OF CONTRACTOR 

DATE 
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APPLICATION FOR EXTENSION OF 

TIME 

(PART – II) 

Date of receipt of application from Contractor for the work in the Engineer-in-charge office. 

Acknowledgement issued by Engineer-in-charge vide his letter No. dated 

Engineer-in-charge remarks regarding hindrances mentioned by the 
Contractor. 

Serial No. 

Nature of hindrance 

Date of occurrence of hindrance 

Period for which hindrance, is likely to last 

Extension of time period applied for by the contractor 

Over lapping period, if any, giving reference to items which over lap 

Net period for which extension is recommended. Remarks as to 

why the hindrance occurred and justification for extension 

recommended. 

Engineer-in-charge recommendations. 

The present progress of the work should be stated and whether the work is likely to be completed  by 

the date up to which extension has been applied for. If extension of time is not recommended, what 

compensation is proposed to be levied under theagreement. 

 

 

 

 

 

SIGNATURTE OF ENGINEER-IN-CHARGE 
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To NAME 

PROFORMA FOR EXTENSION 
OF TIME P A R T –III 

ADDRESS OF THE CONTRACTOR SUBJECT: 

Dear Sir(s) 

 

Reference yourletter No dated , in connection with the grant of 
extension of time for completion of thework….. 

 

The date of completion for the above mentioned work, is ……… as stipulated in the 
agreement, dated ………… 

 

Extension of time for completion of the above mentioned work is granted 
upto   ,   without   prejudice   to  the  right of  the  BSCDCL to recover 
compensation for delay in accordance with  the  provision  made  in  Clause  of  the  said 
agreementdatedthe  /  / .ItisalsoclearlyunderstoodthattheBSCDCLshall 

not consider any revision in contract price or any other compensation whatsoever due to grant of this 
extension. 

 

Provided that notwithstanding the extension hereby granted, time is and shall still  continue 
to be the essence of the saidagreement. 

 

 

Yours faithfully, 

 

 

 

 

 

FOR Bhopal Smart City Development Corporation Ltd. 
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PROFORMA OF BANK GUARANTEE IN LIEU OF E M D (TENDER BOND) 

(Judicial Stamp paper of appropriate value as per stamp Act-of respective state) 

In consideration of Bhopal Smart City Development Corporation Limited, having its Registered Office 

at, Near Natraj Petrol Pump Sector A, Berkheda (hereinafter called "BSCDCL" which expression shall 

unless repugnant to the subject or context include its successors and assigns) having issued Notice 

Inviting Tender No..........and 

M/s............. having its Registered Head Office at.......... (hereinafter called the "BIDDER") 

is to participate in the said tender for............. 

Whereas BSCDCL, as a special case, has agreed to accept an irrevocable and unconditional Tender 

Bond Guarantee for an amount of Rs....... valid upto........from  the Bidder in lieu of Cash Deposit of 

Rs.........  required to be made by the Bidder, as  a condition precedent for participation in the  said 

tender. 

We the ........ (hereinafter called the "BANK") having its Registered, Office at......... and branch 

office at...... do hereby unconditionally and irrevocably  undertake  to  pay immediately  on  

demand in  writing  and  without  demur/protest  any  amount  but  not exceeding Rs ......... Any 

such demand made by BSCDCL shall be conclusive and binding on  us  irrespective  of  any 

dispute or differences that may be raised by the Bidder. Any change in the constitution of the 

Bidder or the Bank shall not discharge our liability under theguarantee. 

We, the....... Bank, lastly undertake  not  to  revoke  this  guarantee  during  its  currency without  the 
prior consent of BSCDCL in writing and this guarantee shall remain valid upto..........Unless a claim is 
made within three months from the date of expiryi.e. 

........ (three months after the date of expiry), we shall be relieved of our liability under this 

guarantee thereafter. 

 

FOR AND ON BEHALF OF BANK 

PLACE : 

DATED : 

WITNESS. 1. 

2 
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PROFORMA OF BANK GUARANTEE (PERFORMANCE) 

(Judicial Stamp paper of appropriate value as per stamp Act-of respective state) 

Whereas the Bhopal Smart City Development Corporation Limited, having its Registered Office at 

BSCDCL Near Natraj Petrol Pump Sector A, Berkheda, Bhopal (hereinafter called  "BSCDCL"  which 

expression shall include its successors and assigns) having awarded a work order/contract / 

supplyorderNo. dated (hereinafter called the contract) to M/s.................. 

................................... (hereinaftercalled 

thecontractor/supplier)atatotalpriceofRs............... subjecttothe terms and 

conditions contained in thecontract. 

WHEREAS, the terms and conditions of the contract require the contractor to furnish a 

Rs.... ......... (Rupees........  

bank guarantee for .. ........... ) being ............ % of the 

total value of thecontractfor  proper executionand duefulfillment of the terms 

and conditionscontainedin the contract. 

We,theBank,(hereinafter calledthe "Bank")doherebyunconditionallyandBSCDCL 

irrevocably undertake topay to immediately on demandin writing andwithout   
protest/or   demur  all   moneyspayable by the contractor/supplier to BSCDCL  in  
connection  with the  execution/supply  of  and  performance   of   the works/equipment,  inclusive     of  any   
loss,   damages,     charges, expenses     and costs caused to or suffered byorwhich would be caused  
to  or suffered by BSCDCL by reason of  any breachby the contractor/supplier of any of the terms 
andconditionscontained in the contract as specified in the notice of demand made byBSCDCLto the 

bank. Any such demand made by BSCDCL on the bank  shall  be conclusive  evidence of the  amount 

due and payable by     the     bank under this guarantee.      However, the Bank's liability 

underthisguarantee,shall belimitedtoRs..............

 intheaggregateandthebankherebyagreestoth

efollowingtermsandconditions:- 

(i) This   guarantee   shall   be   acontinuing  guarantee and irrevocable for all claims of 

BSCDCL as specified above andshallbe valid during the period specified for 

theperformanceof the contract including the period  of maintenance/warranty i.e. up 

to……………… 

(ii) We,thesaid bank further agree with BSCDCL that shallhave the fullest liberty without  

our consent  and  without affecting in any manner our obligations and 

liabilitieshereunderto vary any of the terms and conditions of thesaidcontract or to 

extendtimeforperformanceofcontractbythecontractor 

from time to time or to postpone for any time or from time totimeany of the powers exercisable    by      
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BSCDCL against the contractor/supplier under the contract and 

forbear or enforce any     of    the terms     and      conditions relating to the said contract     and we  

shall        not be relieved from  our liability byreasonof any such variations or 

extension    being    granted     to the   contractor     or     for  any forbearance,   act or omission on 

the part of  BSCDCL  or any indulgence by BSCDCL to  the  contractor or by any such  matter     or 

thing     whatsoever, which under the law relating     to   the    sureties   would, but for this provision, 

have effect of so relievingus. 

This guarantee/undertaking shall be in addition to any other guarantee or security whatsoever 
BSCDCL may now or at any time have in relation to the 

performance of the works/equipment and the company shall have full re-course to or enforce this 
security in performance to any other security or guarantee which the BSCDCL may have or 
obtained and there shall be no forbearance on the part of the company in enforcing or requiring 
enforcement of any other security which shall have the effect of releasing the Bank from its full 
liability. It shall not be necessary for BSCDCL to proceed against the said contractor/supplier before 
proceeding against theBank. 

This guarantee/ undertaking shall not be determined or affected by the liquidation or winding  up, 
dissolution or change of constitution or insolvency of the supplier/ contractor, but shall in  all 
respects and for all purposes be binding and operative  until payment of all moneys payable to 
BSCDCL in terms thereof are paid by the Bank. 

The Bank hereby waives all rights at any time inconsistent with the terms of this Guarantee and the 
obligations of the bank in terms hereof, shall not be otherwise effected or suspended by reasons of 
any dispute or disputes having been raised by the supplier/contractor  (whether  or  not pending 
before any Arbitrator, Tribunal or Court) or any denial of liability by the supplier/contractor 
stopping or preventing or purporting to stop or prevent any payment by the Bank to BSCDCL in 
termshereof. 

We, the said Bank, lastly undertake not to revoke this guarantee during its currency except with the 
previous consent of BSCDCL in writing. Unless a claim is made in writing within three months 
from the date of expiry of this guarantee i.e........... 

(three months after the date of expiry) we shall be relieved 
this guarantee thereafter.from all liabilities under 

Sign this …………….. day of ………………………..at ………………………….. 

 

 

WITNESS. 1. 

 

2. 

For and on behalf of Bank 
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PROFORMA OF BANK GUARANTEE (FOR MOBILIZATION ADVANCE) 

(Judicial Stamp paper of appropriate value as per stamp Act-of respective state) 

Bhopal Smart City Development Corporation Limited, Near Natraj Petrol Pump, Sector A,  Berkheda, 
Bhopal, Madhya Pradesh 4620231.0 In consideration of the Bhopal Smart City Development 
Corporation Limited, having its Registered Office at BSCDCL, Near Natraj Petrol Pump, Sector A, 
Berkheda,Bhopal (hereinafter called "BSCDCL" which expression shall unless repugnant to the subject 
or context include his successor and assigns) having agreed under the terms and conditions of Contract 
No...... dated...... made between.....  and  BSCDCL  in  connection with...... (hereinafter called "the said 
contract") to make at the request of the Contractor a Mobilization Advance of Rs........ for utilizing  it  for  
the purpose  of  the  Contract  on  his furnishing a guarantee acceptable to BSCDCL, we the 

........  Bank  Ltd.,  (hereinafter referred  to   the  "the  said  Bank")  and   having  our registered  office 
at......... do hereby guarantee the due recovery by BSCDCL of the said advance as provided according to 
the terms and conditions of the Contract. We......... do hereby undertake to pay the amount due and 
payable under this Guarantee without any demur, merely on a demand from BSCDCL stating that the 
amount claimed is due to BSCDCL under the said Agreement. Any such demand made on the........ shall 
be conclusive as regards the amount due and payable by the........ under this guarantee and......... agree 
that the liability of the .............. to pay BSCDCL the amount so demanded shall be absolute and 
unconditional notwithstanding any dispute or disputes raised by the Contractor and notwithstanding any 
legal proceeding pending in any court or Tribunal relating thereto. However, our liability under this 
Guarantee shall  be  restricted  to  an  amount  not exceeding Rs...... We …….  Bank  further  agree  that  
BSCDCL  shall  be  the sole judge of and as to whether the amount claimed has fallen due to BSCDCL 
under the said agreement or whether the said Contractor has not utilized the said advance or any part 
thereof for  the  purpose  of  the  Contract and the extent of loss or damage caused to or suffered by 
BSCDCL on account of the said advance together with interest not being recovered in full and the 
decision of BSCDCL that the amount has fallen due  from contractor or the  said  Contractor  has  not  
utilized  the  said  advance or any part thereto for the purpose of the contract and as to the amount or 
amounts of loss  or  damage caused to or suffered by BSCDCL shall be final and binding on us. 

We, the said Bank, further agree that the Guarantee herein contained shall remain in full force and 
effect till the said advance has been fully recovered and its claims satisfied or discharged and till 
BSCDCL certify that the said advance   has   been    fully   recovered from  the  said  Contractor, and 
accordingly discharges this Guarantee subject, however, that BSCDCL shall have no claims under this 
Guarantee after the said advance has been fully recovered,  unless  a  notice  of  the claims under this 
Guarantee has been served on the Bank before the expiry of the said Bank Guarantee in which case the 
same shall be enforceable against theBank. 

BSCDCL shall have the fullest liberty without affecting in any way the liability of the Bank under this 
Guarantee or  indemnity  from  time  to  time  to  vary  any  of  the  terms  and conditions  of  the said 
Contract or the advance or to extend time of performance by the said Contractor or to postpone for  any  
time  and  from  time  to  time  of  the  powers exercisable  by  it  against  the  said Contractor and either 
to enforce or forbear from enforcing any of terms and conditions governing the said Contract or the 
advance or securities available to BSCDCL and the said Bank shall not be released from its liability 
under these presents by any exercise by BSCDCL of the liberty with reference to the matters aforesaid 
or by reasons of time being given to the said Contractor or any other forbearance, act or mission on the 
part of BSCDCL or any indulgence by BSCDCLtoThe said Contractor or of any other matter or thing 
whatsoever which under the law relating to sureties would but for this provision have the effect of so 
releasing the bank from its such liability. 5.0 It shall not be necessary for BSCDCL to proceed against 
theContractor before proceeding against the Bank and the Guarantee herein contained shall be 
enforceable against the Bank  notwithstanding  any  security which BSCDCL may have obtained or 
obtain from the Contractor or shall at the time when proceedingsaretaken against the Bank hereunder be 
outstanding or unrealized. 
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We, the said Bank, lastly undertake not to revoke this Guarantee during its currency except with 

the previous consent of BSCDCL in writing and agree that any change in the constitution of the said 

Contractor or the said Bank shall not discharge our liabilityhereunder. 

 

 

Dated this ......day of......... 

 

 

 

 

 

For and on behalf of Bank 

 

 

(NAME AND DESIGNATION) 

 

 

 

Dated: 
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PROFORMA OF BANK GUARANTEE 

(IN LIEU OF SECURITY DEPOSIT) 

(Judicial Stamp paper of appropriate value as per stamp Act-of respective state) 

Bhopal Smart City Development Corporation Ltd., Near 

Natraj Petrol Pump, Sector A, Berkheda,Bhopal 

In consideration of the Bhopal Smart City Development Corporation Ltd., having its 

Registered Office at Near Natraj  Petrol  Pump  Sector  A,  Berkheda(hereinafter  called "BSCDCL") 

which expression shall include its successors and assigns having awarded to 

M/s.........................................  (hereinafter   called "the Supplier/Contractor") which expression shall 

wherever the subject or context so permits includes its successors and assigns) a Contract in terms inter-

alia of BSCDCL's letter No...................... dated.......... and the Contract/Purchase Conditions of 

BSCDCL and upon the condition of the Supplier/Contractor furnishing Security for the performance of 

the Supplier's obligations and /or discharge  of  the contractor's/supplier's liability  under  and/or  in  

connection  withthesaid supply contract upto a sum of Rs............... 

(Rupees.......................only) 

We,.................... ((hereinafter called "The Bank") which expression shall include its successors and 
assigns) hereby undertake and guarantee payment to BSCDCL forthwith on the same day on demand in 
writing and without protest or demur of any and all moneys payable by the supplier/contractor to 
BSCDCL under, in respect or in connection with the said contract inclusive  of all the losses, damages, 
costs, charges and expenses and other moneys payable in respect of the above as specified in any notice 
of demand made by BSCDCL to the Bank with reference to this guarantee upto and aggregate limit of 
Rs…......(Rupees.....................only) and      the bank 
hereby agree with BSCDCLthat: 

This Guarantee shall be continuing guarantee and shall ……… remain valid and irrevocable for all claims 
of BSCDCL and liabilities of Supplier/Contractor arising upto and 

until midnight of............ 

This Guarantee shall be in addition to any  other  Guarantee  or  Security  whatsoever  that 

BSCDCLnow or atanytime havein relation to the Supplier's obligations/liabilities under 
and/or in connection with the said  supply/contract,  and  BSCDCL  shall  have  full authority to take 

recourse or to enforce this Securityin 

preference to any other Guarantee or Security which BSCDCL may have or obtain and no for 
bearance on the part of BSCDCL in enforcing or requiring enforcement of any other Security shall 
have the effect of releasing the Bank from its liability hereunder. 

BSCDCL shall be at liberty without reference to the  Bank  and  without affecting the full liability of  
the  Bank  hereunder  to   take   any   other   security   in   respect   of   the Supplier's/Contractor's 
obligations and/ or liabilities under or in connection with the said supply/contract or to grant time and / 
or indulgence to the supplier / contractor or to increase or otherwise vary the prices or the total contract 
value or to release or to forbear from enforcement of all or any of the conditions under the said supply / 
contract and  /  or the remedies of BSCDCL under any other security/securities now or hereafter held by 
BSCDCL and no such dealings, increase(s) or other indulgence(s) or arrangement(s) with the supplier / 
contractor or releasing or forbearance whatsoever shall have the effect of releasing the Bank from its 
full liability to  BSCDCL hereunder or prejudicing rights of BSCDCL against the Bank. This Guarantee 
shall not  be  determined  or  affected  bytheliquidation or winding up, dissolution or change of 
constitution or insolvency of the supplier / contractor but shall in all respects and for all purposes  be 
binding and operative until payment of all moneys payable to BSCDCL in termsthereof. 
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The Bank hereby waives all rights at any time inconsistent with the terms of this Guarantee and the 

obligations of the Bank in terms hereof shall not be otherwise affected or suspended by reason of 

any dispute or disputes having been raised by the supplier /contractor  (whether  or not pending 

before any Arbitrator, Tribunal or Court) or any denial or  liability  bythe supplier/ contractor 

stopping/ preventing or purporting to stop or prevent any payment by the Bank to BSCDCL in 

termsthereof. 

The amount stated in any notice of demand addressed by BSCDCL to the Guarantor as liable 

tobepaid  toBSCDCL by  the  supplier/contractor or as suffered or 

incurredbyBSCDCL  onaccount of  any losses or damages, costs, charges and / or 

expensesshall as between the Bank  and BSCDCL be conclusive of the amount so liable to be 

paid to BSCDCL or suffered or incurred by BSCDCL as the case may be and payable by the 

Guarantor to BSCDCL in terms hereof subject to a maximum of Rs ........... (Rupees

 ....................  only), 

Unless demand or claim under this Guarantee is made on the Guarantor in writing within 

three months form the date of expiry of the Guarantee i.e upto ......... the 

Guarantor shall be discharged from all liabilities under this Guarantee there under. 

Notwithstanding anything contained herein before our liability under this guarantee is 

restricted to Rs . ................ (Rupees ............................only). This guarantee will expire 

on...... Any claim under this Guarantee must be received by us within three 

monthsfromthedateofexpiryi.e.................. (date, three months after theexpiry 

date)andifnosuchclaimhasbeenreceivedbyusbythatdateall your rightsunder this 

guarantee will cease. 

For and on behalf of the Bank 

Place Date 

WITNESS: 

1. 2. 
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PROFORMA OF BANK GUARANTEE 

(FOR MOBILIZATION ADVANCE WITH INTEREST BEARING) 

(Judicial Stamp per Stamp Act - paper of appropriate value as respective state) 

Bhopal Smart City Development Corporation Limited, 
Bhopal, Pin- 462023 

In consideration of the Bhopal Smart City Development Corporation Limited., having its Registered 

Office  at  Bhopal  -462023  (hereinafter  called  “BSCDCL”  which expression  shall unless 

repugnant to the subject: or context Include his successor and assigns) having agreed under the 

terms and conditions of Contract No. dated made between (name of the contractor) and BSCDCL 

in connection with (name of work) (hereinafter called “the said contract”) to make at the  request  

of  the  Contractor  a  Mobilization  Advance  of  Rs.  carrying interest @ … % p.a. for utilizing it 

for the purpose  of  the  Contract  on  his  furnishing a guarantee acceptable to BSCDCL, we the 

Bank (hereinafter referred to the “the said Bank”) and having our registered office at do hereby 

guarantee the due recovery by BSCDCL of the said advance alongwith interest as provided 

according to the terms and conditions of the contract. We... 

do hereby undertake  to  pay  the  amount  due  and  payable  under  this  Guarantee without  any 
demur,  merely,  on  a  demand  from  BSCDCL  stating  that  the  amount claimed is due  to 
BSCDCL under the said Agreement. Any such demand made on the said bank shall be conclusive 
as regards the amount due and payable by the said contractor under this guarantee and agree that 
the liability of the said bank to pay BSCDCL the amount so demanded shall be absolute and 
unconditional notwithstanding any dispute or disputes raised by the Contractor  and 
notwithstanding any legal proceeding pending in any court or Tribunal relating thereto. 
However,ourliabilityunderthisGuaranteeshallberestrictedtoanamountnotexceedingRs 

……. inclusive of interest @ …….% p.a. 

We the said bank further agree that BSCDCL shall be the sole judge of and as to whether the 
amount claimed has fallen due to BSCDCL under the said agreement or whether the said Contractor 
has not utilized the said advance or any part thereof for  the  purpose  of  the Contract and the extent 
of loss or damage caused to or suffered by BSCDCL on account of the said advance together with 
interest not being recovered in full and the decision of BSCDCL  that the amount has fallen due 
from' contractor or the said Contractor has not utilized the said advance or any part thereto for the 
purpose of the contract and as to the amount or amounts of loss or damage caused to or suffered by 
BSCDCL shall be final and binding on us. 

We, the said Bank, further agree that the Guarantee herein contained shall remain 

in full force and effect till the said advance has been fully recovered and its claims satisfied or 
discharged and till BSCDCL certify Contractor, and accordingly discharges this Guarantee subject, 
however, that BSCDCL shall have no claims under this Guarantee unless a notice of the claims 
under this Guarantee has been served on the Bank before the expiry of the said Bank Guarantee in 
which case the same shall be enforceable against theBank. 

BSCDCL shall have the fullest liberty without affecting in any way the liability of the Bank 
under this Guarantee or indemnity from time to time to vary any of the terms and 

conditions of the said Contract or the advance or to extend time of performance by the said 
Contractor or to postpone for any time and from time to time of the powers exercisable by it against 
the said Contractor and either to enforce or forbear from enforcing any of terms and conditions 



86 
 

governing the said Contract or the advance or securities available to BSCDCL and the said Bank 
shall 

not be released from its liability under these presents by any exercise by BSCDCL of the  liberty 
with reference to the matters aforesaid or by reasons of time being given to the said Contractor or 
any other forbearance, act or omission on the part of BSCDCL or  any  indulgence by BSCDCL to 
the said Contractor or of any other matter or thing whatsoever which under the law relating to 
sureties would but for this provision have the effect of so releasing the bank from its suchliability. 

It shall not be necessary for BSCDCL to proceed against the Contractor before proceeding against 
the Bank and Guarantee herein contained shall be enforceable against the Bank notwithstanding 
any security which BSCDCL may have obtained or obtain from the Contractor or shall at the time 
when proceedings are taken against the Bank hereunder be outstanding or unrealized. 

We, the said Bank, lastly undertake not to revoke this Guarantee during its currency except  with 
the previous consent of BSCDCL in writing and agree that any change in the constitution of the 
said Contractor or the said Bank shall not discharge our liabilityhereunder. 

 

Dated this…............… day of……............... Place: 

Date: 

Witness: 

1. 
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PROFORMA OF 

INDENTURE FOR SECURED ADVANCE OR CREDIT 

THIS INDENTURE made thisdayof Between(hereinafter called the 

contractor) which expression  shall where the Context as admits or implies be deemed to include  his 

executor/administrators and assign of the one part and National Buildings Construction Corporation 

Ltd., having its Registered Office at BSCDCL, Bhopal (hereinafter called the Engineer) which 

expression shall where the context so admits or implies be deemed to include its successors and assign 

of the otherpart. 

Whereas by an agreement dated (hereinafter called the said agreement). The Contractor 

has agreed to construct.............................. 

And whereas the Contractor has applied to the Engineer that he may be or be given credited for 

materials brought by him to the site of the work subject to the said agreement for use in construction of 

thework. 

NOWTHIS INDENTURE WITNESSETH that in pursuance of the said agreement and in consideration 

of the sumofRs._ (Rupees only) paid to the 

contractor by the Engineer. The receipt where the Contractor hereby acknowledges and of such 

advance or credited (if any) as may be made to him as aforesaid the Contractor hereby covenants and 

agrees with The Engineer and declares asfollows: 

That all sums given as advance or credit by The Engineer to the Contractor as aforesaid shall be 
employed by the Constructor in or toward the execution of the said works and for no other purpose 
whatsoever. 

That the material  for  which  the  advance  or  credit  is  given  are  offered  to  and accepted  by The 
Engineer as security and are absolutely the Contractor's own property and free from encumbrances of 
any kind the Contractor will not make any application for or receives further advance or credit on the 
security or material which are not absolutely his own property and free from encumbrances of any kind 
and the Contractor shall indemnify The Engineer against any claims to any material in respect of which 
advance or credit has been made to him asaforesaid. 

That the said material and all other material on the security of which any further advance or advances 
or credit may be given  as aforesaid (hereinafter called the said materials) shall be used  by the 
Contractor s solely in the execution of the said works in accordance with the direction of the Engineer 
and in terms of said agreement. 

That the Contractor shall make at his own cost all necessary and adequate arrangement for the proper 
safe custody and protection against all risks of the said material and that until used in the construction 
as aforesaid the material shall remain at the site of the said works in Contractor's custody and on his 
responsibility and  shall  at  all  times  be  open  to  inspection  by  The Engineer. In the events of  the 
materials  or  any  part  thereof  being  stolen,  destroyed  or  damaged or becoming deteriorated in 
greater degree than in due to reasonable use  and wear  thereof the Contractor will replace the same 
with other materials of like  quality of  repair  and make good the same as required by The Engineer. 
That said material shall not on any account be removed from the site of work expect with the written 
permission of TheEngineer. 

That  the  advance  shall   be   repayable   in   full   when   or   before   Contractor  receives  payment 
from The Engineer of the price payable to him for the said work under the term and provisions of the 
said agreement. Provided that if any intermediate payments are made to the Contractor on account of 
work done then on the occasion of eachpayment 
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The Engineer will be at liberty  to  make  a recovery  from  the Contractor's bill from such payments by 
deducting there from the value of the said materials than actually used in the contraction and in respect 
of which recovery has not been made previously. The value of this purpose being determined in respect 
of each description of materials at the rates at which the amounts of the advance as made under these 
presents wascalculated. 

That if the Contractor shall at any time make at any default in the performance of observance in respect 
of any of the terms and provisions of the said agreement or of that provisions the total amount of the 
advance or advances that may still be owing to The Engineer, shall immediately on the happening of 
such default be repayable by the Contractor to The Engineer together  with interest thereon at 12% p.a. 
from the date of respective dated to such advance or advances to the date of payment and with all costs. 
Damages and expenses incurred by The Engineer in or for recovery hereof or the Contractor hereby 
covenants and agrees with The Engineer to  repay and  pay the same respective to himaccordingly. 

That the Contractor hereby charges all the said materials with the repayment to The Engineer  of  all 
sums advances or  credit  as  aforesaid  and  all  costs.  Charges, damages  and  expenses payable under 
these presents PROVIDED ALWAYS it is hereby agreed and declared that notwithstanding anything 
in the said agreement and without prejudice to the powers contained therein if and wherever the 
covenant for payment and repayment herein before contained shall be become enforceable and the 
money owing shall not be paid in accordance  therewith.  The  Engineer may at any time thereafter 
adopt all or any of the following courses he may deem best: 

Seize the utilize the said material or any part thereof in the completion of the said works in accordance 
with the provision in that behalf contained in the said agreement debating the Contractor with the 
actual cost of effecting such completion and the amount due in respect of advance  or  credit  under  
these  presents  and crediting  the  Contractor  with  value  of  work  done as if he has carried it out  in 
accordance with the said agreement and the rates thereby provided if the balance is against the 
Contractor is to pay the same to the engineer ondemand. 

Remove and sell by public action the seized materials or any part thereof and out of the money arising 
from the sale repay the engineer under these presents  and pay over the surplus (if any) to the 
Contractor. 

Deduct all or any part of the moneys owing from any sums due to the contractor under said 
agreement..Expect in the event of such default on the part of contractor  as aforesaid,  interest or  the 
said advance shall not bepayable. 

That in the event of conflict between the provisions of these presents and the said agreements, the 
provision of these presents shall prevail and in the event of any dispute or difference arising over the 
construction or effect of these presents, the settlement of which has not been hereinbefore expressly 
provided for the same shall so far as is lawful be subject to jurisdiction of BHOPAL courtsonly. 

IN WITNESS whereof the said the engineer and the contractor hereunto set their 
respective hands and seals the day year first above written. 

Signed Sealed and delivered by 

Contractor The Engineers 
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AGREEMENT FORM 

This agreement made this day of (Month) (Year), between  the  Bhopal  Smart  City Development 
Corporation Limited (BSCDCL), a company incorporated under the Companies Act,  1956  having  
its  Registered  Office  at  BSCDCL,   Bhopal  462023 (hereinafter   referred   to  as  the  “BSCDCL”  
which  expression   shall   include   its administrators, successors,  executors and assigns) of the one 
part and M/s (NAME OF CONTRACTOR) (hereinafter  referred to as the „Contractor‟ which 
expression shall unless the context requires otherwise include its administrators, successors, executors 
and permitted assigns) of the otherpart. 

WHEREAS, BSCDCL, has desirous of construction of (NAME OF WORK) (hereinafter referred to as 
the “PROJECT”) on behalf of the (NAME  OF OWNER/MINISTRY) (hereinafter referred to as 
“OWNER”), had invited tenders as per Tender documents vide NIT No.. 

AND WHEREAS (NAME OF CONTRACTOR) had participated in the above referred tender vide 
theirtenderdated and BSCDCL has accepted their aforesaid tender and award the 
contract for (NAME OF PROJECT) on the terms and conditions contained in its Letter of Intent No.
 and the documents referred to therein, which  have been unequivocally accepted by 
(NAME OF CONTRACTOR) vide their acceptanceletterdated resulting into a 
contract. 

NOW THEREFORE THIS DEED WITNESSETH AS UNDER: 

ARTICLE 1.0 – AWARD OF CONTRACT 

SCOPE OF WORK 

BSCDCL has awarded the contract to (NAME OF CONTRACTOR) for the work of 

(NAME OF WORK) on the terms and conditions in its letter of intent No. 

 dated and the documents referred to therein. The award has taken effect 
from (DATE) i.e. the date of issue of aforesaid letter of intent. The terms and expressions used in this 
agreement shall have the same meanings as are assigned to them in the “Contract Documents” referred 
to in the succeedingArticle. 

ARTICLE 2.0 – CONTRACT DOCUMENTS 

The contract shall be performed strictly as per the terms and conditions stipulated herein and in the 
following documents attached herewith (hereinafter referred to as “Contract Documents”). 

date and 

BSCDCL  Notice Inviting TendervideNo.   
BSCDCL‟s tender documents consistingof: 

General Conditions of Contract (GCC) alongwith amendments/errata to GCC 
(if any) issued (Volume-I). 

Special Conditions of Contract including Appendices & Annexures, Volume-II. 

Bill of Quantities alongwith amendments/corrigendum of schedule items, if any 
(Volume-II).

(NAME OF CONTRACTOR) letterproposaldated  
subsequent communication: 

and their 
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Letter of Acceptance of Tender Conditionsdated  

 

 

 

 

BSCDCL‟s detailed Letter ofIntentNo. dated including BillofQuantities. 

Agreed time schedule, Contractor‟s Organization Chart and list of Plant and Equipment‟s submitted 

by Contractor. 

All the aforesaid contract documents referred to in Para 2.1 and 2.2 above shall form an integral 
part of this Agreement, in so far as the same or any part thereof column, to the tender 
documents and what has been specifically agreed to by BSCDCL in its Letter of Intent. Any 
matter inconsistent therewith, contrary or repugnant thereto or deviations taken by the 
Contractor in its “TENDER” but not agreed to specifically by BSCDCL in its Letter of Intent, 
shall be deemed to have been withdrawn by the Contractor without any cost implication to 
BSCDCL. For the sake of brevity, this Agreement along with its aforesaid contract documents 
and Letter of Intent shall be referred to as the “Contract”. 

ARTICLE 3.0 – CONDITIONS & CONVENANTS 

The scope of Contract, Consideration, terms of  payments,  advance,  Performance Guarantee,  

taxes  wherever   applicable,   insurance,   agreed   time   schedule, compensation   for   

delayandallothertermsandconditionscontainedinBSCDCL‟sLetterofIntentNo. datedare to be 

read in conjunction with other aforesaid contract documents. The contract shall be duly 

performed by the contractor strictly and faithfully in accordance with the terms of thiscontract. 

The scope of work shall also include all such items which are not specifically mentioned in the 
Contract Documents but  which  are  reasonably  implied  for the  satisfactory completion of the 
entire scope of work envisaged under this contract unless otherwise specifically excluded from 
the scope of work in the Letter ofIntent. 

Contractor shall adhere to all requirements stipulated in the Contract documents. 

Time is the essence of the Contract and it  shall be strictly adhered  to.  The progress of  work 
shall conform to agreed works schedule/contract documents and Letter ofIntent. 

This agreement constitutes full and complete understanding  between  the  parties  andterms of 

the presents. It shall supersede all prior correspondence to the extent of inconsistency   or   

repugnancy   to   the   terms   and   conditions   contained    in Agreement. Any modification of 

the Agreement shall be effected only by a written instrument signed by the authorized 

representative of both the parties. 
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The total contract price for the entire scope of this  contract  as detailed  in  Letter  of 

Intent isRs. (Rupees 

 only), which shall be governed by the 
stipulations of the contractdocuments. 

ARTICLE 4.0 – NO WAIVER OF RIGHTS 

Neither the inspection by BSCDCL or the Engineer-in-Charge or Owner or any of their officials, 
employees or agents nor order by BSCDCL or the Engineer-in- Charge for  payment of money 
or any payment for or acceptance  of,  the  whole  or any part  of  the work by BSCDCL or the 
Engineer-in-Charge nor any extension of time nor any possession taken by the Engineer-in-
Charge shall operate as waiver of any provisions of  the contract,  or of any power herein 
reserved to BSCDCL, or any right to damage herein provided, nor shall any waiver of any 
breach in the contract be held to be a waiver or any other or subsequentbreach. 

ARTICLE 5.0 – GOVERNING LAW AND JURISDICTION 

The Laws applicable to this contract shall be the laws in force in India and jurisdiction of BHOPAL 
Court (s) only. 

Notice of Default 

Notice of default  given  by  either  party  to  the  other  party  under  the  Agreement shall  be in 
writing and shall be deemed to have been  duly  and  properly  served  upon  the  parties hereto, 
if delivered against acknowledgment due or by FAX or by registered mail duly addressed to the 
signatories at the address mentioned hereinabove. 

IN WITNESS WHEREOF, the parties through their duly authorized representatives have 
executed these presents (execution whereof has been approved by the Competent Authorities of 
both the parties) on the day, month and year first above mentioned at BHOPAL. 

 

For and on behalfof: For and on behalfof: 

 

 

(NAME OF CONTRACTOR) (M/s Bhopal Smart City Development Corporation) 

 

WITNESS: WITNESS: 

 

 

1. 1. 
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SCOPE OF WORK 

 

The works under Contract comprises the supply and installation of modern fully underground waste 

collection system by using smart bins for collection of municipal solid waste at designated locations in 

Bhopal city other related miscellaneous works along with operation and maintenance of tendered works for 

period of five years on procurement and construction basis including preparation of working drawings.  

Details and drawings given in Tender document is for information purpose only and successful bidder shall 

undertake confirmatory survey for accuracy and completeness of data. It is in scope of successful Bidder to 

undertake all Site surveys, investigations, Underground Utility Survey and Scanning of the roads for 

Geotechnical utility shifting, obtaining all required approvals from the relevant authorities, Carry out 

Design and Drawings for all the components of the work as per Employers requirement and submit the 

same to client for review and approval, Prepare Good for Construction Drawings, submit maintenance 

manual to client for approval before start of Maintenance period. 

The successful bidder shall have to prepare and submit „As Built Drawings‟ depicting the exact 

construction carried out on site, in soft and hard copy format. Statutory and other charges for getting 

various required approvals shall be in scope of Successful bidder. The Size of Bin and the maintenance 

work program shall be submit by the successful bidder and get approved by BSCDCL  

The scope of work also includes: 

Project Components- 

Component 1:  

i) Supply, delivery, installation of a set of two units of Modern fully Underground Waste Collection Bins 
each comprising of capacity of 3 cum at a designated single location as per requirement. 

ii) Supply, delivery, installation of single units of Modern fully Underground Waste Collection Bins each 
comprising of capacity of 3 cum at a designated location as per requirement. 

iii) Supply, delivery, installation of single units of Dual Compartment Modern fully Underground Waste 
Collection Bins each comprising of capacity of 3 cum(2x1.5m3) at a designated location as per 
requirement. 
 

Supply and erection of national/international standard underground waste collection bins made of galvanized 

steel installed in reinforced cement concrete cases with a minimum 90 mm thickness, having water proof, 

closed construction. The Intake columns and the below container shall be lifted with a knuckle boom crane 

which is attached with a 2 (two)/1 (one) hook lifting and emptying device. The Height of solid waste receiver 

shall be min 600mm or as approved by Engineer-in-charge of BSCDCL.  

All parts of container and all other steel frame are required to be steel plate with galvanized steel. 



 

The container must be suitable for collecting municipal solid waste especially for wet/bio- degradable / organic 

waste and non-biodegradable waste with an opening suitable to receive the solid waste by the user / municipal 

worker at ward / street-level and for door-to-door collection from households and commercial establishments. 

The entire bin should be free from fire risk, vandalism and be safe and should provides the Space on the 

pillar/intake columns may be so designed that it be used for running awareness among the users / citizen for 

safe garbage disposal. The desired colors and logo‟s, are to be supplied as per the requirements of tender 

inviting authorities. The pillar/ intake column should have an opening facility, so that the rickshaw, hand cart 

puller/ sweeper/ can dispose the MSW directly to the intake pillar.  

Material Specifications: 

The minimum material specifications areas follows:  

For the container:  

 Side walls made of 2 mm galvanized MS sheet according to DIN S235JR  

 Bottom frame made of 4 mm hot-dip galvanized steel sheet according to DIN S235JR  

 Trap doors made of 3 mm hot-dip galvanized steel sheet according to DIN S235JR  

 Intake Column is modularly build and made from galvanized steel with additional powder 

coating or spray painting 

 Bins are manufactured according to DIN ISO 2768-1. 

 

Stickering: The supplier shall provide separate coloured stickers on the pillars marking Biodegradable/ Wet 

Waste (Green), Non-biodegradable/ Dry Waste (Blue) using pictograms writings to help people clearly identify 

the bins for the use of depositing segregated waste/ general waste inside the bins. The pillars/intake column 

shall be distinctively marked for easy identification. 

InstallationProcedure: 

 Pit excavation 
 Construction of rectangular concrete casing 
 Loose filling and closing of the pit surroundings 

Figure 1: Details of 3cu.m. unit 

Fully Underground Bin 

 



 

 Tiling works and finishing 
 Installation of the Modern Underground Waste collection Bin 

 

Component 2: Civil Works 

 Necessary Earth work excavation shall be carried out in all types of soil including Bituminous/ CC road 

/paved area cutting for seating of RCC Trough / RCC Bunker with a minimum M-30 grade mix, over 

1:3:6 PCC, the RCC Trough/ RCC bunker shall be with required steel reinforcement and the edges are 

secured by MS angles on all four sides at the top. The RCC trough/ RCC Bunker shall be cast in-situ or 

precast in nature.  

 A concrete platform of CC not less than 1:2:4 with 20 mm and down size jelly shall be constructed at 

ground level on firm ground and provided with paver blocks / anti-skid tiles to give good aesthetic 

appearance. 

 The gap around the RCC trough/ RCC bunker shall be filled with Granular/filter media/granular soil  

material and the remaining debris shall be removed from the location and the location shall be kept clean 

and tidy. 

Component 3: Bin Level sensors and its Automated Software 

 The operator shall install bin levelling system on each bin and shall provide a software solution for 

tracking the levelling of waste filled in underground bins at various locations on real time basis. The 

software solution must be mobile compatible and must also provide the optimal route management 

solution with a provision for alerting the operator for emptying a specific bin by keying in the codes. 

Software should have the capabilities to generate data log as and when required. The software should be 

modular to be able to add or remove additional components as required and provide administrator users 

to the Bhopal Smart City Development Corporation Limited. The Monitoring Software must be accessed 

by designated officer by BSCDCL over internet & also all to be integrated at BSCDCL control 

command Centre. 

Sr. No Parameter Value 

Sensor Type Ultrasonic 

 

Signal distribution Technology 

GPRS over GSM (Quad band – 850/900/1800 

MHz) with internal SIM Card. No user accounts 

required. 

1 Dimensions Width x Height 90mmx67 mm 

2 Standard Thread Mount 1 inch NPT 

3 Container Depth max. 3.0 meters 

4 Min. Measurement 15 cm 

5 Temperature Rating -30 C to +70 C (operation) 

6 Battery Life Upto 10 years 

7 Protection rating IP66 



 

8 Shocks 100geach Axis(EN60058-2-27/F4) 

9 Impact IK10 (EN50102/F4) 

10 Recycling ROHS Compatible 

11 Housing High-density IP66 polyethylene (HDPE) 

12 Communications EGSM(850/900/1800/1900MHz) 

13 CE Certification CE0980 Articles3.1(a)(b), 3.2 (inside) 

14 FCC Compliance FCCID:UDV‐0912142009007 (inside) 

 

Component 4: Crane 

Knuckle boom truck mounted Crane with remote control operation to lift the Underground Bins. The CRANE 

must havea minimum Lifting Capacity of 1.7 Tons from approx. 6 Meter horizontal & vertical outreach along 

with manual outriggers hydraulic stabilizers, including sub-frame fabrication, mounting & installation and 

commissioning on compactor Truck. 

 

Crane should have remote control and manual over drives other operator can operate the crane safely. Crane 

shall be securely fitted between the truck cabin and compactor body with required reinforcements so that the 

truck chassis or the sub frame is not damaged or cracked in due course of operations. 

 

 

Component 5: Compactor Truck for Collection of Municipal Solid Waste 

 

Commissioning of Compactor Truck with company fitted PTO gear box on 16 Ton GVW Chassis 

(TATA/Eicher/Benz/Mahindra or similar approved by the Engineer-in-charge of BSCDCL) with cabin and 

hydraulically controlled compactor body for easy collection and disposal of municipal solid waste collection 

along with an in-built bin washing system for regular cleaning of underground bins. The compactor body must 

be so fabricated that it should be intended to fit a crane between the driver cabin and compactor body suitable 

Knuckle Boom truck mounted Crane 

with the following specification 

Palfinger/Hyva/Hiab make or 

similar 9.5tm crane 

Min. lifting moment 9.5 mt/93.5 kNm 

Min. lifting capacity 5700 kg/55.9 kN 

Min. Hydraulic outreach 12.4 meters 

Min. Slewing angle 400° 

Min. Stabilizer spread 3.3 m standard and 5.6 m max. 

Min. Width folded 2.5 m 

Min. Operating pressure 315 bar 



 

for emptying the underground bins through standard compactor bin lifting device. The truck used for collection 

of waste from smart bins to designated location provided by BSCDCL. 

 

Construction activity and completion of the following 

a) Site clearance, earthworks, temporary works, barricading the construction site, and all ancillary works 

deemed necessary for the carrying out of temporary & permanent construction works. 

b) Construction of reinforced concrete bunker as per approved drawing. 

c) All other works and services ancillary or related to the full completion of the Works in accordance with the 

Employer„s requirements. 

 

The Contractor shall support and protect services that need not be diverted. The Contractor„s responsibility for 

the design and build works and should take the approval from Engineer-in-charge of BSCDCL. Other 

government authorities / technical departments for obtaining all necessary clearances/approvals shall be done by 

BSCDCL. 

The Contractor shall co-ordinate and interfaces his works with that of all other contractors, sub contractors, 

utility services, statutory authorities, etc and achieve the completion of the Works to the satisfaction of the 

Engineer. 

 

The Contractor shall done Restore as previous of existing place including road surfaces, drains, concrete slabs, 

gratings, kerbs, pavements, turfing, railing, fence, boundary wall, etc. affected or damaged during the course of 

construction, to the satisfaction of the Engineer. The costs of making good all these defects shall be borne solely 

by the Contractor and deemed included in his Contract Sum All works specified shall include the provision of 

all labour, tools, equipment, material, transport and everything else necessary for the satisfactory completion of 

the Work by the Contractor to the satisfaction of the Engineer. No extra payment shall be done for restoration 

work. 

 

DESIGN OF WORKS: 

The Contractor shall carry out, and be responsible for the design of the Works, including any site surveys, 

subsoil investigations, materials testing, and all other things necessary for proper planning and design. 

With 10 days from Award of work, the Contractor shall start submitting drawings, Construction etc. for review 

and approval by the Employer‟s Representative. 

The Contractor will be fully responsible for ensuring that its designs, drawings, and construction documents 

satisfy all requirements for constructing Works that are complete and fully functional in all respects. 

The Contractor shall prepare, and keep up-to-date, a complete set of "as-built" records of the execution of the 

Works, showing the exact as-built locations, sizes and details of the work as executed. These records shall be 

kept on the Site and two sets of such records shall be submitted to Employer. 

In addition, the Contractor shall supply to the Employer's Representative as-built drawings of the Works, 

showing all Works as executed. 

Contractor shall be responsible for Preparing Baseline Programme, upon acceptance of the Baseline Programme 

by the BSCDCL,  the Contractor shall adhere to it strictly. The Contractor shall ensure that preparation, 

updating and revision of programme of works are carried out by experienced and qualified personnel. 

Operation & Maintenance Requirement 

During Operation & Maintenance period, it shall be the responsibility of the contractor to collect the waste from 



 

Smart bin and deposit it to nearest Waste transfer station/waste collection point as suggested by BSCDCL. The 

Contractor has to provide detail process write-up of Waste collection process from smart bins including loading 

and unloading procedure and deposit it to nearest transfer station/ waste collection point. The movement of 

waste collection vehicles shall be considered 150KM per day. 

Before Commencement of Operation & maintenance Period, the Contractor shall submit Operation & 

Maintenance manual to BSCDCL for approval. BSCDCL shall review and finalize Operation and Maintenance 

requirements to be carried out by the Contractor. Operation & maintenance period will commence only after 

getting approval to Operation & Maintenance manual from BSCDCL. During the operation and maintenance 

period contractor shall provide a supervisor level staff for attending to all the O& M activities during the O&M 

Period. All the Operation and Maintenance obligations as approved by BSCDCL shall be carried out by the 

Contractor. 

The monthly report on the Operation and Maintenance shall be submitted to the Engineer and monthly payment 

for O& M as per the BOQ shall be released to the contractor based on the work carried out by him and 

assessment by the Engineer in charge. BSCDCL reserves the right for reduction in such payments, for any delay 

in attending the Maintenance obligation within the stipulated time as approved by BSCDCL. 

Design and Drawings to be submitted for review and Approval 
 
On Award of work the Contractor shall submit the design and Drawing for review and approval. Drawings 

mentioned in the list are indicative and for Information. Contractor shall not limit himself to the same but it is in 

scope of Contractor to submit all required design and drawings for review and approval as per Instruction from 

Engineer-In-Charge. 

 

Sr No Documents 

1 Geotechnical investigation report 

2 Topography Survey Layout 

3 Civil / structural design basis report 

4 Structural design ( calculations ) report 

5 Design, Drawings, Sections for all Waste Collection 

bins 

 

Sealing and Stickering:  

The space on the external part above the ground of underground bin may be so designed that it‟ll be used for 

running awareness among the users/citizen for safe garbage disposal. The desired colour stickers/logo‟s and the 

awareness message shall be provided by Bhopal Smart City Development Corporation Limited. The bins shall 

be distinctively marked for easy identification. The marking and pictograms writings on the underground bins 

must be designed to help people clearly identify the bins for its use of depositing general waste in the bins. 

 



 

Waste Collection Process 

The waste collection process must composed of an innovative lifting system bilateral, automated and mono-

operator devices which, able to collect waste from various types of ground level and underground 

containers/bins. 

The technologies being  used  for  waste collection  process  are  Radio Frequency Identification (RFID), 

Global Position System (GPS), General Packet Radio Service (GPRS), and Geographic Information System 

(GIS). The collection trucks are embedded with RFID reader which helps in retrieving all the bin information 

from the RFID tags/ wireless ultrasonic and infrared sensors which also amended with SIM card and a 

replaceable Lithium battery placed in each bin. These sensors used advanced ultrasonic measurement and 

digital signal processing techniques for better accuracy to identify the waste fill level in the bin. 

The sensor can be remotely configured to read the fill levels periodically at set intervals. The sensor can also be 

configured to store the readings frequently and sent to server whenever it breaches a threshold level. The live 

alerts in form of SMS and emails will be sent directly from server to centralized system. The location of the 

bins is identifying by GPS and centralized system will pass this message to truck drivers to initiate waste 

collection process. A mobile app/ web application for truck drivers shall also be provided where the routes and 

bins to pick up can be seen by Drivers. This app also has facility to upload real-time photograph of underground 

bins and exact weight cleared. 

This information is regularly transferred in real time through GPRS to a database which is centrally located. A 

web application is designed so that the users can view the current location of the trucks individually during 

collection. A map server stores a digital  map  which  displays  the  positions  of  the  trucks  as  well  as  trash  

bin information. By using this technique, the system can come to know whether the truck has arrived to the bin 

location or not. The waste filling rate can be determined by the Intelligent Remote Monitoring sensor. 

Accordingly, waste will be collected from the bins. 

 

 

 

 

 

 

 

 

 

 

 
 

 

 

 



 

SPECIAL CONDITIONS OF CONTRACT (SCC) 

GENERAL- 

1.1. The following special conditions shall be read in conjunction with General conditions of 
contract.  If there are  any  provisions  in  these  Special  Conditions,  which are at variance 
with the provisions of General Conditions of Contract, the provisions in the Special 
Conditions shall take precedence. 

1.2. Where any portion of Special Conditions of Contract is  repugnant  to  or at  variance  

with  any  provision  of  the  instructions  to  Bidder  and  General Conditions  of Contract 

and / or the other documents forming part of the contract then unless a different intention 

appears the provision of the Special Conditions of Contract shall be deemed to override the 

provisions of the general conditions of contract and / or the other documents forming part of 

the contract only to the extent such repugnant/various in the special conditions of contract as 

are not possible of being reconciled with the provisions in the special conditions of contract 

as are not possible of being reconciled with the provision with instructions to Bidder or 

General Conditions of contract and /or  the  other documents from part of the contract. 

1.3. Tentative drawing shall be according to the drawing given in the Tender document. 

1.4. Items mentioned in the BOQ  may  vary  or  any  changes  is  needed  then  it  should 
bring to the attention of BSCDCL. 

1.5. Tentative drawings are given by BSCDCL in tender document; if any deviations found 
and correction required then it should be  brought  to  BSCDCL  for  rectification. 

1.6. The items which are missing or not defined in the given BOQ in this Tender Document, 
then the contractor has to submit the items for approval to BSCDCL. 

1.7. The contractor has to submit sample of the items defined in BOQ the same to be 
approved by BSCDCL, before use. 

1.8. Civil and Internal wiring work should be done as per UADD/MPPWD/CPWD/MPPWD 
Specification. And the rates if required shall be taken from the mentioned SOR‟s. 

1.9. Testing of materials shall be done from licensed laboratory or from engineering institute 
like MANIT/RGPV, before any commencement of work, and the same test reports shall be 
submitted to BSCDCL. 

1.10. The Contractor shall have to maintain proper site documents and share the same with the 
Engineer-in-charge of BSCDCL as per CPWD Quality Assurance Manual. 

1.11. The Location Layout Plan of the Underground Waste Collection Bin System shall be 
provided later, award of Tender, by the approval of  ED, BSCDCL  

1.12. The Space for the Monitoring Waste Collection Bin System shall be provide by 
BSCDCL. 

1.13. For Operation of Collection of Garbage from Under Ground Garbage Bin, the running of  
Vehicle shall be 4,500KM/Month with 5 % variation of plus or minus, after variation limit it 
shall be adjusted accordingly. 
 
1.14. The quoted rates for Sensors used in garbage bin collection shall be comprehensive  for 
Supply, Commissioning , Installing, operations, maintenance of hardware and software both, 
battery replacement , Horizontal & Vertical services expansion/integration through 



 

sensors/API for O & M Period of 5-years.  No extra cost shall be paid for the same. 
 

1.15. All the data received from the sensors will be directly transferred, processed and 
monitoring in/from control and command centre of BSCDCL. Solution also include 
landing/dash board for proper monitoring and controlling manually and automatically. The 
bidder solution inclusive of all manual and site operations. 
 
1.16. Supply and Installation of   Modern Underground Waste Collection System by Using 
Smart Bins for Collection of Municipal Solid Waste at Designated Locations in Bhopal City 
and other related Miscellaneous works along with Collection and Transfer of Waste during 
Operation and Maintenance (Include of Washing of bins, replace/repair of damage bins, 
provide the missing part of bins etc.) of Tendered works for Period of Five Years on 
Procurement and Construction Basis. No Extra cost shall be paid separately.  
1.17. During project Planning/Implementation if two units are installed at single location then 
the payment for installation of  second unit will be taken 0.7 times (70%) of the quoted price 
of 1 bin by successful bidder in financial bid. 

 
1.18. After successful installation of bin, based on monthly waste collection data, for any 
location, if frequency of waste collection is more than predefined intervals as per RFP, then 
bidder should have to install extra bin at that location and the payment shall be made as per 
rate quoted by successful bidder. 

 
1.19. The price variation only applicable on Fuel Rates that can be considered if the Quarterly 
variation of fuel cost more than +/-5%. If the rates of fuel quarterly average more than 5% that 
shall be extra pay or deducted in Quaterly Payment. 

 
1.20. It is considered that the rates quoted by the bidder for Opration of Moving vehicles per  is 
an yearly basis, percentage for fuel cost will be taken 25% of the total quoted cost. 

 
1.21. For example if the quarterly rate comes Rs.`A` than the fuel cost quarterly shall be taken 
25% of Rs.`A`i.e. Rs.`B`(here B is 25% of A) and the variation will be calculated on Rs. `B`. 

 
1.22. The fuel cost will be calculated 25% from the Quoted amount individually on yearly 
basis. 

 
1.23. The calculation for Quarterly Average fuel price (In three months) is taken as follows- 
For Example- 

i) Fuel price P Rs. for „N‟ days 
ii) Fuel price Q Rs. for „M‟ days 
iii) Fuel price S Rs. For „O‟ days 

 
Quarterly average fuel price =  (PxN) + (QxM) + (SxO) +…n 

 
     90 Days 

 

Note- Days N/M/O shall be zero 

1.24  The Operation and maintenance payment shall be Paid on Quaterly basis. 

1.25 IT Engineer will also deploy at BSCDCL‟s Control command center for controlling the 

movement, record, tracking the vehicle, and preparation of report of daily basis work and same 

shall be submit to BSCDCL Daily and monthly basis. 

Since NDays+MDays+ODays =90Days 

(three months) 



 

1.26 The work Space for workshop, vehicle standing, stock area for spare parts etc. shall be provide 

by BSCDCL free of cost, development of that area shall be done by successful bidder. No extra 

cost shall be paid for develpoment work. 

1.27 The Movement of Vehicle shall be started for collection after the Installed bin is fill by 

municipal waste and sensor shall indicate to collect the waste. There is no movement occurs 

without any prior information and instruction from Engineer-in-charge of  BSCDCL. 

1.28 The  Vehicle, Compactor & Crane shall be assemble by the Successful bidder by his own cost.
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SPECIFICATIONS- 

This section contains the specifications for proposed work and shall be read in conjunction with  the  

various  other sections forming the  Contract  namely,  Instructions  to Tenderers, General  Conditions,  

Special  Conditions,  Bill  of Quantities,  Drawings  and  other related documents mentioned in this Tender 

Document together with any Addendum issued thereto. 

1. Technical Specification of underground smart bins 

a) Supply, delivery, installation of a set of two units of Modern fully Underground Waste Collection Bins 
each comprising of capacity of 3 cum at a designated single location as per requirement. 

b) Supply, delivery, installation of single units of Modern fully Underground Waste Collection Bins each 
comprising of capacity of 3 cum at a designated location as per requirement. 

c) Supply, delivery, installation of single units of Dual Compartment Modern fully Underground Waste 
Collection Bins each comprising of capacity of 3 cum(2x1.5m3) at a designated location as per 
requirement. 

 
ii) The entire system is in accordance to the standard EN13071-1 EN 13071-2 and the by an accredited 

domestic or foreign laboratory shall be provided. 

 

iii) Supply and erection of international standard underground waste collection bins made of 

galvanized steel installed in reinforced cement concrete cases with a minimum 90 mm thickness, 

having water proof, closed construction. The Intake columns and the below container shall be lifted 

with a knuckle boom crane which is attached with a 2 (two) hook lifting and emptying device.  
 

iv) All parts of container and all other steel frame are required to be steel plate with galvanized steel. 

v)  

vi) The container must be suitable for collecting municipal solid waste especially for wet/bio- 

degradable / organic waste and non-biodegradable waste with an opening suitable to receive the 

solid waste by the user / municipal worker at ward / street-level and for door-to-door collection 

from households and commercial establishments. The entire bin should be free from fire risk, 

vandalism and be safe and should provide safety. 

vii)  

viii) The Space on the pillar/intake columns may be so designed that it be used for running awareness 

among the users / citizen for safe garbage disposal. The desired colours and logo‟s, are to be 

 

Figure 1: Details of 3cu.m.  

Fully Underground Bin 
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supplied as per the requirements of tender inviting authorities. The pillar/ intake column should 

have an opening facility, so that the rickshaw, hand cart puller/ sweeper/ can dispose the MSW 

directly to the intake pillar. 

 

ix) Material Specifications: 
The minimum material specifications areasfollows:  

For the container:  

 Side walls made of 2 mm galvanized MS sheet according to DIN S235JR  

 Bottom frame made of 4 mm hot-dip galvanized steel sheet according to DIN S235JR  

 Trap doors made of 3 mm hot-dip galvanized steel sheet according to DIN S235JR  

 Intake Column is modularly build and made from galvanized steel with additional powder coating or 

spray painting 

 Bins are manufactured according to DIN ISO 2768-1 

  

3 Concrete Bunker 
The concrete bunker is rectangular in shape, comprising a base, two sidewalls and two end walls. All of 

the walls possess recesses to house elements of the opening and closing system and the raised parts of 

the polyethylene container. The base has a depression for collection of liquids or cleaning materials. The 

structural calculations of the bunker, actuating actions were designed in accordance with the prevailing 

standards. 

 Inner height of  a 3m³ bunker: 1.8 m 

 Height of the external finishing of platform: 20 cm 

 Total height of the external underground container (Throw in column): 1.0 m 
 

Necessary Earth work excavation shall be carried out in all types of soil including Bituminous/ Paved 

Area/ CC road cutting for seating of RCC Trough / RCC Bunker with M-30 grade mix, over 1:3:6 PCC, 

the RCC Trough/ RCC bunker shall be with required steel reinforcement and the edges are secured by 

MS angles on all four sides at the top. The RCC trough/ RCC Bunker shall be cast in-situ or precast in 

nature. 

 
A concrete platform of CC not less than 1:2:4 with 20 mm and down size jelly shall be constructed at ground 

level on firm ground and provided with paver blocks / anti-skid tiles to give good aesthetic appearance (Makes 

and material shall be approved by Engineer-in-Charge). 

The gap around the RCC trough/ RCC bunker shall be filled with excavated available soil and the remaining 

debris shall be removed from the location and the location shall be kept clean and tidy. The excavation and 

platform shall be constructed in such a way that it shall have a clearance of 500 mm from either side. 

 

Installation of Underground Bins 

The installation procedure comprises following steps. 

 Pit excavation 

 Construction of concrete foundation followed by The concrete bunker is rectangular in shape, 

comprising a base, two side walls and two end walls 

 Loose filling and closing of the pit surroundings and installation of the container 

 Rebuilding of surroundings/pavement as per the requirement of location. 
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Concrete bunker cover 

This item is made of laminated steel plate and designed in order not to allow the entry of 

liquids into the underground bins. The lid with a lock is mend to lock the raise including 

hinges, gas cylinders which are necessary to help the operator to raise and lower  the  lid  

of  underground  container.  It ensures tightness of the  underground container when 

closed with top layer of anti-skid material or equivalently matching to the pavement. The 

cover, the metals, base of the cover, shock absorber supports and plates has an anti-

corrosion treatment and protection. All bolts and sleeves are made of stainless steel. The 

hinges have brass bushings. The surface is protected against oxidation. 

Mechanism for opening and closing the concrete bunker cover is designed to be 

comfortably operated by a single person. The cover is fitted with hinges which allow it to 

open, turning on the respective rim of the concrete bunker to an angle close to 90 

degrees. The cover is opened by means of a key. Immediately after the tab which keeps 

the system  closed  is  turned,  the cover  begins  to  open  automatically.  After several 

centimeters, the operator assists the opening of the cover and its retention at the end of 

this movement. The basic effort of opening the cover is undertaken by two cylinders 

connected to two supports located inside the concrete bunker, and twoother identical 

supports located on the cover. 

The cover is closed manually. The operator assists initially, facilitating the first part of 

the movement. The cover continues to close automatically until a semi-closed position. 

The stainless steel tab attached to the cover then turns, entering the recess in the rim 

attached to the concrete bunker. 

Bin Leveling Sensor including automated software 

The fill level management and route planning is carried out by a system that uses an 

ultrasonic sensor and a web portal to provide information on the state of filling in each 

container.Eachsensorisprotectedagainstimpactsandplacedinsidethecontainer.In a specific 

time the system sends by GSM the filling level information to the web platform. Data 

from the various sensors allow the manager to allocate resources and program the 

required outwit an economic and environmentally sustainable way. 
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Sensors for Measuring Waste Filling 

 

The mode “Route Planning” shows the containers to collect and the most efficient route. 

This information can be sent to a mobile device (Smartphone or Tablet) to help the 

driver. With this system it is possible to produce different reports on filling levels of the 

different containers: the number of collections, the historical data and other useful 

information to manage a more efficient collection. 

Technical Specification of Sensor 

Sr. No Parameter Value 

Sensor Type Ultrasonic 

 

Signal distribution Technology 

GPRS over GSM (Quad band – 850/900/1800 

MHz) with internal SIM Card. No user accounts 

required. 

1 Dimensions Width x Height 90mmx67 mm 

2 Standard Thread Mount 1 inch NPT 

3 Container Depth max. 3.0 meters 

4 Min. Measurement 15 cm 

5 Temperature Rating -30 C to +70 C (operation) 

6 Battery Life Upto 10 years 

7 Protection rating IP66 

8 Shocks 100geach Axis(EN60058-2-27/F4) 
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9 Impact IK10 (EN50102/F4) 

10 Recycling ROHS Compatible 

11 Housing High-density IP66 polyethylene (HDPE) 

12 Communications EGSM(850/900/1800/1900MHz) 

13 CE Certification CE0980 Articles3.1(a)(b), 3.2 (inside) 

14 FCC Compliance FCCID:UDV‐0912142009007 (inside) 

Monitoring System Specification 

A comprehensive bin monitoring system to be implemented having following features. 

 System Hosting: Hosting on cloud, adequate security measures are taken and assured to prevent any 

breach. Integration with command centre to be done as and when available. 

 Dashboard Module: 

 Dashboard Module should give a quick and easy view to know overall fleet status on real time basis. 

It should display status information of all vehicles i.e. Running, Idleor Standby.  

 It should give alert message if BLS device gets disconnected from a bin. 

 Dashboard should have search parameter where different searches i.e. Bin  Number wise, Location 

wise, Fill level of bin wise searches can be done. 

 It should also give an indication regarding the status of the bin  

 There should be provision to see a particular bin on map  

 Live Bin tracking  

 The live bin view also should have facility for various alerts i.e. fill levels, temperature/ battery 

level, no communication from device.  

 In live map view, real time location of bin 

 Reports   

 Several Customized MIS Reports should be available (example: preventive maintenance reports, 

incident reports etc.)  

 Report on bin to bin collection as well as Bin management.  

 In addition, following reports also should be available.  

 Daily Bin fill status 
 Daily bin empty status  

 Admin  

 Admin Module should have facility to add, edit and delete the user. The rights of information to be 

viewed by the user can also be con-trolled by the admin. 

 The admin can assign bin to ward, zone and selected integrator.  

 Mapping Platform 

 Google Maps or suitable maps may be used as a mapping platform. The successful Bidder should 

ensure that street level accuracy is obtained in this platform.  

 The successful Bidder will have to define all the Geo-locations, Routes, for mapping platform.  

 Updating / changes of Routes, Geo-locations also will be carried out by the Successful Bidder as & 

when required. 

 In future, if BSCDCL gets GIS based street level map, the Successful Bidder will have to integrate 

and synchronize it with existing system and Google Maps may discontinue.  
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Waste Collection Vehicles and its Attachments 

The waste collection vehicles are the trucks with capability to install PTO gear box on 

chassis for installation of fully automated crane and mobile compactor Unit.There are 

two types of waste collection vehicles Rear-loading vehicles and Top-loading vehicles 

are used for waste collection purpose. 

  

 

Rear-loading vehicles with Mobile 

compactor 

Top-loading vehicles with Mobile compactor 

 

Waste Collection vehicles 

Its Special purpose Vehicle Mounted Refuse Compactor Machine, Mounted on 16 Ton to 

25 Ton GVW Chassis with PTO and Hydraulic Assembly. It also includes 10 ton/meter 

crane which can be mounted on truck which can be operated directly from 

drivercabin.ACranewithLiftingHook,RadioRemoteControl,OverloadProtection,Hydraulic 

Boom, Telescopic Outriggers medium as per the below mentioned Technical 

Specifications. 

Crane 

Knuckle boom truck mounted Crane with remote control operation to lift the 

Underground Bins. The CRANE must have minimum Lifting Capacity of 1.5 Tonsfrom 

approx. 6 Meter horizontal & vertical outreach along with manual outriggers hydraulic 

stabilizers, including sub-frame fabrication, mounting & installation and commissioning 

on compactor Truck. 
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Crane should have remote control and manual overdrive so the operator can 

operatethecranesafely.Craneshallbesecurelyfittedbetweenthetruckcabinandcompactor 

body with required reinforcements so that the truck chassis or the sub frame is not 

damaged or cracked in due course ofoperations. 

Compactor Truck for Collection of Municipal Solid Waste 

Commissioning of Compactor Truck with company fitted PTO gear box on 16 Ton 

GVW Chassis (TATA/AshokaLaylend/Eicher/Mahindra or similar) with cabin and 

hydraulically controlled compactor body for easy collection and disposal of municipal 

solid waste collection along with an in-built bin washing system for regular cleaning of 

underground  bins.  The  compactor  body  must  be  so  fabricated  that  it  should be 

intended to fit a crane between the driver cabin and compactor body suitable for 

emptying the underground bins through standard compactor din lifting device. The truck 

used for collection of waste from smart bins to designated location must be new and it 

has been approved by BSCDCL. 

SPECIFICATION OF COMPACTOR TRUCK CHASSIS & 

BODYFOR COLLECTION OF MUNICIPAL SOLID WASTE 

Knuckle Boom truck mounted Crane 

with the following specification 

Palfinger/Hyva/Hiab make or 

similar 9.5tm crane 

Min. lifting moment 9.5 mt/93.5 kNm 

Min. lifting capacity 5700 kg/55.9 kN 

Min. Hydraulic outreach 12.4 meters 

Min. Slewing angle 400° 

Min. Stabilizer spread 3.3 m standard and 5.6 m max. 

Min. Width folded 2.5 m 

Min. Operating pressure 315 bar 
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Truck Chassis and Compactor with 

following Body Specification Details 

 

 

 

TATA/Ashok Leyland/Eicher/Mahindra or Similar 

Truck: 

Engine 6 Cylinders Inline 

Loading Capacity (GVW) 16 Tonnes or above 

Axles Heavy duty, Forged 1 beam, Reverse Elliot Type 

Payload 10 Tonnes or above 

Wheelbase 4800mm or above 

Steering Power Steering 20.2:1 

Cabin & Chassis YES 

Emissions BSIV or as applicable at the time of supply 

PTO As recommended or supplied by the truck chassis 

manufacturer 

Compactor Body: 

Main Container Body St-52/Equivalent 

Side SheetThickness:3mm Roof Sheet 

Thickness:3mm  Floor Sheet 

Thickness:5mm 

Refuse Ejection Barrier St-52/Equivalent of 3mm 

Tailgate Floor Hardox 400/Equivalent of 5mm 

Sweeping plate Hardox 400/Equivalent of 5mm 

Body Volume 12 - 14 m3 

Type of operation Loading with hydraulic operation 

Hydraulic Cylinders 9 double acting cylinders for all operation including bin 

lift & emptying 

Hydraulic Pump Gear/Vane pump (52 cc/rev) 

Hydraulic Tank 60 to 80 litres 

Operating Pressure of the System 165 – 175 bar 

Operating Pressure of the Pump 165 – 175 bar 

Max. peak pressure produced by 

pump 

 

275 bar 

Hydraulic Oil Specifications ISO grade 68 AW 

Leachate Collection Built in sump for collection of leachate 

Hydraulic fitting, rubber and other 

metal fittings 

All complete 

Hydraulic Tank with Structure Complete 

Check Valve, Central Valve and 

Compound Valve 

As required 

Channel size (Bottom) 4 x 6” 

Hydraulic Oil 60 - 80 Litres 

Complete Painted Body Colour as specified by the tender inviting authority 

Accessories Bin Washing System 

Pump Jetting pump driven by auxiliary engine 

Flow Rate 15 Lpm 

Pressure 96 bar 

Gun Pressurewasher gun 

Water Tank 1000 litre 
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he Tipper Truck, Body and Crane must consist of the following: 

1. Truck chassis with suitable sub-frame fabrication. 

2. Knuckle Boon Truck mounted Crane with remote. 

3. Compactor - 

a. Main body or Container. 

b. Hopper. 

c. Packing Mechanism 

d. Refuse Ejection Barrier 

e. Hydraulic Operating System 

f. Bin Washing System 

g. Control Station 

a) Main Body or the Container: 

i. Smooth and rounded side wall and rook design 

ii. Constructed with structural steel with solid sub frame 

iii. Compactor container body with good aesthetics look and improved features. 

iv. The body must be with combination of Ejector plate, Hopper, Sweeper, Packer 

and Bin Lifters. 

b) Hopper: 

i. Optimized 1.6 or more m3 swept volume capacity to reduce wear &tearand 

fuel consumption 

ii. Full 1.9m uncluttered loading width. 

iii. Integral full height body hopper seal fitted to prevent liquid leakage from 

bottom edge and hopper sides 

iv. High wear resistant steel for hopper plate. 

c) Packing Mechanism: 

i. Proven two-plate fabricated packer/sweeper design 

ii. Sweeper plate manufactures using high tensile abrasion resistant steel. 

iii. Packing mechanism by dual packer cylinder and dual sweeper cylinder. 

d) Hydraulic operating system: 

i. Rugged PTO mounted standard gear pump 

ii. Body mounted tank 

iii. Pneumatic throttle control system with push button provided in chassis cabin 

iv. Separate 2 spool hydraulic directional control valves with manual levers control 

for all system function. 

v. Over centre valve on each tailgate cylinder to avoid sudden fall of tailgate with 

in raised condition. 

vi. Body side mounted hopper lift cylinders 
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e) Bin Washing System: 

i. Jet spray system to be provided to clean bins, equipment and work place. 

ii. Jetting pump driven by auxiliary engine to be provided spray gun 

iii. Flow rate & Pressure – 15Lpm and 96 bar pressure 

iv. 1000 litres water tank to be fitted in the compactor truck 

f) Control Station: 

i. Compaction mechanism control station to be provided at the rear of the 

vehicle. Control station must be location outside the body to enable the 

operator to supervise the whole operation. 

ii. External discharge control station to be provided at the front of the body for 

ejection mechanism and lifting the DISMANTLING AND DEMOLISHING 
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List of Approved Makes 
  

 S. No. NAME OF MATERIAL APPROVED MAKE  

 1 Cement L&T , Ultratech,Binani,MyCem,ACC  

 
2 Reinforcement Steel / Structural steel 

TISCO, SAIL, TSRM, VIZAG 

STEEL,JISCO 

 

 
3 Tiles 

Johnson / Kajaria / Somany/ 

Nitco/Regency 

 

  

4 

Acrylic emulsion paints / Distempers / 

synthetic enamel paint 
Johnson & Nicholson / Garware / 

Berger / Asian paints 

 

 
5 Cement paint Snow cem / Asian paint / Berger / Nitco 

 

  

6 

 

Paver block 

Designer pavings / Vibrant besser / 
Aeons / Hicon / Malu / Prathisai / 
shanFlyash/Nitco or any other 
meeting our specifications as 
perattachment. 

 

 
7 PVC / UPVC pipe Supreme / Prince / Finol 

 

 
8 GI pipe / MS pipe Tata / Zenith / GST / Jindal 

 

 9 Waterproofing compound Acco proof ,Pidilite , Cico ,Impermo/Fosroc  

 10 Anchor bolts Conforming to IS:2062 as approved by EIC  

  

11 

 

Nuts & bolts 

TVS, GKW, UNBREAKO/As per the 

approval EIC 

 

 Note : Regarding selecting the make against each item among the approved makes as 
specified above, final approval shall be taken by EIC BSCDCL 
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SECTION-9 

BILL OF QUANTITY 

(ATTACHED 

SEPARATELY IN THE 

FINANCIAL BID SHEET) 

 

 

 

 


